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Hazaribagh & Pakur in Jharkhand through Solar Photovoltaic Power Plants (Mini/Micro grid) 
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Director, 
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Jharkhand Renewable Energy Development Agency (JREDA) 
3

rd
 Floor, S.L.D.C. Building, Kusai Colony, Doranda, Ranchi-834002.  

Ph.: 0651-2491161, Fax: 0651-2491165,  
E-mail: info@jreda.com; Website: www.jreda.com  

e-Procurement Notice 
Tender reference no.: 01/JREDA/SPV/DDG-363/2016-17    Dated: 04.04.2016 
1 Name of the work Request for Proposal (RfP) for Rural Electrification 

Works of 363 Villages in districts of Chatra, Latehar, 

Garhwa, Palamu, West Singhbhum, Simdega, 

Sahibganj, Gumla, Hazaribagh & Pakur in Jharkhand 

through Solar Photovoltaic Power Plants 

(Mini/Micro grid)  with distribution network & 

connection to households, along with 5 years CMC, 

under Decentralized Distributed Generation (DDG) 

Scheme of Deendayal Upadhyay Gram Jyoti Yojana 

(DDUGJY). 

2 Estimated cost (Rs.) Rs. 176.14 Crores 

3 Time of completion 06 (Six) Months 

4 Date of publication of NIT on website: 

http:// jharkhandtenders.gov.in   

05.04.2016 (Tuesday) 

5 Date  & time of Pre-bid meeting 18.04.2016 (Monday) at 12.00 Noon 

6 Last date & time for receipt of online bids  26.04.2016 (Tuesday) upto 05:00 PM  

7 Submission of original copies of Bid fee & 

EMD (Offline)  

26.04.2016 and 27.04.2016 up to 5.00 P.M. 

8 Technical Bid Opening Date 28.04.2016 (Thursday) at 03:00 PM  

9 Name & address of office inviting tender Director, 

Jharkhand Renewable Energy Development 

Agency(JREDA) 

3
rd
 Floor, SLDC Building, Kusai, Doranda, 

Ranchi- 834002 (Jharkhand) 

10 Contact no. of procurement officer 0651-2491163/61 

11 Helpline no. of e-procurement  0651-2491163/61 

Any change can be seen on website: http://jharkhandtenders.gov.in & www.jreda.com, 

Further details can be seen on website: http://jharkhandtenders.gov.in & www.jreda.com 

Sd/- 

Director, 

JREDA, Ranchi 
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DISCLAIMER  

Though adequate care has been taken while preparing the Bidding documents, the Bidders shall 

satisfy themselves that the document is complete in all respects. Intimation of any discrepancy shall 

be given to this office immediately. If no intimation is received from any Bidder within ten (10) days 

from the date of notification of RfP /Issue of the RfP documents, it shall be considered that the RfP 

documents are complete in all respects has been received by the Bidder 

The information contained in this Request for Proposal document ñRfPò or subsequently provided to 

Bidders, whether verbally or in documentary or any other form by or on behalf of Jharkhand 

Renewable Energy Development Agency (JREDA) or any of their employees or advisers, is provided 

to Bidders on the terms and conditions set out in this RfP and such other terms and conditions subject 

to which such information is provided. 

This RfP is not an agreement and is neither an offer nor invitation by JREDA to the prospective 

Bidders or any other person. The purpose of this RfP is to provide interested parties with information 

that may be useful to them in the formulation of their proposals pursuant to this RfP. This RfP 

includes Statements, which reflect various assumptions and assessments arrived at by JREDA in 

relation to Rural Electrification Works of Chatra, Latehar, Garhwa, Palmau, Singhbhum, Gumla, 

Simdea, Sahebanj, Hazaribagh, Pakur Districts of Jharkhand under Deendayal Upadhyaya Gram Jyoti 

Yojana. Such assumptions, assessments and Statements do not purport to contain all the information 

that each Bidder may require. This RfP may not be appropriate for all persons, and it is not possible 

for JREDA, its employees or advisers to consider the objectives, technical expertise and particular 

needs of each party who reads or uses this RfP. The assumptions, assessments, Statements and 

information contained in this RfP, may not be complete, accurate, adequate or correct. Each Bidder 

should, therefore, conduct its own investigations and analysis and should check the accuracy, 

adequacy, correctness, reliability and completeness of the assumptions, assessments and information 

contained in this RfP and obtain independent advice from appropriate sources. 

Information provided in this RfP to the Bidders is on a wide range of matters, some of which depends 

upon interpretation of law. The information given is not an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative Statement of law. JREDA 

accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on the law 

expressed herein. 

JREDA, its employees and advisers make no representation or warranty and shall have no liability to 

any person including any Bidder under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise 

from or be incurred or suffered on account of anything contained in this RfP or otherwise, including 

the accuracy, adequacy, correctness, reliability or completeness of the RfP and any assessment, 

assumption, Statement or information contained therein or deemed to form part of this RfP or arising 

in any way in this Selection Process. 

JREDA also accepts no liability of any nature whether resulting from negligence or otherwise 

however caused arising from reliance of any Bidder upon the Statements contained in this RfP. 

JREDA may in its absolute discretion, but without being under any obligation to do so, update, amend 

or supplement the information, assessment or assumption contained in this RfP. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its 

Proposal including but not limited to preparation, copying, postage, delivery fees, expenses associated 

with any demonstrations or presentations which may be required by JREDA or any other costs 

incurred in connection with or relating to its Proposal. All such costs and expenses will remain with 
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the Bidder and JREDA shall not be liable in any manner whatsoever for the same or for any other 

costs or other expenses incurred by a Bidder in preparation for submission of the Proposal, regardless 

of the conduct or outcome of the Selection Process. 

The specification mentioned for all the equipment which include Solar modules, PCU, module 

mounting structures, interfacing panels, switch gears & other associated equipment etc., to complete 

the power generation and evacuation system, the present bidding documents is for the reference only. 

It is subject to revise/ alter as per the design/ planning/good engineering practices etc., to be carried 

out by the selected bidder, to the satisfaction of the Employer or its authorized representatives. It is 

advised that the bidders must satisfy himself with the prevailing site conditions before design/ plan. 

The design must be optimized for the site conditions and directed to achieve the maximum output 

form the installed capacity at all times. Moreover, the components not separately mentioned, but are 

required to complete the plant for operation is also included in the scope of bidder and shall be vetted 

by the Employer or its authorised representatives. 
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SECTION ï I  

INVITATION TO BID  (ITV)   
 

 

 

 

 

Jharkhand Renewable Energy Development Agency 

Ranchi, Jharkhand 
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Invitation To Bids (INV)  

 

Jharkhand Renewable Energy Development Agency 
 

Request for Proposal  

For  

Request for Proposal (RfP) for Rural Electrification Works of 363 Villages in districts of 

Chatra, Latehar, Garhwa, Palamu, West Singhbhum, Simdega, Sahibganj, Gumla, 

Hazaribagh & Pakur in Jharkhand through Solar Photovoltaic Power Plants (Mini/Micro grid) 

with distribution network & connection to households, along with 5 years CMC, under 

Decentralized Distributed Generation (DDG) Scheme of Deendayal Upadhyay Gram Jyoti 

Yojana (DDUGJY) 

 

1. Introduction  

1.1. Jharkhand Renewable Energy Development Agency (hereinafter referred to as óJREDAô) 

have been entrusted to execute the Project i.e. Electrification works of remote un-electrified 

(UE) villages/ hamlets through solar PV power plant (Mini/Micro grid) with distribution 

network & connection to households, along with 5 years CMC, under Decentralized 

Distributed Generation (DDG) programme for 10 (Ten) districts in Jharkhand under 

Deendayal Upadhyay Gram Jyoti Yojana (DDUGJY) on behalf of Government of 

Jharkhand. The execution of the project shall be funded out of the proceeds of financial 

assistance to be received by Government of Jharkhand/ JREDA from Rural Electrification 

Corporation Limited (REC) and the ownership of the project shall remain vested with 

Government of Jharkhand. The project shall be executed by JREDA on turnkey basis and all 

eligible payment under the project shall be made from the proceeds of financial assistance to be 

received by Government of Jharkhand/ JREDA. For the purpose of all procurement activities 

related to the aforesaid project, JREDA shall be referred to as óEmployerô and Government of 

Jharkhand ñthe Ownerò. 

1.1.1. The project shall be executed under packages as provided in clause 3.2 for which JREDA 

invites sealed bids under domestic competitive bidding for Design, Supply and erection of 

SPV based Decentralized Distributed Generation Systems for Electrification works in 

remote un-electrified villages in different districts of Jharkhand. 

1.2. Scope of Work 

The project developer will carry out the following activities: 

The scope of work under the subject package includes site survey, planning, design, 

engineering, assembly, manufacturing, testing, supply, loading, transportation, unloading, 

insurance, delivery at site, handling, storage, installation, testing, commissioning and 

documentation of all items/ material required to complete the Electrification works in above 

mentioned 10 (Ten) districts under Six Packages which interlia include construction of LT Line, 

control room, fencing & any other civil works and Operation & Maintenance of Plant for five 

years after commissioning. 

1.2.1. The complete Bidding Documents including technical specifications are available at 

JREDAôs website www.jreda.com. Bid document may also be seen at the JREDAôs e-

tendering portal http://jharkhandtenders.gov.in Interested bidders can download the Bidding 

Documents and commence preparation of bids to gain time. 

1.2.2. The Bidder will be required to download the Bidding Documents from web portals 

mentioned in para 1.2.1 above. However, they will have to pay a non ï refundable tender 
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fee of INR 10,000/- against each package in the form of demand draft in favour of The 

Director JREDA, payable at Ranchi along with their bid and provide the DD details in the 

web documents. The acceptance of the bid shall be subjected to acceptance of the 

documents fee. 

¶ The guidelines to submit bid online can be downloaded from website 

http://Jharkhandtenders.gov.in  

¶ The interested bidders can download the bid from the website 

ñhttp://Jharkhandtenders.gov.inò.  

¶ To participate in bidding process, bidders have to get óDigital Signature Certificate 

(DSC)ô as per Information Technology Act-2000 to participate in online bidding. This 

certificate will be required for digitally signing the bid. Bidders can get above mention 

digital signature certificate from any approved vendors (CCA). Bidders, who already 

possess valid Digital Certificates, need not to procure new Digital Certificate.  

¶ The bidders have to submit their bids online in electronic format with digital Signature. 

The bids without digital signature will not be accepted. No proposal will be accepted in 

physical form.  

¶ Bids will be opened online as per time schedule mentioned in Clause 2.3  

¶ Bidders should get ready with the scanned copies of cost of documents and EMD/Bid 

Security (in the form of Bank Guarantee/Demand Draft) as specified in the tender 

document. Before submission of online bids, bidders must ensure that scanned copy of all 

the necessary documents have been attached with bid.  

¶ Bidder have to produce the original D.D. towards tender fee & EMD/Bid Security (in 

the form of Bank Guarantee/Demand Draft) in approved form to the authority 

ñDirector, Jharkhand Renewable Energy Development Agency, Ranchiò on the date & 

time as mentioned in the RfP failing which bidder will be disqualified. The details of cost 

of documents, EMD specified in the tender documents should be the same as 

submitted online (scanned copies) otherwise tender will summarily be rejected.  

¶ Uploaded documents of valid successful bidders will be verified with the original before 

signing the agreement. The valid successful bidder has to provide the originals to the 

concerned authority.  

¶ The department will not be responsible for delay in online submission due to any reason. 

¶ All the required information for bid must be filled and submitted online. If the bid is not 

found to be uploaded online in the website (http://Jharkhandtenders.gov.in), bid shall be 

rejected even though the bidder/s have submitted Bid fee & EMD. No hard copy is 

required to be submitted in the office of JREDA except original Bid fee & EMD. 

¶ Scanned copies of the following documents to be up-loaded in pdf format on the website 

http://Jharkhandtenders.gov.in. 

1.3. A prospective bidder may participate in the bidding for any or all packages as per the laid-down 

norms of JREDA. Any quarry for clarification of the bids shall be entertained only through 

email i.e., info@jreda.com during the office hours upto Date & Time as mentioned in Clause 

2.3 and no further communication shall be entertained from this end beyond the specified date 

from this end. 

Note: The tender fee and EMD/Bid Security has been kept NIL for MSME Jharkhand. MSME 

seeking exemption from Bid fee & EMD, shall submit documentary evidence supporting the 

exemption. 

2. Bid Information  

2.1. The bidding documents which include detailed scope of work, Instruction to bidders, 
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Specifications, Terms & conditions, formats etc., can be downloaded from www.jreda.com, 

http://.jharkhandtenders.gov.in 

2.2. Brief details of the RfP are as follows: 

Uploading of Document on web site of 

JREADA Date: 

From 05/04/2016  

Last Date & Time of Bid Receipt  : Up to 26/04/2016 17:00 hrs (IST) 

Pre ï bid Conference Date   : 18/04/2016 at 12:00 hrs at JREDA, Jharkhand 

Bid Opening Date & Time   : 28/04/2016 at 15:00 hrs at JREDA, Jharkhand 

Bid Document Fees   : 10,000/- (Rupees Ten Thousand only) per set 

 

2.3. All bids must be accompanied by 

2.3.1. A Bid Security of 2% (rounded up to nearest lakh Rs.) of the project estimated cost in 

the form as stipulated in the Bidding Documents to be drawn in favor of "Director JREDAò, 

Ranchi. 

2.3.2. A non-refundable Bid Document fee of 10,000/- (Rupees Ten Thousand only) in form of 

DD drawn in favour of ñDirector JREDAò payable at Ranchi. 

ANY BID NOT ACCOMPANIED BY AN ACCEPTABLE BID SECURITY AND BID 

DOCUMENT FEES SHALL BE REJECTED BY THE EMPLOYER/ AUTHORIZED 

REPRESENTATIVE AS BEING NON ï RESPONSIVE. 

3. Bid Submission 

3.1. Details of documents to be furnished for online bidding 

A. Scanned copies of the following documents to be up-loaded in pdf format on the website 

http://Jharkhandtenders.gov.in. 

i. D. D. towards Tender fee. 

ii . Duly pledged EMD (in case of BG as per Annexure) 

iii . Copy of CST/VAT certificate. 

iv. Copy of PAN Card 

v. Firmôs registration certificate/ Registration certificate of MSME of Jharkhand. 

vi. Certificate issued by Industry Dept. or MNRE for system/components manufacturing. 

vii . Audited Balance sheet of last three years. 

viii . IEC/IS certificate of Solar PV module. 

ix. Test certificate of battery. 

x. Test certificate of Inverter  

 

B. Scanned Copies of the Annexure as per the enclosed formats should be uploaded after 

converting the same to pdf format. 

i. Annexure-A: Proforma of Joint Undertaking by Manufacturer Along with the 

Bidder/Contractor 

ii . Annexure-B: Format for Evidence of Access to or Availability of Credit/ Facilities 

iii . Annexure-C: Form of Power of Attorney for Joint Venture 

iv. Annexure-D: Form of Joint Venture Agreement 

v. Annexure-I: Proforma of Bank Guarantee for Bid Guarantee 

vi. Annexure-IV: Proforma of Letter of Undertaking 
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vii . Annexure-XI: Format of Power of Attorney for Signing Bid 

viii . Annexure-XII: Information about the Bidding Firm 

ix. Annexure-XIII: Declaration by the Bidder 

x. Annexure-XIV: Format for Financial Requirement ï Annual Turnover 

xi. Annexure-XV: Format For Financial Requirement - Net Worth Certificate 

xii . Annexure-XVI: Format For Covering Letter  

xiii . Annexure-XVII: Format For Check List for Technical bid 

xiv. Schedule-3: Firm price declaration Schedule 

xv. Schedule-4: Commercial Deviations Schedule 

xvi. Schedule-5: Technical Deviation  

xvii . Schedule-6: Additional Information Included with this Proposal 

xviii . Schedule-7: Qualifying Requirement Data 

xix. Schedule-8: Guarantee Declaration 

xx. Schedule-9: Bought-out & Sub-Contracted Items 

xxi. Schedule-10: Work Completion Schedule 

xxii . Schedule-11: Checklist Schedule 

C. Duly filled in & digitally signed Price Bid as per formats provided in the document. 

D. Uploaded documents of valid successful bidders will be verified with the original before 

signing the agreement. The valid successful bidder has to provide the originals to the 

concerned authority on receipt of such letter, which will be sent though registered post. 

E. RfP is not to be uploaded by the bidder. The bidder has to give affidavit stating agree / 

disagree on the conditions in the RfP. The bidders, who disagree on the conditions of RfP, 

cannot participate in the tender. 

3.2. Techno-Commercial Part shall be opened on the date and time as provided in Clause 3.1 of INB 

in presence of the bidderôs representatives who choose to attend in person at the address 

provided in Clause 3.1 of INB. Price Bids shall be opened in the presence of the bidderôs 

representatives who choose to attend at the time and date at the address given in the intimation 

for opening of Price Bids. 

Packages District  Block No of 

Villages 

Capacity 

kW 

Length 

km 

Estimate 

Cost in 

Lakhs 

Package 1 Pakur   18 129 20.9 129 

Sahebanj   38 319 49.3 880 

Simdea   5 83 13.6 213 

West Singhbhum Manjhari 1 20 3.4 51 

Tonto 21 267 44.9 706 

Kumardungi 1 59 10 142 

Anandpur 1 30 5 75 

Noamundi 1 7 1.1 20 

Manoharpur 2 52 8.8 131 

Package 2 Garhwa 0 12 209 35.4 538 

Palmaw 0 20 546 89.5 1329 

Chatra Pratappur 12 174 24.7 446 

Chatra Kunda 19 197 29.4 525 

Package 3 West Singhbhum Goilkera 39 1114 187.2 2773 

Package 4 West Singhbhum Bandhgaon 22 292 47.7 770 

West Singhbhum Chakradharpur 3 63 10.6 158 

West Singhbhum Sonua 35 734 124.1 1860 
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Package 5 Latehar   23 576 93.7 1436 

Gumla   24 501 81 1253 

Chatra Hunterganj 14 165 22.1 436 

Package 6 Chatra Lawalaung 42 994 134 2455 

Hazaribag   10 142 22.6 369 

Total      16695 

 

3.3. The successful bidder will be required to furnish a Contract Performance Guarantee for ten 

percent (10%) of the total contract price on award of the Contract. The successful bidder will 

also be required to furnish a Project Operation Guarantee for twenty percent (20%) of the total 

contract price as detailed in the bidding document. 

3.4. JREDA will not be responsible for misplacement/ delay in receipt of either request bid 

document fee and EMD sent by post. 

4. Address for Communication 

All correspondence with regard to the above shall be to the following address. 

To 

Director,  

Jharkhand Renewable Energy Development Agency (JREDA)  

3rd Floor, SLDC Building, Kusai, Doranda,  

Ranchi- 834002 (Jharkhand)  

Tel: 0651-2491161 

Fax: 0651-2491165, 

E-mail: info@jreda.com Website: www.jreda.com 

 

Note: JREDA reserves the right to cancel/ withdraw the bid without assigning any reason for such 

decision. Such decision will not incur any liability whatsoever on the part of JREDA consequently. 
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SECTION ï II  

INSTRUCTION TO BIDDERS  
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Jharkhand Renewable Energy Development Agency 

Ranchi, Jharkhand 
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A. INTRODUCTION  

1. General Instruction 

The JREDA, (implementer of the project on behalf of REC) hereinafter called JREDA/ óEmployerô 

will receive bids in respect of equipment to be furnished and erected as set-forth in the accompanying 

Specifications. All bids shall be prepared and submitted in accordance with these instructions. 

2. Qualifying Requirements of Bidders 

2.1. This bidding is open to any manufacturer or erector who provides satisfactory evidence 

concerning the following that he: 

a. is a qualified manufacturer or erector who regularly manufactures or installs the equipment of 

the type specified and has adequate technical knowledge and practical experience; 

b. does not anticipate change in the ownership during the proposed period of work (if such a 

change is anticipated, the scope and effect thereof shall be defined); 

c. has adequate financial stability and status to meet the financial obligation pursuant to the 

scope of the works (the Bidders should their profit and loss account and balance sheet for the 

last five years); 

d. (i) For Manufacturer: 

The bidder should be MNRE approved Channel Partner/ MNRE approved manufacturer/ 

MNRE approved PV System integrator/A registered manufacturing 

company/Firm/Corporation in India (including MSME of Jharkhand).  

The Manufacturer has adequate plant and manufacturing capacity available to perform the 

works properly and expeditiously within the time period specified. The evidence shall 

consist of written details of the installed manufacturing capacities and present 

commitments (excluding the work under this Specification) of the Bidder or his principal. 

If the present commitments are such that the installed capacity results in inadequacy of the 

manufacturing capacities to meet the requirement of equipment corresponding to this bid, 

then the details of alternative arrangements to be organized by the Bidder for this purpose 

and which shall meet the Employerôs approval, shall also be furnished; 

(ii) For Erector: 

has adequate capacity for erection and installation to perform the works properly and 

expeditiously within the time period specified. The evidence shall consist of written details 

of the capacities and present commitments (excluding the work under this specification) of 

the Bidder or its principal. If the present commitments are such that may result in 

inadequacy to undertake the works corresponding to this bid (work under this 

specification), then the details of the alternative arrangements to be organized by the 

Bidder for this purpose and which shall meet the Employerôs approval, shall also be 

furnished; 

Must have adequate field services organisation to provide the necessary field erection and 

management services required to successfully erect, test and commissioning the 

equipments as required by the specification and documents, and 

Must have established quality assurance systems and organisation designed to achieve high 

level of equipment reliability, both during his manufacturing and field installation activity 

2.2. Majority publicly owned enterprises domiciled in India may be eligible to qualify if, in addition 

to meeting all the qualifying requirements, they also: 

a. are commercially oriented legal entities distinct from JREDA, and are not a government of 

department; 
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b. are financially autonomous, as demonstrated by requirements in their constitutions to 

provide separate audited accounts and return on capital, powers to raise loans and obtain 

revenues through the sale of goods or services; and 

c. are managerially autonomous 

2.3. In addition, the qualifying requirement stated in the accompanying óQualifing Requirement in 

Special Conditions of Contractô shall also apply. 

2.4. The above stated requirements are a minimum and JREDA reserves the right to request for any 

additional information and also reserves the right to reject the Proposal of any Bidder, if in the 

opinion of JREDA, the qualification data is incomplete or the Bidder is found not qualified to 

satisfactorily perform the Contract. 

3. Details of RfP 

3.1. Bids are invited in the prescribed Bid Formats as defined under Section VI: Forms and Formats, 

for the Scope of Work described in the RfP document. Following are the details: 

Item Description 

Brief description of the 

Project 

Request for Proposal (RfP) for Rural Electrification Works of 

363 Villages in districts of Chatra, Latehar, Garhwa, Palamu, 

West Singhbhum, Simdega, Sahibganj, Gumla, Hazaribagh & 

Pakur in Jharkhand through Solar Photovoltaic Power Plants 

(Mini/Micro grid) with distribution network & connection to 

households, along with 5 years CMC, under Decentralized 

Distributed Generation (DDG) Scheme of Deendayal Upadhyay 

Gram Jyoti Yojana (DDUGJY) 

Date of Publication of NIT 05/04/2016 

Date & time of Pre-Bid 

Meeting and Venue 

18/04/2016 at 12:00 hrs at JREDA, Jharkhand 

Last date and time for 

submission of Bids  

26/04/2016 at 17:00 hrs 

Date of opening of Techno- 

commercial Bid 

28/04/2016 at 15:00 hrs at JREDA, Jharkhand 

Bid validity 6 months from the date of opening of Techno-Commercial bid 

Bid Document Fees INR 10,000/- (Rupees Ten Thousand only) 

Nil for MSME of Jharkhand 

Bid Security (in form of 

BG/DD only) 

2% (rounded up to nearest lakh Rs.) of the project estimated 

cost 

Nil for MSME of Jharkhand 

Bid Security validity 210 days from the date of opening of Techno ï Commercial Bid 

Performance bank guarantee 

for EPC Contract and 

Operation & Maintenance 

The Contractor shall furnish within 30 days from the date of 

Notice/Letter of Award of Contract, an unconditional and 

irrevocable bank guarantee for due Performance as per Format 

attached and which shall be for 10% of the total Contract Value 

(i.e., total sum of all the supply contract, erection contract and 

civil works contract) and valid upto ninety (90) days after the 

end of the warranty period. 

The Contractor shall furnish within 30 days from the date of 
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Item Description 

issue of Notice/Letter of Award, an unconditional and 

irrevocable bank guarantee for due Performance as per Format 

attached and which shall be for 20% of the total Contract Value 

(i.e., total sum of all the supply contract, erection contract and 

civil works contract) and valid for 60 months from the schedule 

date of commissioning. 

Address for correspondence Director,  

Jharkhand Renewable Energy Development Agency (JREDA)  

3rd Floor, S.L.D.C. Building, 

Kusai Colony, Doranda,  

Ranchi-834002 (Jharkhand) 

Tel: 0651-2491161 

Fax: 0651-2491165, 

E-mail: info@jreda.com 

Website: www.jreda.com 

 

4. Cost of Bidding 

The Bidder shall bear all costs and expenses associated with preparation and submission of its bid 

including post-bid discussions, technical and other presentations etc., and JREDA will in no case be 

responsible or liable for those costs, regardless of the conduct or outcome of the bidding process. 
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B. THE BIDDING DOCUMENTS  

5. Contents of Bidding Document 

The goods and services required, bidding procedures and Contract terms are prescribed in the 

Bidding Document. 

In addition to the Invitation to Bids, the Bidding Document is a compilation of the following 

Sections: 

a. Invitation to Bid 

b. Instructions to Bidders 

c. General Terms and Conditions of Contract 

d. Erection Conditions of Contract 

e. Special Conditions of Contract 

f. General Technical Conditions for Supply cum Erection package 

g. Annexures 

h. Bid Proposal Forms 

i. Technical Specifications 

6. Understanding of Bid Documents 

A prospective Bidder is expected to examine all instructions, forms, terms and specifications in the 

Bid documents and fully inform himself as to all the conditions and matters which may in any way 

affect the scope of work or the cost thereof. Failure to furnish all information required by the Bid 

document or submission of a Bid not substantially responsive to the Bid document in every respect 

will be at the Bidderôs risk and may result in the rejection of its bid. 

7. Clarifications on Bid Documents 

7.1. If the prospective Bidder finds discrepancies or omissions, in specifications and document or is 

in doubt as to the true meaning of any part, he shall at once make a request, in writing before 

the last date for submission of Pre-Bid queries as provided in INB Clause 3.1, for an 

interpretation/ clarification, to JREDA. The JREDA, then, will issue interpretation(s) and 

clarification(s) as he may think fit in writing in shape of corrigendum. After receipt of such 

interpretation(s) and clarification(s), the Bidder may submit his bid but within the time and date 

as specified in the Invitation to Bid. All such interpretations and clarifications shall form a part 

of the Bidding Document and shall accompany the Bidderôs Proposal. 

7.2. Verbal clarification and information given by JREDA or his employee(s) or his 

representative(s) shall not in any way be binding on JREDA. 

8. Amendment to Bidding Document 

8.1. At any time prior to the deadline for submission of bids, JREDA may, for any reason, whether 

at its own initiative or in response to a clarification requested by a prospective Bidder, modify 

the Bidding Document by amendment(s). 

8.2. The amendment will be uploaded on the JREDAs website and no individual communication 

with the prospective bidders in writing or by telex or email etc will be made by JREDA. All the 

prospective Bidders have to remain updated on the RfP and its amendment at JREDAs website. 
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8.3. In order to afford prospective Bidders reasonable time in which to take the amendment into 

account in preparing their bids, JREDA may, at its discretion, extend the deadline for the 

submission of bids. 

8.4. Such amendments, clarifications, etc., shall be binding on the Bidders and will be given due 

consideration by the Bidders while they submit their bids and invariably enclose such 

documents as a part of the bid. 
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C. PREPARATION OF BIDS 

9. Language of Bid 

9.1. The bid prepared by the Bidder and all correspondences and documents relating to the bid, 

exchanged by the Bidder and JREDA shall be written in the English language, provided that 

any printed literature furnished by the Bidder may be written in another language so long as 

accompanied by an English translation of its pertinent passages. Failure to comply with this 

may disqualify a bid. For purposes of interpretation of the bid, the English translation shall 

govern. 

10. Local Conditions 

10.1. It will be imperative on each Bidder to fully inform himself of all local conditions and factors, 

which may have any effect on the execution of the Contract covered under these documents and 

specifications. JREDA shall not entertain any request for clarifications from the Bidders, 

regarding such local conditions. 

10.2. It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the Proposals. No claim for financial adjustment to the Contract, 

awarded under these specifications and documents, will be entertained by JREDA. Neither any 

change in the time schedule of the Contract nor any financial adjustments arising thereof shall 

be permitted by the Employer, which are based on the lack of such clear information or its 

effect on the cost of the Works to the Bidder. 

11. Documents Comprising the Bid 

A. Technical Bid ï (Fee/Pre-Qualification/Technical Cover) 

1) Bid Security/EMD & Tender Fee 

a) Scanned Copy of Demand draft drawn in favour of ñDIRECTOR, JREDAò, payable at 
Ranchi towards Cost of Tender Fee and Bank Guarantee/Demand Draft in form of Bid 

Security/ Earnest Money Deposit EMD issued from any bank specified in the ñError! 

Reference source not found.ò in favour of ñDirector, JREDA as specified in the Notice 

Inviting Bid. 

b) The tender fee and EMD/Bid Security has been kept NIL for MSME Jharkhand. MSME 

seeking exemption from Bid fee & EMD, shall submit documentary evidence supporting 

the exemption. 

2) Pre-Qualification Details  

a) Scanned Copy of Certificate for availability of Credit Facility for 10% of Tendered Amount 

from any Scheduled Commercial Bank.  

3) Technical Details & Declaration  

a) Proposed work programme (work method, time schedule and financial flow), description, 

and charts as necessary (Duly to be signed digitally) to comply with the requirement of the 

Bidding Document. 

b) Scanned copy of an Affidavit by the Bidder that he/she has accepted the RfP. 

4) Technical Details of documents  

Scanned copies/Prescribed Formats of Documents to be uploaded in .pdf format file duly 

digitally signed by the bidder.  

a) Income Tax clearance certificate/PAN Card. 

b) Sale Tax/VAT clearance certificate. 
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c) Proof of completion of similar works during the last 7 years and list of similar works in 

hand in the prescribed formats in the ITB duly signed by the competent authority of the 

issuing Department (in format given in ITB). 

d) List of works for which bids already submitted (in format given in ITB). 

e) Financial Report for the last 3 years (upto 31/3/2015) certified by chartered Accountant.  

f) Annual Turn over Details certified by Chartered Accountant.  

g) Net worth certificate certified by Chartered Accountant.  

h) List of current litigant cases in which the bidder is involved (in format given in ITB). 

i) An affidavit for non-engagement of related persons. 

j) Proof of test certificates solar PV module, batteries and latest test certificate should confirm 

that Solar PV system and distribution system are as per MNRE specifications. The test 

certificate issued before 1
st
 April 2013 will lead to outright rejection of the BID  

k) Details of the bidder as per instruction as per Annexure of Bid should be duly digitally 

signed.  

l) Undertaking of Bidder that he is able to invest minimum of cash upto 10% as defined in 

ITB.  

m) Undertaking for validity of bid for 6 months. 

n) Any other documents as required in the Clause 2 of the INB. 

B. Financial Bid ï (Finance Cover) 

a) Duly Quoted & digitally signed Bill of Quantity (BOQ) in the file supplied by JREDA in 

.xls format shall be uploaded. 

NOTE:  All the documents should be digitally signed. 

12. Scope of the Proposal 

12.1. The scope of the Proposal shall be on the basis of a single Bidderôs responsibility, completely 
covering all the equipment and their erection specified under the accompanying Technical 

Specifications. It will include the following: 

a) detailed design of the equipment; 

b) complete manufacture including shop testing; 

c) providing Engineering drawing, data, operational manual, etc. for the JREDAôs approval; 

d) packing and transportation from the manufacturerôs works to the site; 

e) receipt, storage, preservation and conservation of equipment at the site; 

f) pre-assembly, if any, erection, testing and commissioning of all the equipment; and 

g) reliability tests and performance and guarantee tests on completion of commissioning. 

h) quality assurance certificate of the equipment 

12.2. Bids containing deviations from provisions relating to the following clauses will be considered 

as nonresponsive: 

a) Bid Guarantee: Clause 22, Section INB, Conditions of Contract. 

b) Price Basis and Payments: Clause 15, Section INB, Conditions of Contract. 

c) Contract Performance Guarantee: Clause 37, Section INB, Conditions of Contract. 

d) Liquidated damages: Clause 14, Section GCC, Conditions of Contract. 
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e) Guarantee: Clause 15, Section GCC, Conditions of Contract. 

f) Payment: Clause 33, Section GCC, Conditions of Contract. 

JREDAôs determination of a bidôs responsiveness is to be based on the contents of the bid itself 

without recourse to extrinsic evidence. 

12.3. Bids not covering the above entire scope of Works shall be treated as incomplete and hence 

rejected. 

13. Bid Price 

13.1. The appropriate Price Schedules furnished in the Bidding Documents as indicated therein, shall 

be uploaded on the web portal. 

13.2. Separate numbers of Schedules shall be up-loaded for each of the following elements. The total 

amount for Schedule 2 shall be summarized in a grand summary of Price Proposal (Schedule -

2) giving the total bid price(s) to be entered in the Bid ï Form. 

Schedule -2: A. Plant and Equipment to be supplied shall include 

A.1:  Cost of Solar Power Plant including module, battery, PCU etc. (All plant equipment and 

auxiliary systems and accessories required for power plant operation) 

A.2: Cost of Power Distribution Network (PDN) with necessary control equipment including 

data logging facility between panel and batteries. 

A.3:  Cost of providing connection and fitting to Households & Street Lights 

A.4: Cost of Civil Work 

Schedule -2: B. Installation & Erection, Testing and Commission shall include  

B.1 Cost of Installation & Commissioning of Solar Power Plant including module, battery, 

PCU etc. (All plant equipment and auxiliary systems and accessories required for power 

plant operation) 

B.2 Cost of erection of PDN with necessary control equipment including data logging facility 

between panel and batteries. 

B.3 Cost of providing connection and fitting to Households & Street Lights 

B.4 Cost of Civil Work 

Schedule-2: C. Cost of spare parts for 5 years after commissioning of the systems 

Schedule-2: D. Cost of providing power in village for 5 years including operation & 

maintenance of DDG power plant, power distribution network & providing 

power for 6-8 hrs. per day after taking into account the recovery from end 

users as per tariff. 

Schedule-2: E. Grand Summaries (Schedule Nos. 1) 

14. Price Basis and Payments 

14.1. The Bidders shall quote in their Proposals for the entire scope of works covered under the 

Technical Specifications as required in the Bid Proposal Sheets on a base price unless otherwise 

specified in the Special Conditions of Contract. Bidders quoting a system of pricing other than 

that specified shall be rejected. 

14.2. Bidder shall indicate bid prices in Indian Rupees only. 

15. Taxes and Duties 

15.1. All customs duties, excise duties, sales taxes and other statutory levies payable by the Bidders 
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in respect of the transaction between the Bidders and their vendors/ sub-suppliers while 

procuring any components, subassemblies, raw materials and equipment shall be included in the 

bid price and no claim on this behalf will be entertained by JREDA. 

In respect of brought out finished items, which shall be dispatched directly from the sub-

vendorôs works to the project site, the Ex-work price is inclusive of all costs as well as duties 

and taxes (the custom duty & levies, duties on taxes /VAT etc.) paid or payable and such 

taxes, duties, levies, additionally payable will be to the contractorôs account and no claim on 

this behalf will be entertained by JREDA. No concessional óCô form will be issued by the 

Department. The contractor has to arrange accordingly. 

Further, service tax as applicable on services that are not provided directly by the Contractor to 

JREDA viz. transportation & insurance shall be included in the bid price and any such taxes 

additionally payable will be to the Contractorôs account and no separate claim on this behalf 

will be entertained by JREDA. 

15.2. Sales tax, excise duties, local taxes and other levies in respect of the transactions between 

JREDA and the Contractor under the Contract, if any, shall not be included in the bid price but 

they should be indicated separately wherever applicable in the Bid Proposal Sheets. 

Whenever ex-works price is quoted exclusive of Excise duty applicable on the transaction 

between JREDA and the Contractor, then the due credit under the MODVAT (Modified Value 

Added Tax) scheme, as per the relevant Government policies wherever applicable, shall be 

taken into account by the Bidder while quoting bid price. 

15.3. In respect of transactions solely between JREDA and the Contractor (for dispatches made from 

the Contractorôs works under the Supply Part), Sales Tax, Excise Duties, local taxes and other 

levies shall be paid/ reimbursed by JREDA at the applicable rate at the time of dispatch, 

scheduled or actual, whichever is lower. However, in case of advancement of supplies solely at 

the request of JREDA, taxes and duties prevailing at the time of dispatch, shall be payable by 

JREDA. 

15.4. Concessional Sales Tax declaration forms, as admissible, would be issued to the Contractor, on 

request, for all items (as identified in the price schedule of the bid) to be supplied directly by the 

Contractor as well as for the items to be supplied by the sub- suppliers as sale in transit. 

15.5. Sales Tax on goods incorporated in the Works: 

The Bidder shall include the Sales Tax on Works Contract, Turnover Tax or any other similar 

taxes under the Sales Tax Act, as applicable in their quoted bid price and JREDA would not 

bear any liability on this account. JREDA shall, however, deduct such taxes at source as per the 

rules and issue TDS Certificate to the Contractor. 

15.6. For payment/ reimbursement of Sales Tax, in respect of dispatches made directly from 

Contractorôs works, invoices raised by the Contractor shall be accepted as documentary 

evidence. Similarly, pre-numbered invoices duly signed by authorized signatory will be 

considered as evidence for payment of Excise Duty. 

15.7. As regards the Income Tax, surcharge on Income Tax and other corporate taxes the Bidder shall 

be responsible for such payment to the concerned authorities. 

16. Time Schedule 

16.1. The basic consideration and the essence of the Contract shall be strict adherence to the time 

schedule for performing the specified Works. 

16.2. JREDAôs requirement of completion schedule for the Works is mentioned in the accompanying 
Special Conditions of Contract. 

16.3. The completion schedule as stated in the Special Conditions of Contract shall be one of the 

major factors in consideration of the bids. 
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16.4. JREDA reserves the right to request for a change in the work schedule during pre-award 

discussions with successful Bidder. 

16.5. The successful Bidder will be required to prepare detailed PERT network and finalize the same 

with JREDA as per the requirement of Clause 12, Section GCC. 

17. Contract Quality Assurance 

17.1. The Bidder shall include in his Proposal the Quality Assurance Programme containing the 

overall quality management and procedures, which he proposes to follow in the performance of 

the Works during various phases as detailed in relevant clause of the General Technical 

Conditions. 

17.2. At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for 

the execution of the Contract will be mutually discussed and agreed to and such agreed 

Programme shall form a part of the Contract. 

18. Insurance 

18.1. The Bidderôs insurance liabilities pertaining to the scope of Works are detailed out in Clauses 
titled óInsuranceô in General Terms and Conditions of Contract and in Erection. Bidderôs 

attention is specifically invited to these clauses. Bid price shall include all the cost in pursuance 

of fulfilling all the insurance liabilities under the Contract. 

19. Maintenance Tools & Tackles 

19.1. The Proposal shall include all special tools and tackles required for the operation and 

maintenance of the equipment in each equipment package. The Bidder shall indicate all the 

above items in the Proposal sheets in the form of a schedule given therein and the description 

and the quantity of each item. The lump sum price to be quoted by the Bidder shall include 

prices of these tools and tackles. These tools and tackles shall be delivered at site along with the 

last consignment of equipment and in no case earlier than this, unless otherwise specified in the 

Special Conditions of Contract and/ or Technical Specifications. 

20. Erection Tools & Tackles 

20.1. The Bidder, under a separate schedule, in his Proposal shall include a list of all special 

equipment, tools & tackles etc. which he proposes to bring to site for the purpose of erection, 

handling, testing and commissioning including performance & guarantee tests of the equipment. 

If any such equipment is listed anywhere else in the Proposal and not specially mentioned in the 

above schedule, it shall be deemed to have been included in the Bidderôs proposed scope of 

supply. 

21. Brand Names 

21.1. The specific reference in these specifications and documents to any material/ equipment by 

brand name, make or catalogue number shall be construed as establishing standards of quality 

and performance and not as limiting competition. However, Bidders may offer other similar 

material/ equipment provided they meet the specified standard, design and performance 

requirements. The Bidder shall furnish adequate technical information about such alternative 

material/ equipment to enable JREDA to determine its acceptability. JREDA shall be the sole 

judge on the acceptability or otherwise of such alternative material/ equipment. 

21.2. The Bidder shall note that standards for workmanship, material and equipment and reference to 

brand names or catalogue numbers designated by JREDA in its Technical Specifications are 

intended to be descriptive only and not restrictive. The Bidder may substitute alternative 

standards, brand name and/ or catalogue numbers in its bid, provided that it demonstrates to 

JREDAôs satisfaction that the substitutions are substantially equivalent or superior to those 
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designed in the Technical Specifications. 

22. Bid Guarantee 

22.1. The Bidder shall furnish, as part of its bid, bid guarantee for an amount as specified in the 

accompanying Special Conditions of Contract. The bid guarantee shall be valid for a period of 

210 days from the date of opening of bids. 

22.2. The bid security is required to protect JREDA against the risk of Bidderôs conduct, which 

would warrant the guarantee forfeiture, pursuant to Clause 

22.3. The bid guarantee shall be made payable to JREDA without any condition whatsoever. 

22.4. The bid guarantee shall be denominated in Indian Rupees only and shall be in one of the 

following forms: 

a. Crossed Bank draft in favour of ñDirector, JREDAò, payable at Ranchi, from a reputed 

commercial Bank/ Scheduled commercial Bank. 

b. A cheque certified by the Banker as good for payment drawn in favour of ñDirector, 

JREDAò, payable at Ranchi on a reputed commercial Bank/ Scheduled commercial Bank. 

c. An irrevocable Bank Guarantee issued by a reputed commercial Bank/ Scheduled 

commercial Bank in favour of ñDirector, JREDAò, payable at Ranchi Performa for the 

Bank Guarantee is enclosed as Annexure-I to this Volume-I. 

22.5. Any bid not secured in accordance with Clause 21 above will be rejected by JREDA as non-

responsive. 

22.6. Unsuccessful Bidderôs bid guarantee will be discharged/ returned as promptly as possible 

but not later than 60 days after the expiration of the period of bid validity prescribed by 

JREDA. 

22.7. The successful Bidderôs bid guarantee will be discharged upon the Bidderôs executing the 
Contract and furnishing the Performance Guarantee pursuant to Clause 37. 

22.8. The bid guarantee may be forfeited: 

a. If a Bidder withdraws/ modifies its bid during the period of bid validity specified by the 

Bidder on the Bid Form; or 

b. In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost 

of withdrawal stated by him in the bid; or 

c. If a Bidder does not accept the corrections to arithmetical errors identified during 

preliminary evaluation of his bid pursuant to Clause 30, Section-INB; or 

d. If, as per the Qualifying Requirements the Bidder has to submit a Deed of Joint 

Undertaking and he fails to submit the same, duly attested by Notary Public of the 

place(s) of the respective executants (s) or registered with the Indian Embassy/ High 

Commission in that country, within ten days from the date of intimation of post-bid 

discussion; or 

e. In case of a successful Bidder, if the Bidder fails to sign the Contract; or 

f. In case of a successful Bidder, if the Bidder fails to furnish the Performance Guarantee. 

22.9. The bid guarantee shall be submitted along with the bid in separate sealed envelope in one 

original and two copies. Any bid not accompanied by the required bid security in accordance 

with provisions of this clause will be rejected and shall not be opened.  

22.10. No interest shall be payable by JREDA on the above bid security. 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 19 | P a g e 

23. Period of Validity of Bids 

23.1. Bids shall remain valid for 6 (six) calendar months after the date of bid opening prescribed by 

JREDA unless otherwise specified in the accompanying Special Conditions of Contract. A bid 

valid for a shorter period will be rejected as non-responsive. 

23.2. In exceptional circumstances, JREDA may solicit the Bidderôs consent to an extension of the 

period of validity. The request and the response thereto shall be made in writing (including 

cable or telex). The bid security provided under Clause 22 shall also be extended by the same 

period as the extension in the validity of the Bid. A Bidder may refuse the request without 

forfeiting his bid security. A Bidder granting the request will not be required or permitted to 

modify its bid. 
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D. SUBMISSION OF BIDS 

24. Sealing and Marking of Bids  

24.1. The Bidder shall place the two separate files (File I) marked ñTechnical Bidò and ñFinancial 
Bidò (File ïII). The file will have markings as follows:  

Technical Bid: To be opened on (date and time of Technical Bid opening as per Clause 3.1 of 

INB)  

Financial Bid: Not to be opened except with the approval of JREDA.  

The contents of the Technical and Financial Bids shall be as specified in Clause 12.1 of INB. 

All documents are to be signed digitally by the bidder.  

24.2. The tender document fee and Bid Security shall a) be addressed to the JREDA at the address 

provided in the Notice Inviting Bid b) bear the name and identification number of the 

Contract as defined in clause 1 of ITV.  

25. Deadline for Submission of Bids  

25.1. Complete Bids (including Technical and Financial) must be received by the JREDA at the 

address specified in the Notice Inviting Bid not later than the date and time indicated in the 

Notice Inviting Bid. 

25.2. The JREDA may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 3.1 of INB, in which case all rights and obligations of the JREDA 

and the bidders previously subject to the original deadline will then be subject to the new 

deadline. 

26. Information Required with the Proposal 

26.1. The bids must clearly indicate the name of the manufacturer, the type of model of each 

principle item of equipment proposed to be furnished and erected. The bid should also contain 

drawings and descriptive materials indicating general dimensions, materials from which the 

parts are manufactured, principles of operation, the extent of pre-assembly involved, major 

construction equipment proposed to be deployed, method of erection and the proposed 

erection organizational structure. 

26.2. The above information shall be upload along with the technical bid by the Bidder in the form 

of separate sheets, drawings, catalogues, etc. 

26.3. Any bid not containing sufficient descriptive material to describe accurately the equipment 

proposed may be treated as incomplete and hence rejected. Such descriptive materials and 

drawings submitted by the Bidder will be retained. Any major departure from these drawings 

and descriptive material submitted will not be permitted during the execution of the Contract 

without specific written permission of JREDA. 

26.4. Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of 

the equipment or any other matter will not be considered. 

26.5. Standard catalogue and other documents scanned or soft copy may be used in the bid to 

provide additional information and data as deemed necessary by the Bidder. 

26.6. The Bidder, along with his Proposal, shall submit a list of recommended erection equipment 

and materials which will be required for the purpose of erection of equipment and materials 

supplied under the Contract. 

26.7. In case the óProposalô information contradicts specification requirements, the specification 
requirements will govern. 
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E. BID OPENING AND EVALUATION  

27. Opening of Bids 

27.1. The JREDA will open the bids received (except those received late). In the event of the 

specified date for the submission of bids being declared a holiday for JREDA, the Bids will 

be opened at the appointed time and location on the next working day.  

27.2. The files containing the technical bid shall be opened. The document marked ñcost of bidding 
documentò will be opened first and if the cost of the bidding documents is not there, or 

incomplete, the remaining bid documents will not be opened, and bid will be rejected.  

27.3. In all other cases, the amount of Earnest Money, forms and validity shall be announced. 

Thereafter, the bidders' names and such other details as the JREDA may consider appropriate, 

will be announced by the JREDA at the opening.  

27.4. The JREDA will prepare minutes of the Bid opening, including the information disclosed to 

those present.  

27.5. Evaluation of the technical bids with respect to bid security, qualification information and 

other information furnished in Part I of the bid in pursuant to Clause 9 of INB Clause 23 of 

SCC, shall be taken up and completed and a list will be drawn up of the responsive bids 

whose financial bids are eligible for consideration.  

27.6. The JREDA shall inform, by email, telegram or fascimal, the bidders, whose technical bids 

are found responsive, date, time and place of opening as stated in the RfP. In the event of the 

specified date being declared a holiday for the JREDA, the bids will be opened at the 

appointed time and location on the next working day through they or their representative, may 

attend the meeting of opening of financial bids.  

27.7. At the time of the opening of the 'Financial Bid', the names of the bidders whose bids were 

found responsive in accordance with Clause 27 of INB will be announced. The financial bids 

of only these bidders will be opened. The remaining bids will be returned unopened to the 

bidders. The responsive bidders' names, the Bid prices, the total amount of each bid, and such 

other details as the JREDA may consider appropriate will be announced by the JREDA at the 

time of bid opening. Any Bid price which is not read out and recorded, will not be taken into 

account in Bid Evaluation  

27.8. The JREDA shall prepare the minutes of the opening of the Financial Bids. 

28. Process to be Confidential  

28.1. Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful Bidder 

has been announced. Any attempt by a Bidder to influence the JREDA's processing of bids or 

award decisions may result in the rejection of his Bid  

29. Clarification of Bids and Contacting the JREDA  

29.1. No Bidder shall contact the JREDA on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded.  

29.2. Any attempt by the bidder to influence the JREDA's bid evaluation, by any means, bid 

evaluation, bid comparison or contract award decision may result in the rejection of his bid. 

30. Examination of Bids and Determination of Responsiveness  

30.1. During the detailed evaluation of "Technical Bids", the JREDA will determine whether each 

Bid (a) meets the eligibility criteria defined in Clauses 23 of SCC; (b) has been properly 
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signed; (c) is accompanied by the required securities; and (d) is substantially responsive to the 

requirements of the bidding documents. During the detailed evaluation of the "Financial 

Bids", the responsiveness of the bids will be further determined with respect to the remaining 

bid conditions, i.e., priced bill of quantities, technical specifications and drawings.  

30.2. A substantially responsive "Financial Bid" is one, which conforms to all the terms, conditions, 

and specifications of the bidding documents, without material deviation or reservation. A 

material deviation or reservation is one (a) which affects in any substantial way the scope, 

quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 

with the bidding documents, the JREDA's rights or the Bidder's obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive bids.  

30.3. If a "Financial Bid" is not substantially responsive, it will be rejected by the JREDA, and may 

not subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation.  

31. Corrections of Errors  

31.1. Bids determined to be substantially responsive, will be checked by the JREDA for any 

arithmetic errors. Errors will be corrected by the JREDA as follows:  

a) where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 

b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern.  

31.2. The amount stated in the Bid will be adjusted by the JREDA in accordance with the above 

procedure for the correction of errors and shall be considered as binding upon the Bidder. If 

the Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest 

money shall be forfeited in accordance with Clause 28 of ITB. 

32. Evaluation and Comparison of Bids  

32.1. The JREDA will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 30 of INB.  

32.2. In evaluating the bids, the JREDA will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuant to Clause 31 of INB.  

32.3. The bids shall be compared on the basis of quoted prices (i.e. for supply portion and prices for 

services to be rendered as quoted by the Bidder) for the entire scope of the Proposal as 

defined in the Bidding Document. 

32.4. For comparison purposes all the evaluated bid prices shall be in Indian Rupees as under: - 

W= M 

Where; 

W= Total Comparison Price 

M= Bid price in Indian Rupees (Ex-works value of equipment + Components of 

erection cost + mandatory spares and other components, if any) 

32.5. All evaluated bid prices of all the Bidders shall be compared among themselves to determine 

the lowest evaluated bid and, as a result of this comparison, the lowest Bid will be selected for 

the award of the Contract. 
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F. AWARD OF CONTRACT  

33. Award Criteria  

33.1. JREDA will award the Contract to the successful Bidder whose bid has been determined to be 

substantially responsive and has been determined as the lowest evaluated bid, provided 

further that the Bidder is determined to be qualified to perform the Contract satisfactorily. 

JREDA shall be the sole judge in this regard. 

33.2. Further, the Employer reserves the right to award separate Contracts to two or more parties in 

line with the terms and conditions specified in the accompanying Technical Specifications. 

33.3. However, a Bidder can participate in all the packages JREAD will award maximum two 

packages to one Bidder, in a case a bidder becomes lowest (L1) in more than two packages, 

then the L1 Bidder gets the choice to opt any two of the packages. And JREDA will give the 

option to L2 bidder to match the price of L1 of particular package, and in subsequent manner 

to L3, L4 and so on. 

34. Right to Accept any Bid and to Reject any or all Bids 

34.1. JREDA reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids at any time prior to award of Contract, without thereby incurring any liability to 

the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 

the grounds for JREDAôs action. 

35. Notification of Award  

35.1. Prior to the expiration of the period of bid validity and extended validity period, if any, 

JREDA will notify the successful Bidder in writing by registered letter or by cable/ telex/ fax, 

to be confirmed in writing by registered letter that its bid has been accepted. 

35.2. The notification of award will constitute the formation of the Contract 36.3 Upon the 

successful Bidderôs furnishing of Contract Performance Guarantee pursuant to Clause 37, 

JREDA will promptly notify each unsuccessful Bidder and will discharge its bid security, 

pursuant to Clause 23. 

36. Signing of Contract 

36.1. At the same time, as JREDA notifies the successful Bidder that its bid has been accepted, 

JREDA will send the Bidder the detailed Letter of Award, incorporating all agreements 

between the parties. 

36.2. Within 15 days of receipt of the detailed Letter of Award, the successful Bidder shall sign the 

copy of same and return it to JREDA as acceptance. 

36.3. The Bidder will prepare the Contract Agreement as per the proforma enclosed at Annexure-

IX to this Volume I and the same will be signed within 30 (thirty) days of Notification of 

Award. 

37. Contract Performance Guarantee (Security Deposit) 

37.1. As a Contract Performance Guarantee, the successful Bidder, to whom the work is awarded, 

shall be required to furnish a Performance Guarantee from any bank specified in the  

ñSchedule 1: List of Banksò in favour of ñDirector, JREDAò. The guarantee amount shall be 

equal to ten percent (10%) of the Estimated Cost (as defined in SCC section 2.4) and it shall 

guarantee the faithful performance of the Contract in accordance with the terms and 

conditions specified in these documents and specifications. The said bank guarantee shall be 

valid up to successful commissioning and Performance Guarantee testing of the project. The 

Contract Performance Guarantee shall be return to the developer after successful completion 
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of Performance Guarantee testing of the project. 

37.2. The Performance Guarantee shall cover additionally the following guarantees: 

a) The successful Bidder guarantees the successful and satisfactory operation of the 

equipment furnished and erected under the Contract, as per the specifications and 

documents. 

b) The successful Bidder further guarantees that the equipment provided and installed by 

him shall be free from all defects in design, material and workmanship and shall upon 

written notice from JREDA fully remedy free of expenses such defects as developed 

under the normal use of the said equipment within the period of guarantee specified in 

the relevant clause of the General Terms and Conditions in this Volume I/ Special 

Conditions of Contract. 

37.3. The Contract Performance Guarantee is intended to secure the performance of the entire 

Contract. However, it is not to be construed as limiting the damages under clause entitled 

ñEquipment Performance Guaranteeò in Technical Specifications, and damages stipulated in 

other clauses in the Bid documents. 

37.4. The Performance Guarantee will be returned to the Contractor without any interest after 

successful completion of Performance Guarantee Testing of the project, unless otherwise 

specified in the Special Conditions of Contract. 

38. Project Operation Guarantee (POG) 

38.1. As an Operation Guarantee of the system, the successful Bidder, to whom the work is 

awarded, shall be required to furnished a Project Operation Guarantee from any bank 

specified in the ñSchedule 1: List of Banksò in favour of ñDirector, JREDAò The guarantee 

amount shall be equal to twenty percent (20%) of the Capital Cost and it shall be valid up 60 

months from schedule date of commissioning of the project. The Project Operation Guarantee 

(POG) shall be return to the developer on completion of 5 years successful completion of 

O&M of the project from the date of commissioning of the project. 
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A. INTRODUCTION  

1. Definition of Terms 

1.1. óContractô means the agreement entered into between the Employer and the Contractor as per 

the Contract Agreement signed by the parties, including all attachments and appendices thereto 

and all documents incorporated by reference therein. 

1.2. óEmployerô shall mean JREDA (entrusted by the REC with the concurrence of Government of 

Jharkhand) and shall include its legal representatives, successors and assigns. 

1.3. óContractorô or óManufacturerô shall mean the Bidder whose bid will be accepted by the 
Employer for the award of the Works and shall include such successful Bidderôs legal 

representatives, successors and permitted assigns. 

1.4. óSub-Contractorô shall mean the person named in the Contract for any part of the Works or any 

person to whom any part of the Contract has been sublet by the Contractor with the consent in 

writing of the Engineer and will include the legal representatives, successors and permitted 

assigns of such person. 

1.5. óEngineerô shall mean the officer appointed in writing by the Employer to act as Engineer from 
time to time for the purpose of the Contract. 

1.6. óConsulting Engineerô/ôConsultantô shall mean any firm or person duly appointed as such from 
time to time by the Employer. 

1.7. The terms óEquipmentô, óStoresô and óMaterialsô shall mean and include equipment, stores and 

materials to be provided by the Contractor under the Contract. 

1.8. óWorksô shall mean and include the furnishing of equipment, labour and services, as per the 
Specifications and complete erection, testing and putting into satisfactory operation including 

all transportation, handling, unloading and storage at the Site as defined in the Contract. 

1.9. óSpecificationsô shall mean the Specifications and Bidding Document forming a part of the 
Contract and such other schedules and drawings as may be mutually agreed upon. 

1.10. óSiteô shall mean and include the land and other places on, into or through which the works and 
the related facilities are to be erected or installed and any adjacent land, paths, street or reservoir 

which may be allocated or used by the Employer or Contractor in the performance of the 

Contract. 

1.11. The term óContract Priceô shall mean the price quoted by the Contractor in his bid with 
additions and/ or deletions as may be agreed and incorporated in the Letter of Award, for the 

entire scope of the works. 

1.12. The term óEquipment Portionô of the Contract price shall mean the ex-works value of the 

equipment. 

1.13. The term óErection Portionô of the Contract price shall mean the value of field activities of the 
works including erection, testing and putting into satisfactory operation including successful 

completion of performance and guarantee tests to be performed at Site by the Contractor 

including cost of insurances. 

1.14. óManufacturerôs Worksô or óContractorôs Worksô, shall mean the place of work used by the 
manufacturer, the Contractor, their collaborators/ associates or Sub-Contractors for the 

performance of the Contract. 

1.15. óInspectorô shall mean the Employer or any person nominated by the Employer from time to 
time, to inspect the equipment; stores or Works under the Contract and/ or the duly authorized 

representative of the Employer. 

1.16. óNotice of Award of Contractô/ôLetter of Awardô/ôTelex of Awardô shall mean the official 
notice issued by the Employer notifying the Contractor that his bid has been accepted. 
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1.17. Date of Contractô shall mean the date on which Notice of Award of Contract/ Letter of Award 

has been issued. 

1.18. óMonthô shall mean the calendar month. óDayô or óDaysô unless herein otherwise expressly 
defined shall mean calendar day or days of 24 hours each. A óWeekô shall mean continuous 

period of seven (7) days. 

1.19. óWritingô shall include any manuscript, type written or printed statement, under or over 
signature and/ or seal as the case may be. 

1.20. When the words óApprovedô, óSubject to Approvalô, óSatisfactoryô, óEqual toô, óProperô, 

óRequestedô, óAs Directedô, óWhere Directedô, óWhen Directedô, óDetermined byô, óAcceptedô, 

óPermittedô, or words and phrases of like importance are used the approval, judgment, direction 

etc. is understood to be a function of the Employer/ Engineer. 

1.21. Test on completion shall mean such tests as prescribed in the Contract to be performed by the 

Contractor before the work is taken over by the Employer. 

1.22. óStart upô shall mean the time period required to bring the equipment covered under the 
Contract from an inactive condition, when construction is essentially complete, to the state 

ready for trial operation. The start-up period shall include preliminary inspection and check-out 

of equipment and supporting sub-system, initial operation of the complete equipment covered 

under the Contract to obtain necessary pre-trial operation data, perform calibration and 

corrective action, shut- down, inspection and adjustment prior to the trial operation period. 

1.23. Operationô shall mean the integral operation of the complete equipment covered under the 

Contract with the sub-system and supporting equipment in service or available for service. The 

length of operation shall be as determined by the Engineer, unless otherwise specified 

elsewhere in the Contract. 

1.24. óPerformance and Guarantee Testsô, shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency, and operating characteristics as specified in the 

Contract Documents. 

1.25. The term óFinal Acceptanceô/óTaking Overô shall mean the Employerôs written acceptance of 

the Works performed under the Contract, after successful commissioning/ completion of 

Performance and Guarantee Tests, as specified in the accompanying Technical Specifications or 

otherwise agreed in the Contract. 

1.26. óCommercial Operationô shall mean the condition of operation in which the complete 

equipment covered under the Contract is officially declared by the Employer to be available for 

continuous operation at different loads upto and including rated capacity. Such declaration by 

the Employer, however, shall not relieve or prejudice the Contractor of any of his obligations 

under the Contract. 

1.27. óGuarantee Periodô/óMaintenance Periodô shall mean the period during which the Contractor 
shall remain liable for repair or replacement of any defective part of the works performed under 

the Contract. 

1.28. óLatent Defectsô shall mean such defects caused by faulty designs, material or work-man-ship 

which cannot be detected during inspection, testing etc., based on the technology available for 

carrying out such tests. 

1.29. Drawingô, óPlans, shall mean all: 

a. Drawings furnished by the Employer/ Consultant as a basis of Bid/ Proposals. 

b. Supplementary drawings furnished by the Employer/ Consultant to clarify and to define 

in greater detail the intent of the Contract. 

c. Drawings submitted by the Contractor with his bid provided such drawings are acceptable 

to the Employer/ Consultant. 
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d. Drawings furnished by the Employer/ Consultant to the Contractor during the progress of 

the work; and 

e. Engineering data and drawings submitted by the Contractor during the progress of the 

work provided such drawings are acceptable to the Engineer/ Employer 

1.30. óCodesô shall mean the following including the latest amendments and/ or replacements, if any: 

a. Indian Electricity Act, 2003 and Rules and Regulations made thereunder. 

b. Indian Factory Act, 1948 and Rules and Regulations made thereunder. 

c. Indian Explosives Act, 1884 and Rules and Regulations made thereunder. 

d. Indian Petroleum Act, 1934 and Rules and Regulations made thereunder. 

e. A.S.M.E. Test Codes. 

f. A.I.E.E. Test Codes. 

g. American Society of Materials Testing Codes. 

h. Standards of the Indian Standards Institution. 

i. Other Internationally approved standards and/or rules and regulations touching the subject 

matter of the Contract. 

1.31. Words imparting the singular only shall also include the plural and vice ïversa where the 

context so requires. 

1.32. Words imparting óPersonô shall include firms, companies, corporations and associations or 
bodies of individuals, whether incorporated or not. 

1.33. Terms and expressions not herein defined shall have the same meaning as are assigned to them 

in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and 

failing that in the General Clauses Act (1897) including amendments thereof, if any. 

The various Acts and Regulations are normally available for sale from the following addresses: 

1. Deputy Controller 

Publication Department  

Government of India  

Civil Lines, DELHI-110 006 

2. Department of Publication 

(Government of India), 

Kitab Mahal, Unit No.21, Emporia Building, 

Baba Kharak Singh Marg, 

NEW DELHI ï 110 001 

Or 

With leading authorised Government of Indian Book ïSellers. 

1.34. In addition to the above the following definitions shall also apply: 

a. óAll equipment and materialsô to be supplied shall also mean óGoodsô. 

b. óConstructedô shall also mean óerected and installedô. 

c. óContract Performance Guaranteeô shall also mean óContract Performance Securityô. 

2. Application 

These General Conditions shall apply to the extent that they are not superseded by provisions in 

other parts of the Contract. 
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3. Standards 

The goods supplied under this Contract shall conform to the standards mentioned in the 

Technical Specifications, and, when no applicable standard is mentioned, to the authoritative 

standard appropriate to the goods and such standards shall be the latest issued by the concerned 

institution. 

4. Language and Measures 

All documents pertaining to the Contract including specifications, schedules, notices, 

correspondences, operating and maintenance instructions, drawings or any other writing shall be 

written in English language. The Metric System of measurement shall be used exclusively in the 

Contract. 

5. Contract Documents 

5.1. The term Contract Documents shall mean and include the following, which shall be deemed to 

form an integral part of the Contract: 

a. Invitation to Bid including letter forwarding the Bidding Documents, Instructions to 

Bidders, General Terms and Conditions of Contract and all other documents included 

under Volume- I, and the Special Conditions of Contract. 

b. Specifications of the equipment to be furnished and erected under the Contract as brought 

out in the accompanying Technical Specifications. 

c. Contractorôs Bid Proposal and the documents attached there to including the letters of 

clarifications thereto between the Contractor and the Employer/ Consultant prior to the 

Award of Contract except to the extent of repugnancy. 

d. All the materials, literature, data and information of any sort given by the Contractor 

along with his bid, subject to the approval of the Employer/ Consultant. 

e. Letter of Award and any agreed variations of the conditions of the documents and special 

terms and conditions of Contract, if any. 

5.2. In the event of any conflict between the above mentioned documents, the matter shall be 

referred to the Engineer whose decision shall be considered as final and binding upon the 

parties. 

6. Use of Contract Documents and Information 

6.1. The Contractor shall not, without the Employerôs prior written consent, disclose the Contract, or 
any provision thereof, or any specification, plan, drawing, pattern, sample or information 

furnished by or on behalf of the Employer in connection therewith, to any person other than a 

person employed by the Contractor in the performance of the Contract. Disclosure to any such 

employed person shall be made in confidence and shall extend only so far as may be necessary 

for the purpose of such performance. 

6.2. The Contractor shall not, without the Employerôs prior written consent, make use of any 
document or information enumerated in various Contract documents except for the purpose of 

performing the Contract. 

6.3. The Contractor shall not communicate or use in advertising, publicity, sales releases or in any 

other medium, photographs or other reproduction of the Works under this Contract, or 

descriptions of the site, dimensions, quantity, quality or other information, concerning the 

works unless prior written permission has been obtained from the Employer. 

6.4. Any document, other than the Contract itself, enumerated in various Contract documents shall 

remain the property of the Employer and shall be returned (in all copies) to the Employer on 

completion of the Contractorôs performance under the Contract if so required by the Employer. 
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7. Construction of the Contract 

7.1. The award shall be made as one single contract containing the following parts: 

a. Supply Part: For Ex-works supply of all equipment and materials including applicable 

taxes and duties. 

b. Erection/ Service Part: For providing all other services like inland transportation, 

insurance for delivery at site, unloading, storage, handling at site, installation, testing and 

commissioning including performance testing in respect of all the equipment supplied 

under the ñContractò and any other services specified in the Bid Documents. 

c. Both these parts will contain a cross fall breach clause specifying that breach of one will 

constitute breach of the other. 

d. Notwithstanding anything contained otherwise, the segregation of the turnkey contract as 

ñSupplyò and ñErection/ Serviceò Parts is only for internal purposes. The Contract shall 

be single responsibility turnkey contract and taxes, levies, duties, etc. shall be made 

applicable accordingly. 

7.2. In case of divisible supply and erection Contract, or where the Employer hands over his 

equipment to the Contractor for executing, then the Contractor shall at the time of taking 

delivery of the equipment/ dispatch documents be required to execute an Indemnity Bond in 

favour of the Employer in the form acceptable to the Employer for keeping the equipment in 

safe custody and to utilise the same exclusively for the purpose of the said Contract. Samples of 

preformat for the Indemnity Bond are enclosed as Annexure ïVII & VIII . 

7.3. The Contract shall in all respects be construed and governed according to Indian Laws. 

7.4. It is clearly understood that the total consideration for the Contract(s) has been broken up into 

various components only for the convenience of payment of advance under the Contract(s) and 

for the measurement of deviations or modifications under the Contract(s). 

8. Jurisdiction of Contract 

8.1. The laws applicable to the Contract shall be the laws in force in India. The Courts of Ranchi 

shall have exclusive jurisdiction in all matters arising under this Contract. 

9. Manner of Execution of Contract 

9.1. The Employer, after the issue of the Letter of Award to the Contractor, will send one copy of 

the final agreement to the Contractor for his scrutiny and approval. 

9.2. The Agreement, unless otherwise agreed to, shall be signed within 30 days of the acceptance of 

the Letter of Award, at the office of the Employer on a date and time to be mutually agreed. The 

Contractor shall provide for signing of the Contract, Performance Guarantee six copies, 

appropriate power of attorney and other requisite materials. In case the Contract is to be signed 

beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to be 

extended accordingly. 

9.3. The Agreement will be signed in six originals and the Contractor shall be provided with one 

signed original and the rest will be retained by the Employer. 

9.4. The Contractor shall provide free of cost to the Employer all the Engineering data, drawings, 

and descriptive materials submitted with the bid, in at least six (6) copies to form a part of the 

Contract immediately after issue of Letter of Award 

9.5. Subsequent to signing of the Contract, the Contractor at his own cost shall provide the 

Employer with at least thirty (30) true copies of agreement within thirty (30) days after the 

signing of the Contract. 
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10. Enforcement of Terms 

10.1. The failure of either party to enforce at any time any of the provisions of this Contract or any 

rights in respect thereto or to exercise any option therein provided, shall in no way be construed 

to be a waiver of such provisions, rights or options or in any way to affect the validity of the 

Contract. The exercise by either party of any of its rights herein shall not preclude or prejudice 

either party from exercising the same or any other right it may have under the Contract. 

11. Completion of Contract 

11.1. Unless otherwise terminated under the provisions of any other relevant clause, this Contract 

shall be deemed to have been completed on the expiry of the guarantee period as provided for 

under the clause entitled óGuaranteeô in this section. 
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B. GUARANTEES & LIABILITIES  

12. Time ï The Essence of Contract 

12.1. The time and the date of completion of the Contract as stipulated in the Contract by the 

Employer without or with modifications, if any, and so incorporated in the Letter of Award, 

shall be deemed to be the essence of the Contract. The Contractor shall so organize his 

resources and perform his work as to complete it not later than the date agreed to. 

12.2. The Contractor shall submit a detailed PERT network/ bar chart within the time frame agreed 

consisting of adequate number of activities covering various key phases of the work such as 

design, procurement, manufacturing, shipment and field erection activities within fifteen (15) 

days of the date of Notification of Award. This network shall also indicate the interface 

facilities to be provided by the Employer and the dates by which such facilities are needed. The 

Contractor shall discuss the network so submitted with the Employer and the agreed network 

shall form part of the Contract documents. As provided in the clause of Terms of Payment in 

this Section, finalization of the network/ bar charts will be precondition to release of any initial 

advance to the Contractor. During the performance of the Contract, if in the opinion of the 

Engineer, proper progress is not maintained, suitable changes shall be made in the Contractorôs 

operations to ensure proper progress without any cost implication to the Employer. The 

interface facilities to be provided by the Employer in accordance with the agreed network shall 

also be reviewed while reviewing the progress of the Contractor. 

12.3. Based on the above agreed network/ bar chart monthly reports shall be submitted by the 

Contractor as directed by the Engineer. 

12.4. Subsequent to the finalization of the network, the Contractor shall make available to the 

Engineer a detailed manufacturing programme in line with the agreed Contract network. Such 

manufacturing programme shall be reviewed, updated and submitted to the Engineer once every 

two months thereafter. 

12.5. The above bar charts/ manufacturing programme shall be compatible with the Employerôs 
computer environment and furnished to the Employer on such media as may be desired by the 

Employer. 

13. Effectiveness of Contract 

13.1. The Contract shall be considered as having come into force from the date of the notification of 

award unless otherwise provided in the notification of award. 

14. Liquidated Damages 

14.1. For Equipment Portion 

14.1.1. If the Contractor fails to successfully complete the commissioning within the time fixed 

under the Contract, the Contractor shall pay to the Employer as liquidated damages and not 

as penalty a sum specified for each specified period of delay. The details of such liquidated 

damages are brought out in the accompanying Special Conditions of Contract. 

14.1.2. Equipment and materials shall be deemed to have been delivered only when all its 

components, parts are also delivered. If certain components are not delivered in time the 

equipment and materials will be considered as delayed until such time the missing parts are 

also delivered. 

14.1.3. Total amount of liquidated damages for delay under the Contract will be subject to a 

maximum of 10% of the Contract price. 

14.2. Liquidated damages for not meeting performance guarantee during the performance and 

guarantee tests shall be assessed and recovered from the Contractor as detailed in Technical 

Specifications/ Special Conditions of Contract. Such liquidated damages shall be without any 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 33 | P a g e 

limitation whatsoever and shall be in addition to damages, if any, payable under any other 

clause of Conditions of Contract. 

15. Guarantee 

15.1. The Contractor shall warrant that the equipment will be new, unused and in accordance with the 

Contract documents and free from defects in material and workmanship for a period of twelve 

(12) calendar months commencing immediately upon the satisfactory commissioning. The 

Contractorôs liability shall be limited to the replacement of any defective parts in the equipment 

of his own manufacture or those of his Sub-Contractors under normal use and arising solely 

from faulty design, materials and/ or workmanship provided always that such defective parts are 

repairable at the site and are not in meantime essential in the commercial use of the equipment. 

Such replaced/ defective parts shall be returned to the Contractor unless otherwise arranged. No 

repairs or replacement shall normally be carried out by the Engineer when the equipment is 

under the supervision of the Contractorôs supervisory Engineer. 

15.2. In the event of any emergency where in the judgment of the Engineer, delay would cause 

serious loss or damages, repairs or adjustment may be made by the Engineer or a third party 

chosen by the Engineer without advance notice to the Contractor and the cost of such work shall 

be paid by the Contractor. In the event such action is taken by the Engineer, the Contractor will 

be notified promptly and he shall assist wherever possible in making necessary corrections. This 

shall not relieve the Contractor of his liabilities under the terms and conditions of the Contract. 

15.3. If it becomes necessary for the Contractor to replace or renew any defective portions of the 

works the provision of this clause shall apply to portion of the works so replaced or renewed 

until the expiry of twelve (12) months from the date of such replacement or renewal. If any 

defects are not remedied within a reasonable time, the Engineer may proceed to do the work at 

the Contractorôs risk and cost but without prejudice to any other rights, which the Employer 

may have against the Contractor in respect of such defects. 

15.4. The repaired or new parts will be furnished and erected free of cost by the Contractor. If any 

repair is carried out on his behalf at the site, the Contractor shall bear the cost of such repairs. 

15.5. The cost of any special or general overhaul rendered necessary during the maintenance period 

due to defects in the equipment or defective work carried out by the Contractor, the same shall 

be borne by the Contractor. 

15.6. The acceptance of the equipment by the Engineer shall in no way relieve the Contractor of his 

obligations under this clause 

15.7. In the case of those defective parts, which are not repairable at site but are essential for the 

commercial operation of the equipment, the Contractor and the Engineer shall mutually agree to 

a programme of replacement or renewal, which will minimize interruption to the maximum 

extent in the operation of the equipment. 

15.8. At the end of the guarantee period, the Contractorôs liability ceases except for latent defects. For 

latent defects, the Contractorôs liability as mentioned in Clauses 15.1 through 15.7 above, shall 

remain till the end of 5 years from the date of completion of guarantee period. 

In respect of goods supplied by Sub-Contractors to the Contractor, where a longer guarantee 

(more than 12 months) is provided by such Sub-Contractor, the Employer shall be entitled to 

the benefits of such longer guarantee. 

15.9. The provisions contained in this clause will not be applicable: 

a. If the Employer has not used the equipment according to generally approved industrial 

practice and in accordance with the conditions of operations specified and in accordance 

with operating manuals, if any. 

b. In cases of normal wear and tear of the parts to be specifically mentioned by the 

Contractor in the offer. 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 34 | P a g e 

16. Taxes, Permits & Licences 

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed 

against the Employer or the Contractor in pursuance of the Contract. In addition the Contractor 

shall be responsible for payment of all Indian duties, levies and taxes lawfully assessed against 

the Contractor for his personal income & property only. This clause shall be read in conjunction 

with Clause 14.0 of Section INB of this Volume I. 

17. Replacement of Defective Parts and Materials 

17.1. If during the performance of the Contract, the Engineer shall decide and inform in writing to the 

Contractor that the Contractor has manufactured any equipment, material or part of equipment 

unsound and imperfect or has furnished any equipment inferior to the quality specified, the 

Contractor on receiving details of such defects or deficiencies shall at his own expense within 

seven (7) days of his receiving the notice, or otherwise, within such time as may be reasonably 

necessary for making it good, proceed to alter, reconstruct or remove such works and furnish 

fresh equipment/ materials upto the standards of the specifications. In case, the Contractor fails 

to do so, the Engineer may on giving the Contractor seven (7) daysô notice in writing of his 

intentions to do so, proceed to remove the portion of the works so complained of and at the cost 

of the Contractor perform all such Works or furnish all such equipment/ material provided that 

nothing in this clause shall be deemed to deprive the Employer of or affect any rights under the 

Contract which the Employer may otherwise have in respect of such defects and deficiencies. 

17.2. The Contractorôs full and extreme liability under this clause shall be satisfied by the payment to 

the Employer of extra cost, of such replacement procured including erection as provided for in 

the Contract, such extra cost being the ascertained difference between the price paid by the 

Employer for such replacements and the Contract Price by portion for such defective 

equipment/ materials/ works and repayments of any sum paid by the Employer to the Contractor 

in respect of such defective equipment/ material. Should the Employer not so replace the 

defective equipment/ materials the Contractorôs extreme liability under this clause shall be 

limited to repayment of all sums paid by the Employer under the Contract for such defective 

equipment/ materials. 

18. Patent Rights and Royalties 

18.1. Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 

processes used in the works shall be deemed to have been included in the Contract Price. The 

Contractor shall satisfy all demands that may be made at any time for such royalties or fees and 

he alone shall be liable for any damages or claims for patent infringements and shall keep the 

Employer indemnified in that regard. The Contractor shall, at his own cost and expense, defend 

all suits or proceedings that may be instituted for alleged infringement of any patents involved 

in the Works, and, in case of an award of damages, the Contractor shall pay for such award. In 

the event of any suit or other proceedings instituted against the Employer, the same shall be 

defended at the cost and expense of the Contractor who shall also satisfy/ comply with any 

decree, order or award made against the Employer. But it shall be understood that no such 

machine, plant, work, material or thing has been used by the Employer for any purpose or any 

manner other than that for which they have been furnished and installed by the Contractor and 

specified under these specifications. Final payment to the Contractor by the Employer will not 

be made while any such suit or claim remains unsettled. In the event any apparatus or 

equipment, or any part thereof furnished by the Contractor, is in such suit or proceedings held to 

constitute infringement, and its use is enjoined, the Contractor shall at his option and at his own 

expense, either procure for the Employer, the right to continue the use of said apparatus, 

equipment or part thereof, replace it with non-infringing apparatus or equipment or modify it, so 

it becomes non-infringing. 
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19. Defence of Suits 

19.1. If any action in court is brought against the Employer or Engineer or an officer or agent of the 

Employer, for the failure, omission or neglect on the part of the Contractor to perform any acts, 

matters, covenants or things under the Contract, or for damage or injury caused by the alleged 

omission or negligence on the part of the Contractor, his agents, representatives or his Sub-

Contractors, or in connection with any claim based on lawful demands of Sub-Contractors, 

workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the 

Employer, and the Engineer and/ or his representative, harmless from all losses, damages, 

expenses or decrees arising of such action. 

20. Limitation of Liabilities  

20.1. The final payment by the Employer in pursuance of the Contract shall mean the release of the 

Contractor from all his liabilities under the Contract. Such final payment shall be made only at 

the end of the Guarantee/ Warranty period, and till such time as the Contractual liabilities and 

responsibilities of the Contractor, shall prevail. All other payments made under the Contract 

shall be treated as on-account payments. 

21. Engineerôs Decision 

21.1. In respect of all matters which are left to the decision of the Engineer including the granting or 

with-holding of the certificates, the Engineer shall, if required to do so by the Contractor, give 

in writing a decision thereon. 

21.2. If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with 

the meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen 

(15) days after receipt of the decision, a written objection to the decision. Failure to file an 

objection within the allotted time will be considered as an acceptance of the Engineerôs decision 

and the decision shall become final and binding. 

21.3. The Engineerôs decision and the filing of the written objection thereto shall be a condition 

precedent to the right to request arbitration. It is the intent of the Agreement that there shall be 

no delay in the execution of the works and the decision of the Engineer as rendered shall be 

promptly observed. 

22. Power to Vary or Omit Work  

22.1. No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter 

referred to as óvariationô) under the Contract as detailed in the Contract Documents, shall be 

made by the Contractor except as directed in writing by the Engineer, but the Engineer shall 

have full powers subject to the provisions hereinafter contained, from time to time during the 

execution of the Contract, by notice in writing to instruct the Contractor to make such variation 

without prejudice to the Contract. The Contractor shall carry out such variation and be bound by 

the same conditions as far as applicable as though the said variations occurred in the Contract 

Documents. If any suggested variations would, in the opinion of the Contractor, if carried out, 

prevent him from fulfilling any of his obligations or guarantees under the Contract, he shall 

notify the Engineer thereof in writing and the Engineer shall decide forthwith whether or not, 

the same shall be carried out and if the Engineer confirms his instructions, the Contractorôs 

obligations and guarantees shall be modified to such an extent as may be mutually agreed. Any 

agreed difference in cost occasioned by any such variation shall be added to or deducted from 

the Contract Price as the case may be. 

22.2. In the event of Engineer requiring any variation, a reasonable and proper notice shall be given 

to the Contractor to enable him to work his arrangement accordingly, and in cases where goods 

or materials are already prepared or any design, drawings or pattern made or work done requires 

to be altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor. 
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22.3. In any case in which the Contractor has received instructions from the Engineer as to the 

requirement of carrying out the alterations or additional or substituted work which either then or 

later on, will in the opinion of the Contractor, involve a claim for additional payment, the 

Contractor shall immediately and in no case later than thirty (30) days, after receipt of the 

instructions aforesaid and before carrying out the instructions, advise the Engineer to that effect. 

But the Engineer shall not become liable for payment of any charges in respect of any such 

variations, unless the instructions for the performance of the same shall be confirmed in writing 

by the Engineer. 

22.4. If any variation in the Works results in reduction of Contract Price, the parties shall agree, in 

writing, so to the extent of any change in the price, before the Contractor proceeds with the 

change. 

22.5. In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, 

the decision of the Engineer shall prevail. 

22.6. Notwithstanding anything stated above in this clause, the Engineer shall have the full power to 

instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of 

the items or groups of items in accordance with the provisions of clause entitled óChange of 

Quantityô in section GCC. The Contractor shall carry out such variations and be bound by the 

same conditions as though the said variations occurred in the Contract Documents. However, 

the Contract Price shall be adjusted at the rates and the prices provided for the original 

quantities in the Contract. 

23. Assignment and Sub-Letting of Contract  

23.1. The Contractor may, after informing the Engineer and getting his written approval, assign or 

sub-let the Contract or any part thereof other than for raw material, for minor details or for any 

part of the plant for which makes are identified in the Contract. Suppliers of the equipment not 

identified in the Contract or any change in the identified suppliers shall be subjected to approval 

by the Engineer. The experience list of equipment vendors under consideration by the 

Contractor for this Contract shall be furnished to the Engineer for approval prior to procurement 

of all such items/equipment. Such assignment/sub-letting shall not relieve the Contractor of any 

obligation, duty or responsibility under the Contract. Any assignment as above, without prior 

written approval of Engineer, shall be void. 

23.2. For components/equipment procured by the Contractor for the purposes of the Contract, after 

obtaining the written approval of the Employer, the Contractorôs purchase specifications and 

enquiries shall call for quality plan to be submitted by the suppliers along with their Proposals. 

The quality plans called for from the Vendors shall set out, during the various stages of 

manufacture and installation, the quality practices and procedures followed by the Vendorsô 

quality control organization, the relevant reference document/standard used, acceptance level, 

inspection documentation raised, etc. Such quality plans of the successful vendors shall be 

discussed and finalized in consultation with the Engineer and shall form a part of the Purchase 

Order/Contract between the Contractor and the Vendor. Within three weeks of the release of the 

Purchase Orders/Contracts for such bought out items/ components a copy of the same without 

price details but together with detailed purchase specifications, quality plans and delivery 

conditions shall be furnished to the Engineer by the Contractor. 

24. Change of Quantity 

24.1. During the execution of the Contract, the Employer reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 

conditions. Such variations unless otherwise specified in the accompanying Special Conditions 

of Contract and/or Technical Specifications, shall be subject to the specific provision for the 

individual items but the total variations in all such items under the Contract shall be limited to a 

percentage of the Contract price as specified in the Special Conditions of Contract. 
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24.2. The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above. The base unit rates, as identified in the Contract 

shall however remain constant during the currency of the Contract, except as provided for in 

Clause 33.0 below. In case the unit rates are not available for the change in quantity, the same 

shall be subjected to mutual agreement. 

25. Packing, Forwarding and Shipment 

25.1. The Contractor, wherever applicable, shall after proper painting, pack and crate all equipment in 

such a manner as to protect them from deterioration and damage during rail and road 

transportation to the Site and storage at the Site till the time of erection. The Contractor shall be 

held responsible for all damages due to improper packing. 

25.2. The Contractor shall notify the Employer of the date of each shipment from his works, and the 

expected date of arrival at the Site for the information of the Employer. 

25.3. The Contractor shall also give all shipping information concerning the weight, size and content 

of each packing including any other information the Employer may require. 

25.4. The following documents shall be sent by registered post to the Employer within three days 

from the date of  shipment, to enable the Employer to make progressive payments to the 

Contractor:-  

a. Application for payment in the standard format of the Employer (3 copies) 

b. Invoice (6 copies) 

c. Packing list (6 copies) 

d. Pre-dispatch clearance certificate, if any (3 copies) 

e. Test Certificate, wherever applicable (3 copies) 

f. Insurance Certificate (3 copies) 

25.5. The Contractor shall prepare detailed packing list of all packages and containers, bundles and 

loose materials forming each and every consignment dispatched to Site. 

The Contractor shall further be responsible for making all necessary arrangements for loading, 

unloading and other handling right from his works up to the Site and also till the equipment is 

erected, tested and commissioned. He shall be solely responsible for proper storage and safe 

custody of all equipment. 

26. Cooperation with Other Contractors and Consulting Engineers 

26.1. The Contractor shall agree to cooperate with the Employerôs other Contractors and Consulting 

Engineers and freely exchange with them such technical information as is necessary to obtain 

the most efficient and economical design and to avoid unnecessary duplication of efforts. The 

Engineer shall be provided with three copies of all correspondence addressed by the Contractor 

to other Contractors and Consulting Engineers of the Employer in respect of such exchange of 

technical information. 

27. No Waiver of Rights 

27.1. Neither the inspection by the Employer or the Engineer or any of their officials, employees, or 

agents nor any order by the Employer or the Engineer for payment of money or any payment for 

or acceptance of, the whole or any part of the Works by the Employer or the Engineer, nor any 

extension of time, nor any possession taken by the Engineer shall operate as a waiver of any 

provision of the Contract, or of any power herein reserved to the Employer or any right to 

damages herein provided nor shall any waiver of any breach in the Contract be held to be a 

waiver of any other or subsequent breach. 
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28. Certificate not to Affect Right of Employer and Liability of the Contractor  

28.1. No interim payment certificate of the Engineer, nor any sum paid on account by the Employer, 

nor any extension of time for execution of the Works granted by the Engineer shall affect or 

prejudice the rights of the Employer against the Contractor or relieve the Contractor of his 

obligation for the due performance of the Contract, or be interpreted as approval of the Works 

done or of the equipment furnished and no certificate shall create liability for the Employer to 

pay for alterations, amendments, variations or additional works not ordered, in writing , by the 

Engineer or discharge the liability of the Contractor for the payment of damages whether due, 

ascertained, or certified or not or any sum against the payment of which he is bound to 

indemnify the Employer, nor shall any such certificate nor the acceptance by him of any sum 

paid on account or otherwise affect or prejudice the rights of the Employer against the 

Contractor. 

29. Training of Employerôs Personnel 

29.1. The Contractor shall undertake to train free of cost, Engineering personnel selected and sent by 

the Employer at the works of the Contractor unless otherwise specified in the Technical 

Specifications. The period and the nature of training for the individual personnel shall be agreed 

upon mutually between the Contractor and the Employer. These Engineering personnel shall be 

given special training in the shops, where the equipment will be manufactured and/ or in their 

Collaboratorôs works and where possible, in any other plant where equipment manufactured by 

the Contractor or his collaborator is under installation, operation, or testing to enable those 

personnel to become familiar with the equipment being furnished by the Contractor. The details 

of the number of persons to be trained, period of training, nature of training etc. shall be as 

outlined in accompanying Technical Specifications/ Special Conditions of Contract. 

29.2. All traveling and living expenses for the Engineering personnel to be trained during the total 

period of training will be borne by the Employer. These Engineering personnel, while 

undergoing training, shall be responsible to the Contractor for discipline. 

29.3. The Employer shall not be entitled for any rebate, whatsoever, on any account in the event of 

his failing to avail of the training facilities, for any reason. 

30. Progress Reports and Photographs 

30.1. During the various stages of the work in pursuance of the Contract, the Contractor shall at his 

own cost submit periodic progress reports as may be reasonably required by the Engineer with 

such materials as, charts, networks, photographs, test certificates, etc. Such progress reports 

shall be in the form and size as may be required by the Engineer and shall be submitted in at 

least three (3) copies. 

31. Taking Over 

Upon successful completion of all the tests to be performed at Site on equipment furnished and 

erected by the Contractor, the Engineer shall issue to the Contractor a Taking Over Certificate 

as a proof of the final acceptance of the equipment. Such certificate shall not unreasonably be 

withheld nor will the Engineer delay the issuance thereof on account of minor omissions or 

defects, which do not affect the commercial operation and/ or cause any serious risk to the 

equipment. Such certificate shall not relieve the Contractor of any of his obligations which 

otherwise survive, by the terms and conditions of the Contract after issue of such certificate. 
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C. CONTRACT SECURITY AND PAYMENTS  

32. Contract Performance Guarantee 

32.1. The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment of 

the Contract in the prescribed form within thirty (30) days of ñNotice of Award of Contractò. 

The performance guarantee(s) shall be as per terms prescribed in Section INB, Conditions of 

Contract  and/ or Special Conditions of Contract 

33. Payment 

33.1. The payment to the Contractor for the performance of the works under the Contract will be 

made by the Employer as per Clause No.7.0, Section ï V, SCC. All payments made during the 

Contract shall be on account payments only. The final payment will be made on completion of 

all Works and on fulfillment by the Contractor of all his liabilities under the Contract. 

33.2. Currency of Payment 

All payments under the Contract shall be in Indian Rupees only. 

33.3. Due Dates for Payments 

The initial advance amount shall be payable after fulfillment of all the conditions laid down in 

the Special Conditions of Contract, Clause 34.7.1 below and receipt of the Contractorôs invoice 

along with all necessary supporting documents for such advance payment. The price component 

of the initial advance amount will become due for payment within thirty (30) days of receipt of 

the Contractorôs invoice. The Employer will make progressive payment as and when the 

payment is due as per the terms of payment set forth in the accompanying Special Conditions of 

Contract. Progressive payments other than those under the letter of credit will become due and 

payable by the Employer within thirty (30) days of the date of receipt of Contractorôs bill/ 

invoice/ debit note by the Employer provided the documents submitted are complete in all 

respects. 

33.4. Payment Schedule 

The Contractor shall prepare and submit to the Engineer for approval, a break -up of the 

Contract Price. This Contract Price break-up shall be interlinked with the agreed detailed PERT 

network of the Contractor setting forth his starting and completion dates for the various key 

phases of Works prepared as per conditions in Clause 12.0 of this Section GCC. Any payment 

under the Contract shall be made only after the Contractorôs price break up is approved by the 

Engineer. The aggregate sum of the Contractorôs price break up shall be equal to the lump sum 

Contract Price. A price break-up over valuing those items of supply, which will be shipped 

first will not be accepted. 

33.5. Application for Payment 

33.5.1. The Contractor shall submit application for the payment in the prescribed proforma of the 

Employer. Proforma for application for payment is enclosed as Annexure-V. 

33.5.2. Each such application shall state the amount claimed and shall set forth in detail, in the 

order of the Payment Schedule, particulars of the Works including the Works executed at 

Site and of the equipment shipped/ brought on to the site pursuant to the Contract upto the 

date mentioned in the application and for the period covered since the last preceding 

certificate, if any. 

33.5.3. Every interim payment certificate shall certify the Contract value of the Works executed 

upto the date mentioned in the application for the payment certificate, provided that no sum 

shall be included in any interim payment certificate in respect of the works that, according 

to the decision of the Engineer, does not comply with the Contract or has been performed, 

at the date of certificate prematurely. 
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33.6. Mode of Payment 

33.6.1. Payment due on dispatch of equipment shall be made by the Employer through the 

Employerôs Bank or directly to the Contractor as per the payment schedule. 

33.6.2. The payment of the advance, test charges, if any, price adjustment, any other supply 

payment, taxes and duties (whenever admissible) inland transportation (including port 

handling), insurance and the erection portion of the Works shall be made direct to the 

Contractor by the Employer. 

33.7. Terms of Payment: 

The terms of payments for various activities under the Contract are as under. 

33.7.1. Ex-works Price and Erection 

The terms of payments for Ex-works price-components of the equipment and erection are 

detailed in Special Conditions of Contract, for each equipment package. A certain 

percentage of the equipment and erection costs of each package shall be paid as initial 

advance on fulfillment of the following by the Contractor. 

i. For Ex-works price component of Equipment 

a. Acknowledgement of Letter of Award. 

b. Submission of an unconditional Bank Guarantee from any bank specified in the  

ñSchedule 1: List of Banksò in favour of ñDirector, JREDAò, covering the advance 

amount which shall be initially kept valid till 90 days after the schedule date for 

successful completion of Commissioning. The proforma of Bank Guarantee for 

advance is enclosed as Annexure-VI. The value of the Bank guarantee for advance 

shall be allowed to be reduced every six months after the first running account 

bill/stage payment under the Contract if the validity of the Bank guarantee is more 

than one year. The cumulative amount of reduction at any point of time shall not 

exceed seventy five (75%) of the advance corresponding the cumulative value of 

supplies (work completed) as per a certificate to be issued by the Engineer- in-

Charge. It should be clearly understood that the reduction in the value of the advance 

Bank guarantee or other security as above shall not in any way dilute the Contractorôs 

responsibilities & liabilities under the Contract including in respect of supplies/ work 

for which the reduction in the value of the Bank guarantee is allowed. 

c. Submission of an unconditional Bank Guarantee towards Contract Performance 

Guarantee valid upto ninety (90) days after the end of the warranty period, in 

accordance with Clause 37 of Section INB. 

d. Submission of a detailed PERT network/ bar chart based on the work schedule 

stipulated in the Letter of Award and its approval by the Employer. 

ii . For Erection Component 

a. On establishing his office at site preparatory to mobilization of his erection 

establishment, and 

b. Submission of an unconditional Bank Guarantee from any bank specified in the 

ñSchedule 1: List of Banksò in favour of ñDirector, JREDAò for an equivalent 

amount, which shall be initially kept valid till expiry of 3 months after the schedule 

date for successful completion of commissioning. The proforma of Bank Guarantee 

for advance is enclosed as Annexure-VI to this Volume-I. 

33.7.2. All further payments under the Contract shall be made as stipulated in the Special 

Conditions of Contract after signing the Contract Agreement. The payments linked with the 

dispatch of materials shall only be made after production of all dispatch documents as 
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specified in L/C conditions and/or in the relevant Contract conditions which will inter-alia 

include the Material Inspection Clearance Certificate (MICC) issued by the Employerôs 

Corporate QA&I representatives. 

Progressive payments linked with erection shall only be made after the issue of certificates 

by the Engineer/ field officials for the quantum of work completed successfully involved in 

the quantum of work billed. 

33.7.3. Inland Transportation & Insurance Inland transportation (including port handling) and 

inland insurance charges shall be paid to the Contractor on pro-rata to the value of the 

equipment received at site and on production of the invoices by the Contractor. However, 

wherever equipment wise inland transportation charges have been called for in the óBid 

Proposal Sheetsô and have been furnished by the Contractor, the payment of inland 

transportation charges shall be made after receipt of equipment at site based on the charges 

thus identified by the Contractor in his Proposal and incorporated in the Contract. The 

aggregate of all such pro-rata payments shall however not exceeds the total amount quoted 

by the Bidder in his bid and incorporated in the Contract. 

34. Deductions from Contract Price 

All costs, damages or expenses which the Employer may have paid, for which under the 

Contract the Contractor is liable, will be claimed by the Employer. All such claims shall be 

billed by the Employer to the Contractor regularly as and when they fall due. Such bills shall be 

supported by appropriate and certified vouchers or explanations, to enable the Contractor to 

properly identify such claims. Such claims shall be paid by the Contractor within thirty (30) 

days of the receipt of the corresponding bills and if not paid by the Contractor within the said 

period, the Employer may then deduct the amount, from any moneys due or becoming due by 

him to the Contractor under the Contract or may be recovered by sections of Law or otherwise. 
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D. RISK DISTRIBUTION  

35. Transfer of Title 

35.1. Transfer of title in respect of equipment and materials supplied by the Contractor to the 

Employer pursuant to the terms of the Contract shall pass on to the Employer with negotiation 

of dispatch documents. 

35.2. This Transfer of Title shall not be construed to mean the acceptance and the consequent 

ñTaking Overò of equipment and materials. The Contractor shall continue to be responsible for 

the quality and performance of such equipment and materials and for their compliance with the 

specifications until ñTaking Overò and the fulfillment of guarantee provisions of this Contract. 

35.3. This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss 

or damage to the equipment and materials as specified under the clause entitled ñInsuranceò of 

this Section. 

36. Insurance 

36.1. The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent 

to the Works and obligatory in terms of law to protect his interest and interests of the Employer 

against all perils detailed herein. The form and the limit of such insurance as defined herein 

together with the under-writer in each case shall be acceptable to the Employer. However, 

irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at 

all time during the period of Contract shall be of Contractor alone. The Contractorôs failure in 

this regard shall not relieve him of any of his contractual responsibilities and obligations. The 

insurance covers to be taken by the Contractor shall be in the joint name of the Employer 

and the Contractor. The Contractor shall, however, be authorized to deal directly with 

Insurance Company or Companies and shall be responsible in regard to maintenance of 

all insurance covers. Further the insurance should be in freely convertible currency. 

36.2. Any loss or damage to the equipment during handling, transportation, storage, erection, putting 

into satisfactory operation and all activities to be performed till the successful completion of 

commissioning of the equipment shall be to the account of the Contractor. The Contractor shall 

be responsible for preference of all claims and make good the damages or loss by way of repairs 

and/or replacement of the equipment, damaged or lost. The transfer of title shall not in any way 

relieve the Contractor of the above responsibilities during the period of Contract. The 

Contractor shall provide the Employer with copy of all insurance policies and documents 

taken out by him in pursuance of the Contract. Such copies of documents shall be 

submitted to the Employer immediately after such insurance coverage. The Contractor 

shall also inform the Employer in writing at least sixty (60) days in advance regarding the 

expiry/ cancellation and/ or change in any of such documents and ensure revalidation, renewal 

etc., as may be necessary well in time. 

36.3. The perils required to be covered under the insurance shall include, but not be limited to fire 

and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or 

damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, 

weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to 

cover the replacement/ reinstatement cost of the equipment for all risks upto and including 

delivery of goods and other costs till the equipment is delivered at Site. The insurance policies 

to be taken should be on replacement value basis and/ or incorporating escalation clause. 

Notwithstanding the extent of insurance cover and the amount of claim available from the 

underwriters, the Contractor shall be liable to make good the full replacement/ rectification 

value of all equipment/materials and to ensure their availability as per project requirements. 

36.4. All costs on account of insurance liabilities covered under the Contract will be on 

Contractorôs account and will be included in Contract Price, However, the Employer may 

from time to time, during the pendency of the Contract, ask the Contractor in writing to limit the 
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insurance coverage, risks and in such a case, the parties to the Contract will agree for a mutual 

settlement, for reduction in Contract price to the extent of reduced premium amount. The 

Contractor, while arranging the insurance shall ensure to obtain all discounts on premium, 

which may be available for higher volume or for reason of financing arrangement of the project. 

36.5. The clause entitled óInsuranceô under the section ECC, covers the additional insurance 

requirements for the portion of the works to be performed at the Site. 

37. Liability for Accidents and Damages 

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the 

successful completion of commissioning as defined elsewhere in the Bid document. 

38. Delays by Employer or His Authorised Agents 

38.1. In case the Contractorôs performance is delayed due to any act of omission on the part of the 
Employer or his authorized agents, then the Contractor shall be given due extension of time for 

the completion of the Works, to the extent such omission on the part of the Employer has 

caused delay in the Contractorôs performance of the Contract. Regarding reasonableness or 

otherwise of the extension of time, the decision of the Engineer shall be final. 

38.2. In addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation 

if such delays have resulted in any increase in cost. The Employer shall examine the 

justification for such a request for claim and if satisfied, the extent of compensation shall be 

mutually agreed depending upon the circumstances at the time of such an occurrence. 

39. Demurrage, Wharfage, Etc. 

39.1. All demurrage, wharfage and other expenses incurred due to delayed clearance of the material 

or any other reason shall be to the account of the Contractor. 

40. Force Majeure 

40.1. Force majeure is herein defined as any cause which is beyond the control of the Contractor or 

the Employer as the case may be, which they could not foresee or with a reasonable amount of 

diligence could not have foreseen and which substantially affects the performance of the 

Contract, such as: 

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and 

epidemics; 

b. Acts of any Government, domestic or foreign, including but not limited to war, declared or 

undeclared, priorities, guarantees, and embargoes. Provided either party shall within fifteen 

(15) days from the occurrence of such a cause notify the other in writing of such causes. 

40.2. The Contractor or the Employer shall not be liable for delays in performing his obligations 

resulting from any force majeure cause as referred to and/ or defined above. The date of 

completion will, subject to hereinafter provided, be extended by a reasonable time even though 

such cause may occur after Contractorôs performance of obligation has been delayed due to 

other causes. 

41. Suspension of Work 

41.1. The Employer reserves the right to suspend and reinstate execution of the whole or any part of 

the Works without invalidating the provisions of the Contract. Orders for suspension or 

reinstatement of the Works will be issued by the Engineer to the Contractor in writing. The time 

for completion of the works will be extended for a period equal to duration of the suspension. 

41.2. Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension 
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of the works will be paid by the Employer, provided such costs are substantiated to the 

satisfaction of the Engineer. The Employer shall not be responsible for any liabilities if 

suspension or delay is due to some default on the part of the Contractor or his Sub-Contractor. 

42. Contractorôs Default 

42.1. If the Contractor shall neglect to execute the works with due diligence and expedition or shall 

refuse or neglect to comply with any reasonable order given to him, in writing by the Engineer 

in connection with the works or shall contravene the provisions of the Contract, the Employer 

may give notice in writing to the Contractor to make good the failure, neglect or contravention 

complained of. Should the Contractor fail to comply with the notice within thirty (30) days from 

the date of serving the notice, then and in such case the Employer shall be at liberty to employ 

other workmen and forthwith execute such part of the works as the Contractor may have 

neglected to do or if the Employer shall think fit, without prejudice to any other right he may 

have under the Contract to take the work wholly or in part out of the Contractorôs hands and re-

contract with any other person or persons to complete the works or any part thereof and in that 

event the Employer shall have free use of all Contractorôs equipment that may have been at the 

time on the Site in connection with the works without being responsible to the Contractor for 

fair wear and tear thereof and to the exclusion of any right of the Contractor over the same, and 

the Employer shall be entitled to retain and apply any balance which may otherwise be due on 

the Contract by him to the Contractor, or such part thereof as may be necessary, to the payment 

of the cost of executing the said part of the Works or of completing the Works as the case may 

be. If the cost of completing of works or executing part thereof as aforesaid shall exceed the 

balance due to the Contractor shall pay such excess. Such payment of excess amount shall be 

independent of the liquidated damages for delay, which the Contractor shall have to pay if the 

completion of works is delayed. 

42.2. In addition, such action by the Employer as aforesaid shall not relieve the Contractor of his 

liability to pay liquidated damages for delay in completion of Works as defined in Clause 14.0 

of this Section. 

42.3. Such action by the Employer as aforesaid the termination of the Contract under this clause shall 

not entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the 

time thereof. 

43. Termination of Contract on Employerôs Initiative 

43.1. The Employer reserves the right to terminate the Contract either in part or in full due to reasons 

other than those mentioned under clause entitled óContractorôs Defaultô. The Employer shall in 

such an event give fifteen (15) daysô notice in writing to the Contractor of his decision to do so. 

43.2. The Contractor upon receipt of such notice shall discontinue the work on the date and to the 

extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders and 

Contracts to the extent they are related to the work terminated and terms satisfactory to the 

Employer, stop all further sub-contracting or purchasing activity related to the work terminated, 

and assist Employer in maintenance, protection, and disposition of the works acquired under the 

Contract by the Employer. In the event of such a termination the Contractor shall be paid 

compensation, equitable and reasonable, dictated by the circumstances prevalent at the time of 

termination. 

43.3. If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the partners dies then unless the 

Employer is satisfied that the legal representatives of the individual Contractor or of the 

proprietor of the propriety concern and in the case of partnership, the surviving partners, are 

capable of carrying out and completing the Contract the Employer shall be entitled to cancel the 

Contract as to its incomplete part without being in any way liable to payment of any 

compensation to the estate of deceased Contractor and/ or to the surviving partners of the 
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Contractorôs firm on account of the cancellation of the Contract. The decision of the Employer 

that the legal representatives of the deceased Contractor or surviving partners of the 

Contractorôs firm cannot carry out and complete the Contract shall be final and binding on the 

parties. In the event of such cancellation the Employer shall not hold the estate of the deceased 

Contractor and/ or the surviving partners of the estate of the deceased Contractor and/ or the 

surviving partners of the Contractorôs firm liable to damages for not completing the Contract. 

44. Frustration of Contract  

44.1. In the event of frustration of the Contract because of supervening impossibility in terms of 

Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to 

perform the balance portion of the Contract, subject to provisions contained in sub-clause 44.3 

below. 

44.2. In the event of non-availability or suspension of funds for any reasons, whatsoever (except for 

reason of willful or flagrant breach by the Employer) and/ or Contractor then the works under 

the Contract shall be suspended. 

44.3. Furthermore, if the Employer is unable to make satisfactory alternative arrangements for 

financing to the Contractor in accordance with the terms of the Contract within three months of 

the event, the parties hereto shall be relieved from carrying out further obligations under the 

Contract treating it as frustration of the Contract. 

44.4. In the event referred to in sub-clauses 44.1 & 44.2 above the parties shall mutually discuss to 

arrive at reasonable settlement on all issues including amounts due to either party for the work 

already done on ñQuantum meritò basis, which shall be determined by mutual agreement 

between the parties. 

45. Grafts and Commissions Etc. 

45.1. Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 

Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any 

one on his or their behalf in relation to the obtaining or to the execution of this or any other 

Contract with the Employer, shall in addition to any criminal liability which it may incur, 

subject the Contractor to the cancellation of this and all other Contracts and also to payment of 

any loss or damage to the Employer resulting from any cancellation. The Employer shall then 

be entitled to deduct the amount so payable from any monies otherwise due to Contractor under 

the Contract. 
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E. Resolution of Disputes 

46. Settlement of Disputes 

46.1. Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the 

extent possible, be settled amicably between the parties. 

46.2. If any dispute or difference of any kind, whatsoever, shall arise between the Employer and the 

Contractor, arising out of the Contract for the performance of the Works whether during the 

progress of the Works or after its completion or whether before or after the termination, 

abandonment or breach of the Contract, it shall, in the first place, be referred to and settled by 

the Engineer, who, within a period of thirty (30) days after being requested by either party to do 

so, shall give written notice of his decision to the Employer and the Contractor. 

46.3. Save as hereinafter provided, such decision in respect of every matters so referred shall be final 

and binding upon the parties until the completion of the Works and shall forthwith be given 

effect to by the Contractor who shall proceed with the Works with all due diligence, whether he 

or the Employer requires arbitration as hereinafter provided or not. 

46.4. If after the Engineer has given written notice of his decision to the parties, no claim to 

arbitration has been communicated to him by either party within thirty (30) days from the 

receipt of such notice, the said decision shall become final and binding on the parties. 

46.5. In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days 

after being requested as aforesaid, or in the event of either the Employer or the Contractor being 

dissatisfied with any such decision, or within thirty (30) days after the expiry of the first 

mentioned period of thirty days, as the case may be, either party may require that the matters in 

dispute be referred to arbitration as hereinafter provided. 

47. Arbitration  

47.1. All disputes or differences in respect of which the decision, if any, of the Engineer has not 

become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter 

provided. 

47.2. The arbitration shall be conducted by three arbitrators, one each to be nominated by the 

Contractor and the Employer and the third to be appointed as an umpire by both the arbitrators 

in accordance with the Indian Arbitration Act. If either of the parties fails to appoint its 

arbitrator within sixty (60) days after receipt of a notice from the other party invoking the 

Arbitration clause, the arbitrator appointed by the party invoking the arbitration clause shall 

become the sole arbitrator to conduct the arbitration. 

47.3. The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration 

Act, 1940 or any statutory modification thereof. The venue of arbitration shall be Ranchi. 

47.4. The decision of the majority of the arbitrators shall be final and binding upon the parties. The 

arbitrators may, from time to time with the consent of all the parties enlarge the time for making 

the award. In the event of any of the aforesaid arbitrators dying, neglecting, resigning or being 

unable to act for any reason, it will be lawful for the party concerned to nominate another 

arbitrator in place of the outgoing arbitrator. 

47.5. The arbitrator shall have full powers to review and/ or revise any decision, opinion, direction, 

certification or valuation of the Engineer in accordance with the Contract, and neither party 

shall be limited in the proceedings before such arbitrators to the evidence or arguments put 

before the Engineer for the purpose of obtaining the said decision. 

47.6. No decision given by the Engineer in accordance with the foregoing provisions shall disqualify 

him as being called as a witness or giving evidence before the arbitrators on any matter 

whatsoever relevant to the dispute or difference referred to the arbitrators as aforesaid. 
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47.7. During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry 

out their respective obligations under the Contract. 

48. Reconciliation of Accounts 

The Contractor shall prepare and submit every six months, a statement covering payments 

claimed and the payments received vis-à-vis the works executed, for reconciliation of accounts 

with the Employer. The Contractor shall also prepare and submit a detailed account of 

Employer Issue materials received and utilized by him for reconciliation purpose in a format to 

be discussed & finalized with the Employer before the award of Contract. 
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1. General 

1.1. The following shall supplement the conditions already contained in other parts of these 

specifications and document and shall govern the portion of the work of this Contract to be 

performed at Site. 

1.2. The Contractor upon signing of the Contract shall, in addition to a Project Coordinator, 

nominate another responsible officer as his representative at Site suitably designated for the 

purpose of overall responsibility and coordination of the works to be performed at Site. Such 

person shall function from the Site office of the Contractor during the pendency of Contract. 

2. Regulation of Local Authorities and Statutes 

2.1. The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 

and the Payment of Wages Act (both of the Government of India) and the rules made there 

under in respect of any employee or workman employed or engaged by him or his Sub-

Contractor. 

2.2. All registration and statutory inspection fees, if any, in respect of his work pursuant to this 

Contract shall be to the account of the Contractor. However, any registration, statutory 

inspection fees lawfully payable under any statutory laws and its amendments from time to time 

during erection in respect of the equipment ultimately to be owned by the Employer, shall be to 

the account of the Employer. Should any such inspection or registration need to be re-arranged 

due to the fault of the Contractor or his Sub Contractor, the additional fees to such inspection 

and/or registration shall be borne by the Contractor. 

3. Employer's Lien on Equipment 

The Employer shall have lien on all equipment including those of the Contractor brought to the 

Site for the purpose of erection, testing and commissioning of the equipment to be supplied & 

erected under the Contract. The Employer shall continue to hold the lien on all such equipment 

throughout the period of Contract. No material brought to the Site shall be removed from the 

Site by the Contractor and/ or his Sub- Contractors without the prior written approval of the 

Engineer. 

4. Inspection, Testing and Inspection Certificates 

The provisions of the clause entitled Inspection, Testing and Inspection Certificates under 

Technical Specifications; Section GTR shall also be applicable to the erection portion of the 

Works. The Engineer shall have the right to re-inspect any equipment though previously 

inspected and approved by him at the Contractor's works, before and after the same are erected 

at Site. If by the above inspection, the Engineer rejects any equipment, the Contractor shall 

make good for such rejections either by replacement or modifications/ repairs as may be 

necessary to the satisfaction of the Engineer. Such replacement will also include the 

replacements or re-execution of such of those works of other Contactors and/ or agencies, which 

might have got damaged or affected by the replacements or re-work done to the Contractor's 

work. 

5. Access to Site and Works on Site 

5.1. Suitable access to and possession of the Site shall be afforded to the Contractor by the 

Employer in reasonable time. 

5.2. The Employer shall have the necessary foundations to be provided by him ready, as per the 

agreed schedule for the execution of the individual phases of works 

5.3. The works so far as it is carried out on the Employer's premises, shall be carried out at such 
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time as the Employer may approve and the Employer shall give the Contractor reasonable 

facilities for carrying out the works. 

5.4. In the execution of the works, no person other than the Contractor or his duly appointed 

representative, Sub- Contractor and workmen, shall be allowed to do work on the Site, except 

by the special permission, in writing of the Engineer or his representative. 

6. Contractor's Site Office Establishment 

The Contractor shall establish a Site Office at the site and keep posted an authorized 

representative for the purpose of the Contract. Any written order or instruction of the 

Engineer or his duly authorized representative shall be communicated to the said authorized 

resident representative of the Contractor and the same shall be deemed to have been 

communicated to the Contractor at his legal address. 

7. Co-operation with other Contractors 

7.1. The Contractor shall co-operate with all other Contractors or tradesmen of the Employer, who 

may be performing other works on behalf of the Employer and the workmen who may be 

employed by the Employer and doing work in the vicinity of the Works under the Contract. The 

Contractor shall also arrange to perform his work as to minimize, to the maximum extent 

possible, interference with the work of other Contractors and their workmen. Any injury or 

damage that may be sustained by the employees of the other Contractors and the Employer, due 

to the Contractor's work shall promptly be made good at the Contractor's own expense. The 

Engineer shall determine the resolution of any difference or conflict that may arise between the 

Contractor and other Contractors or between the Contractor and the workmen of the Employer 

in regard to their work. If the work of the Contractor is delayed because of any acts of omission 

of another Contractor, the Contractor shall have no claim against the Employer on that account 

other than an extension of time for completing his Works. 

7.2. The Engineer shall be notified promptly by the Contractor of any defects in the other 

Contractor's works that could affect the Contractor's Works. The Engineer shall determine the 

corrective measures, if any, required rectifying this situation after inspection of the works and 

such decision by the Engineer shall be binding on the Contractor. 

8. Discipline of Workmen 

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his 

employees and workmen at Site. The Engineer shall be at liberty to object to the presence of 

any representative or employee of the Contractor at the Site, if in the opinion of the Engineer 

such employee has misconducted himself or is incompetent or negligent or otherwise 

undesirable and then the Contractor shall remove such a person objected to and provide in his 

place a competent replacement. 

9. Contractor's Field Operation 

9.1. The Contractor shall keep the Engineer informed in advance regarding his field activity plans 

and schedules for carrying-out each part of the works. Any review of such plan or schedule or 

method of work by the Engineer shall not relieve the Contractor of any of his responsibilities 

towards the field activities. Such reviews shall also not be considered as an assumption of any 

risk or liability by the Engineer or the Employer or any of his representatives and no claim of 

the Contractor will be entertained because of the failure or inefficiency of any such plan or 

schedule or method of work reviewed. The Contractor shall be solely responsible for the safety, 

adequacy and efficiency of plant and equipment and his erection methods. 

9.2. The Contractor shall have the complete responsibility for the conditions of the Worksite 

including the safety of all persons employed by him or his Sub-Contractor and all the properties 

under his custody during the performance of the work. This requirement shall apply 
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continuously till the completion of the Contract and shall not be limited to normal working 

hours. The construction review by the Engineer is not intended to include review of Contractor's 

safety measure's in, on or near the Work- Site, and their adequacy or otherwise. 

10. Photographs and Progress Report 

10.1. The Contractor shall furnish three (3) prints each to the Engineer of progress photographs of the 

work done at Site. Photographs shall be taken as and when indicated by the Engineer or his 

representative. Photographs shall be adequate in size and number to indicate various stages of 

erection. Each photograph shall contain the date, the name of the Contractor and the title of the 

photograph. 

10.2. The above photographs shall accompany the monthly progress report detailing out the progress 

achieved on all erection activities as compared to the schedules. The report shall also indicate 

the reasons for the variance between the scheduled and actual progress and the action proposed 

for corrective measures, wherever necessary. 

11. Man-Power Report 

11.1. The Contractor shall submit to the Engineer, on the first day of every month, a man hours 

schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-

wise. 

11.2. The Contractor shall also submit to the Engineer, on the first day of every month, a man-power 

report of the previous month detailing the number of persons scheduled to have been employed 

and actually employed, skill-wise and the areas of employment of such labour. 

12. Protection of Work 

The Contractor shall have total responsibility for protecting his works till it is finally taken over 

by the Engineer. No claim will be entertained by the Employer or by the Engineer for any 

damage or loss to the Contractor's works and the Contractor shall be responsible for complete 

restoration of the damaged works to original conditions to comply with the specification and 

drawings, should any such damage to the Contractor's works occur because of any other party 

not being under his supervision or control. The Contractor shall make his claim directly with the 

party concerned. If disagreement or conflict or dispute develops between the Contractor and the 

other party or parties concerned regarding the responsibility for damage to the Contractor's 

works, the same shall be resolved as per the provisions of the Clause 7.0 above entitled 

"Cooperation with other Contractors". The Contractor shall not cause any delay in the repair of 

such damaged works because of any delay in the resolution of such dispute. The Contractor 

shall proceed to repair the Work immediately and no cause thereof will be assigned pending 

resolution of such disputes. 

13. Employment of Labour  

13.1. The Contractor will be expected to employ on the work only his regular skilled employees with 

experience of his particular work. No female labour shall be employed after darkness. No 

person below the age of eighteen years shall be employed. 

13.2. Al l traveling expenses including provisions of all necessary transport to and from Site, lodging 

allowances and other payments to the Contractor's employees shall be the sole responsibility of 

the Contractor. 

13.3. The hours of work on the Site shall be decided by the Employer and the Contractor shall adhere 

to it. Working hours will normally be eight (8) hours per day-Monday through Saturday. 

13.4. The Contractor's employees shall wear identification badges while on work at Site. 

13.5. In case the Employer becomes liable to pay any wages or dues to Labour or any Government 
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agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, 

Contract Labour Regulation Abolition Act or any other law due to act of omission of the 

Contractor, the Employer may make such payment and shall recover the same from the 

Contractor's bills. 

13.6. Compliance with Labour Regulations 

13.6.1. During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all applicable existing labour enactments and rules made there-under, regulations, 

notifications and byelaws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. The employees of the Contractor and the Sub-contractor 

in no case shall be treated as the employees of the Employer at any point of time. 

13.6.2. The Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations, or notifications including amendments. 

13.6.3. If the Employer is caused to pay under any law as Principal Employer such amount as may 

be necessary to cause or observe, or for nonobservance of the provisions stipulated in the 

Notifications/ Byelaws/ Acts/ Rules/ Regulations including amendments, if any, on the part 

of the Contractor, the Employer shall have the right to deduct any money due to the 

Contractor under this contract or any other contract with the Employer including his amount 

of performance security for adjusting the aforesaid payment. The Employer shall also have 

right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

13.6.4. Salient features of some major laws applicable to establishments engaged in building and 

other construction works: 

(a) Workmen Compensation Act 1923: The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 yearsô 

service or more or on death the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees 

(c) Employee P.F. and Miscellaneous Provision Act 1952: The Act provides for more 

contribution by the Employer plus workers @ 10% or 8.33%. The benefits under these 

are: 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii ) Deposit linked insurance on death in harness of the worker. 

(iii ) Payment of P.F. accumulation on retirement/ death etc. 

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefit for 

women employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

contractor fails to provide, the same are required to be provided, by the Principal 

Employer by law. The Principal Employer is required to take Certification of 

Registration and the Contractor is required to take license from the designated Officer: 

The Act applicable to the establishments or contractor of Principal Employer if they 

employ 20 or more contract labour. 

(f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Govt. as per provision of the Act if the 
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employment is scheduled employment. 

(g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfer, training and promotions etc. 

(i) Payment of Bonds Act 1965: The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3500/- per month or less. The bonus is to be paid to employees getting Rs.2500 per 

month or above upto RS.3500/- per month shall be worked out by taking wages of 

Rs.2500/- per month only. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act. 

(j) Industrial Dispute Act 1947: The act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations as strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

(k) Industrial Employment (Standing Orders) act 1946: It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 

Central Government to 50). The Act provides for laying down rules governing the 

conditions of employment by the Employer on matters provided in the Act and get the 

same certified by the designated Authority. 

(l) Trade Unions, Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of Child Labour is prohibited in building and Construction Industry. 

(n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) 

Act 1979: The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter-State 

migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as; housing, medical aid, traveling 

expenses from home upto the establishment and back, etc. 

(o) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who. 

Carry on any building or other construction work and employ 10 or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

(p) Factories Act 1948: The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions welfare provisions, working hours, 
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annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing 10 persons 

or more with aid of power or 20 or more persons without the aid of power engaged in 

manufacturing process. 

14. Not Used 

15. Facilities to be Provided by the Contractor  

15.1. Tools, tackles and scaffoldings 

The Contractor shall provide all the construction equipment; tools, tackles and scaffoldings 

required for pre-assembly, erection, testing and commissioning of the equipment covered under 

the Contract. He shall submit a list of all such materials to the Engineer before the 

commencement of pre-assembly at Site. These tools and tackles shall not be removed from the 

Site without the written permission of the Engineer. 

15.2. Communication 

The Employer will extend the telephone and telex facilities, if available at Site, for purposes of 

Contract. The Contractor shall be charged at actual for such facilities. 

15.3. First -aid 

15.3.1. The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and workmen working at the Site. Enough number of Contractor's personnel 

shall be trained in administering first-aid. 

15.3.2. The Employer will provide the Contractor, in case of any emergency, the services of an 

ambulance for transportation to the nearest hospital. 

15.4. Cleanliness 

15.4.1. The Contractor shall be responsible for keeping the entire area allotted to him clean and free 

from rubbish, debris etc. during the period of Contract. The Contractor shall employ enough 

number of special personnel to thoroughly clean his work-area atleast once in a day. All 

such rubbish and scrap material shall be stacked or disposed off in a place to be identified 

by the Engineer. Materials and stores shall be so arranged to permit easy cleaning of the 

area. In areas where equipment might drip oil and cause damage to the floor surface, a 

suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the 

floor from such damage. 

15.4.2. Similarly the labour colony, the offices and the residential areas of the Contractor's 

employees and workmen shall be kept clean and neat to the entire satisfaction of the 

Engineer. Proper sanitary arrangement shall be provided by the Contractor, in the work-

areas, office and residential areas of the Contractor. 

16. Lines and Grades 

All the works shall be performed to the lines, grades and elevations indicated on the drawings. 

The Contractor shall be responsible to locate and lay-out the works. Basic horizontal and 

vertical control points will be established and marked by the Engineer at site at suitable points. 

These points shall be used as datum for the works under the Contract. The Contractor shall 

inform the Engineer well in advance of the times and places at which he wishes to do work in 

the area allotted to him so that suitable datum points may be established and checked by the 

Engineer to enable the Contractor to proceed with his works. Any work done without being 

properly located may be removed and/ or dismantled by the Engineer at Contractor's expense. 
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17. Fire Protection 

17.1. The work procedures that are to be used during the erection shall be those, which minimize fire 

hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall 

be collected and removed from the Site at least once each day. Fuels, oils and volatile or 

inflammable materials shall be stored away from the construction and equipment and materials 

storage areas in safe containers. Untreated materials shall not at all be used at Site for any other 

purpose unless otherwise specified. If any such materials are received with the equipment at the 

Site, the same shall be removed and replaced with acceptable materials before moving into the 

construction' or storage area. 

17.2. Similarly, corrugated paper fabricated cartons etc. will not be permitted in the construction area 

either storage or for handling of materials. All such materials used shall be of waterproof and 

flame resistant type. All other materials such as working drawings, plans etc., which are 

combustible but are essential for the works to be executed shall be protected against combustion 

resulting from welding sparks, cutting flames and other similar fire sources. 

17.3. All the Contractor's supervisory personnel and sufficient number of workers shall be trained for 

firefighting and shall be assigned specific fire protection duties. Enough of such trained 

personnel must be available at the Site during the entire period of the Contract. 

17.4. The Contractor shall provide enough fire protection equipment of the types and numbers for the 

warehouses, office, temporary structures, labour colony area etc. Access to such fire protection 

equipment shall be easy and kept open at all times. 

18. Security 

The Contractor shall have total responsibility for all equipment and materials in his custody/ 

stores, loose, semi-assembled and/ or erected by him at Site. The Contractor shall make suitable 

security arrangements including employment of security personnel to ensure the protection of 

all materials, equipment and works from theft, fire, pilferage and any other damages and loss. 

All materials of the Contractor shall enter and leave the project site only with the written 

permission of the Engineer in the prescribed manner. 

19. Contractor's Area Limits  

The Engineer will mark-out the boundary limits of access roads, parking spaces, storage and 

construction areas for the Contractor and the Contractor shall not trespass the areas not so 

marked .out for him. The Contractor shall be responsible to ensure none of his personnel move 

out of the areas marked out for his operations. In case of such a need for the Contractor's 

personnel to work out of the areas marked out for him, the same shall be done only with the 

written permission of the Engineer. 

20. Contractor's Co-operation with the Employer 

In case where the performance of the erection work by the Contractor affects the operation of 

the system facilities of the Employer, such erection work of the Contractor shall be scheduled to 

be performed only in the manner stipulated by the Engineer and the same shall be acceptable at 

all times to the Contractor. The Engineer may impose such restrictions on the facilities provided 

to the Contractor such as electricity, water, etc. as he may think fit in the interest of the 

Employer and the Contractor shall strictly adhere to such restrictions and co-operate with the 

Engineer. It will be the responsibility of the Contractor to provide all necessary temporary 

instrumentation and other measuring devices required during start-up and operation of the 

equipment systems, which are erected by him. The Contractor shall also be responsible for 

flushing and initial filling of all the oil and lubricants required for the equipment furnished and 

erected by him, so as to make such equipment ready for operation. The Contractor shall be 

responsible for supplying such flushing oil and other lubricants unless otherwise specified 
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elsewhere in the document and specifications. 

21. Pre-commissioning Trials and Initial Operations 

The pre-commissioning trials and initial operations of the equipment furnished and erected by 

the Contractor shall be the responsibility of the Contractor as detailed in relevant clauses in 

Technical Specifications, Section. The Contractor shall provide, in addition, test instruments, 

calibrating devices, etc. and labour required for successful performance of these trials. If it is 

anticipated that the above test may prolong for a long time, the Contractor's workmen required 

for the above test shall always be present at Site during such trials. 

22. Materials Handling and Storage 

22.1. All the equipment furnished under the Contract and arriving at Site shall be promptly received, 

unloaded, transported and stored in the storage spaces by the Contractor. 

22.2. Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any damages, storage, discrepancy etc. for the purpose of Engineer's 

information only. The Contractor shall submit to the Engineer every week a report detailing all 

the receipts during the week. However, the Contractor shall be solely responsible for any 

shortages or damages in transit, handling and/ or in storage and erection of the equipment at 

Site. Any demurrage" wharfage and other such charges claimed by the transporters, railways 

etc. shall be to the account of the Contractor. 

22.3. The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 

equipment received by him for the purpose of erection and keep such record open for the 

inspection of the Engineer in charge. 

22.4. All equipment shall be handled very carefully to prevent any damage or loss. No bare wire 

ropes, slings, etc. shall be used for unloading and/ or handling of the equipment without the 

specific written permission of the Engineer. The equipment stored shall be properly protected to 

prevent damage either to the equipment or to the floor where they are stored. The equipment 

from the store shall be moved to the actual location at the appropriate time so as to avoid 

damage of such equipment at Site. 

22.5. All electrical panels, control gears, motors and such other devices shall be properly dried by 

heating before they are installed and energized. Motor bearings, slip ring, commutators and 

other exposed parts shall be protected against moisture ingress and corrosion during storage and 

periodically inspected. 

22.6. All the electrical equipment such as motors, generators, etc. shall be tested for insulation 

resistance at least once in three months from the date of receipt till the date of commissioning 

and a record of such measured insulation values maintained by the Contractor. Such records 

shall be opened for inspection by the Engineer. 

22.7. The Contractor shall ensure that all the packing materials and protection devices, used for 

various equipment during transit and storage, are removed before the equipment are installed. 

22.8. The consumable and other supplies likely to deteriorate due to storage must be thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by 

storage. 

22.9. All the materials stored in the open or dusty location must be covered with suitable 

weatherproof and flame proof covering material wherever applicable. 

22.10. If the materials belonging to the Contractor are stored in areas other than those earmarked for 

him, the Engineer will have the right to get it moved to the area earmarked for the Contractor 

at the Contractor's cost. 

22.11. The Contractor shall be responsible for making suitable indoor storage facilities to store all 

equipment, which require indoor storage. Normally all the electrical equipment such as 
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motors, control gears, generators, exciters and consumables like electrodes, lubricants etc. 

shall be stored in the closed storage space. The Engineer, in addition, may direct the 

Contractor to move certain other materials, which in his opinion will require indoor storage, 

to indoor storage areas, which the Contractor shall strictly comply with. 

23. Construction Management 

23.1. The field activities of the Contractors working at Site will be coordinated by the Engineer and 

the Engineer's decision shall be final in resolving any disputes or conflicts between the 

Contractor and other Contractors and the tradesmen of the Employer regarding scheduling and 

coordination of work. Such decision by the Engineer shall not be a cause for extra 

compensation or extension of time for the Contractor. 

23.2. The Engineer shall hold weekly meetings of all the Contractors working at Site, at a time and 

place to be designated by the Engineer. The Contractor shall attend such meetings and take 

notes of discussions during the meeting and the decision of the Engineer and shall strictly 

adhere to those decisions in performing his works. In addition to the above weekly meeting, the 

Engineer may call for other meetings either with individual Contractors or with selected number 

of Contractors and in such a case the Contractors if called, will also attend such meetings. 

23.3. Time is the essence of the Contract and the Contractor shall be responsible for performance of 

his works in accordance with the specified construction schedule. If at any time, the Contractor 

is falling behind the schedule, he shall take necessary action to make good for such delays by 

increasing his work force or by working overtime or otherwise accelerate the progress of the 

work to comply with the schedule and shall communicate such actions in writing to the 

Engineer, satisfying that his action will compensate for the delay. The Contractor shall not be 

allowed any extra compensation for such action. 

23.4. The Engineer shall, however, not be responsible for provision of additional labour and/ or 

materials or supply or any other services to the Contractor except for the coordination work 

between various Contractors as set out earlier. 

24. Field Office Records 

The Contractor shall maintain at his Site office up to date copies of all drawings, specifications 

and other Contract Documents and any other supplementary data complete with all the latest 

revisions thereto. The Contractor shall also maintain in addition the continuous record of all 

changes to the above Contract Documents, drawings, specifications, and supplementary data, 

etc. effected at the field and on completion of his total assignment under the Contract shall 

incorporate all such changes on the drawings and other Engineering data to indicate as installed 

conditions of the equipment furnished and erected under the Contract. Such drawings and 

Engineering data shall be submitted to the Engineer in required number of copies. 

25. Contractor's Materials Brought on to Site 

25.1. The Contractor shall bring to Site all equipment, components, parts, materials, including 

construction equipment, tools and tackles for the purpose of the works under intimation to the 

Engineer. All such goods shall, from the time of their being brought vest in the Employer, but 

may be used for the purpose of the works only and shall not on any account be removed or 

taken away by the Contractor without the written permission of the Engineer. The Contractor 

shall nevertheless be solely liable and responsible for any loss or destruction thereof and 

damage thereto. 

25.2. The Employer shall have a lien on such goods for any sum or sums which may at any time be 

due or owing to him by the Contractor, under, in respect of or by reasons of the Contract. After 

giving a fifteen (15) daysô notice in writing of his intention to do so, the Employer shall be at 

liberty to sell and dispose off any such goods, in such manner as he shall think fit including 

public auction or private treaty and to apply the proceeds in or towards the satisfaction of such 
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sum or sums due as aforesaid. 

25.3. After the completion of the Works, the Contractor shall remove from the Site under the 

direction of the Engineer the materials such as construction equipment, erection tools and 

tackles, scaffolding etc. with the written permission of the Engineer. If the Contractor fails to 

remove such materials, within fifteen (15) days of issue of a notice by the Engineer to do so 

then the Engineer shall have the liberty to dispose off such materials as detailed under Clause 

25.2 above and credit the proceeds thereto to the account of the Contractor. 

26. Protection of Property and Contractor's Liability  

26.1. The Contractor shall be responsible for any damage resulting from his operations. He shall also 

be responsible for protection of all persons including members of public and employees of the 

Employer and the employees of other Contractors and Sub-Contractors and all public and 

private property including structures, building, other plants and equipment and utility either 

above or below the ground. 

26.2. The Contractor will ensure provision of necessary safety equipment such as barriers, 

signboards, warning lights and alarms, etc. to provide adequate protections to persons and 

property. The Contractor shall be responsible to give reasonable notice to the Engineer and the 

Employer of public or private property and utilities when such property and utilities are likely to 

get damaged or injured during the performance of his works and shall make all necessary 

arrangements with such Employers, related to removal and/ or replacement or protection of 

such property and utilities. 

27. Painting 

All exposed metal parts of the equipment including piping, structures, railing etc. wherever 

applicable, after installation unless otherwise surface protected, shall be first painted with at 

least one coat of suitable primer which matches the shop primer paint used, after thoroughly 

cleaning all such parts of all dirt, rust, scales, grease, oil and other foreign materials by wire 

brushing, scraping or sand blasting and the same being inspected and approved by the Engineer 

for painting. Afterwards, the above parts shall be finished painted with two coats of allowed 

resin machinery enamel paints. The quality of the finish paint shall be as per the standards of 

ISI or equivalent and shall be of the colour as approved by the Engineer. 

28. Insurance 

In addition to the conditions covered under the Clause entitled 'Insurance' in General Terms and 

Conditions of Contract of this Volume-I, the following provisions will also apply to the portion 

of works to be done beyond the Contractor's own or his Sub- Contractor's manufacturing 

Works. 

28.1. Workmen's Compensation Insurance 

This insurance shall protect the Contractor against all claims applicable under the Workmen's 

Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor 

against claims for injury, disability, disease or death of his or his Sub-Contractor's employee, 

which for any reason are not covered under the Workmen's Compensation Act, 1948. The 

liabilities shall not be less than: 

¶ Workmen's Compensation : As per statutory Provisions 

¶ Employee's liability : As per statutory Provisions 

28.2. Comprehensive Automobile Insurance 

This insurance shall be in such a form to protect the Contractor against all claims for injuries, 

disability, disease and death to members of public including the Employer's men and damage to 

the property of others arising from the use of motor vehicles during, on or off the Site 
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operations, irrespective of the Employership of such vehicles. The liability covered shall be as 

herein indicated: 

¶ Fatal Injury : Rs.100,000 each person 

¶ Rs.200,000 each occurrence 

¶ Property Damage : Rs.100,000 each occurrence 

28.3. Comprehensive General Liability Insurance 

28.3.1. The insurance shall protect the Contractor against all claims arising from injuries, 

disabilities, disease or death of members of public or damage to property of others, due to 

any act of omission on the part of the Contractor, his agents, his employees, his 

representatives and Sub-Contractors or from riots, strikes and civil commotion. This 

insurance shall also cover all the liabilities of the Contractor arising out of the Clause 

entitled 'Defence of Suits' under General Terms and Conditions of Contract of this Volume-

I. 

28.3.2. The hazards to be covered will pertain to all the works and areas where the Contractor, his 

Sub-Contractors, his agents and his employees have to perform work pursuant to the 

Contract. 

28.4. The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent both 

in time and amount to take care of all his liabilities either direct or indirect, in pursuance of the 

Contract. 

29. Unfavourable Working Conditions 

The Contractor shall confine all his field operations to those works, which can be performed 

without subjecting the equipment and materials to adverse effects during inclement weather 

conditions, like monsoon, storms etc. and during other unfavorable construction conditions. No 

field activities shall be performed by the Contractor under conditions, which might adversely 

affect the quality and efficiency thereof, unless special precautions or measures are taken by the 

Contractor in a proper and satisfactory manner in the performance of such Works and with the 

concurrence of the Engineer. Such unfavorable construction conditions will in no way relieve 

the Contractor of his responsibility to perform the Works as per the schedule. 

30. Protection of Monuments and Reference Points 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he 

may come across during the course of performance of his Works either during excavation or 

elsewhere, are properly protected and handed over to the Engineer. Similarly the Contractor 

shall ensure that the bench marks, reference points, etc., which are marked either with the help 

of Engineer or by the Engineer shall not be disturbed in any way during the performance of his 

Works. If any work is to be performed which disturbs such reference the same shall be done 

only after these are transferred to other suitable locations under the direction of the Engineer. 

The Contractor shall provide all necessary materials and assistance for such relocation of 

reference points etc. 

31. Work & Safety Regulations 

31.1. The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to the Employer or to others, working at the Site. The Contractor shall also 

be responsible for provision of all safety notices and safety equipment required both by the 

relevant legislations and the Engineer, as he may deem necessary. 

31.2. The Contractor will notify well in advance to the Engineer of his intention to bring to the Site 

any container filled with liquid or gaseous fuel or explosive' or petroleum substance or such 
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chemicals which may involve hazards. The Engineer shall have the right to prescribe the 

conditions, under which such container is to be stored, handled and used during the 

performance of the works and the Contractor shall strictly adhere to and comply with such 

instructions. The Engineer shall have the right at his sole discretion to inspect any such 

container or such construction plant/ equipment for which material in the container is required 

to be used and if in his opinion, its use is not safe, he may forbid its use. No claim due to such 

prohibition shall be entertained by the Employer and the Employer shall not entertain any claim 

of the Contractor towards additional safety provisions/ conditions to be provided for/ 

constructed as per the Engineer's instructions. 

Further, any such decision of the Engineer shall not, in any way, absolve the Contractor of his 

responsibilities and in case, use of such a container or entry thereof into the Site area is 

forbidden by the Engineer, the Contractor shall use alternative methods with the approval of the 

Engineer without any cost implication to the Employer or extension of work schedule. 

31.3. Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and 

explosives, the Contractor shall be responsible for carrying-out such provision and/ or storage in 

accordance with the rules and regulations laid down in Petroleum Act 1934, Explosives Act, 

1948 and Petroleum and Carbide of Calcium Manual published by the Chief Inspector of 

Explosives of India. All such storage shall have prior approval of the Engineer. In case, any 

approvals are necessary from the Chief Inspector (Explosives) or any statutory authorities, the 

Contractor shall be responsible for obtaining the same. 

31.4. All equipment used in construction and erection by Contractor shall meet Indian/ International 

Standards and where such standards do not exist, the Contractor shall ensure these to be 

absolutely safe. All equipment shall be strictly operated and maintained by the Contractor in 

accordance with manufacturer's Operation Manual and safety instructions and as per 

Guidelines/ rules of the Employer in this regard. 

31.5. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be 

carried-out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 

Act 2003 and associated Laws/ Rules in force from time to time. A register of such 

examinations and tests shall be properly maintained by the Contractor and will be promptly 

produced as and when desired by the Engineer or by the person authorized by him. 

31.6. The Contractor shall provide suitable safety equipment of prescribed standard to all employees 

and workmen according to the need, as may be directed by the Engineer who will also have 

right to examine these safety equipment to determine their suitability, reliability, acceptability 

and adaptability. 

31.7. The Contractor shall be fully responsible for the safe storage of his and his Sub- Contractor's 

radioactive sources in accordance with Bhabha Atomic Research Centre (BARC)/ Department 

of Atomic Energy (DAE) Rules and other applicable provisions. All precautionary measures 

stipulated by BARC/ DAE in connection with use, storage and handling of such material will be 

taken by the Contractor. 

31.8. Where explosives are to be used, the same shall be used under the direct control and supervision 

of an expert, experienced, qualified and competent person strictly in accordance with the Code 

of Practice/ Rules framed under Indian Explosives Act pertaining to handling, storage and use 

of explosives. 

31.9. The Contractor shall provide safe working conditions to all workmen and employees at the Site 

including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall 

be erected under the control and supervision of an experienced and competent person. For 

erection, good and standard quality of material only, shall be used by the Contractor. 

31.10. The Contractor shall not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to the Employer or other Contractors under any circumstances, 

whatsoever, unless expressly permitted in writing by the Employer to handle such fuses, 
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wiring or electrical equipment. 

31.11. Before the Contractor connects any electrical appliances to any plug or socket belonging to 

the other Contractor or Employer, he shall: 

a. Satisfy the Engineer that the appliance is in good working condition; 

b. Inform the Engineer of the maximum current rating, voltage and phases of the 

appliances; 

c. Obtain permission of the Engineer detailing the sockets to which the appliances may be 

connected. 

31.12. The Engineer will not grant permission to connect until he is satisfied that; 

a. The appliance is in good condition and is fitted with suitable plug; 

b. The appliance is fitted with a suitable cable having two earth conductors, one of which 

shall be an earthed metal sheath surrounding the cores. 

31.13. No electric cable in use by the Contractor/ Employer will be disturbed without prior 

permission. No weight of any description will be imposed on any cable and no ladder or 

similar equipment will rest against or attached to it. 

31.14. No repair work shall be carried out on any live equipment. The equipment must be declared 

safe by the Engineer and a permit to work shall be issued by the Engineer before any repair 

work is carried out by the Contractor. While working on electric lines/equipment, whether 

live or dead, suitable type and sufficient quantity of tools will have to he provided by the 

Contractor to electricians/ workmen/ officers. 

31.15. The Contractors shall employ necessary number of qualified, full time electricians/electrical 

supervisors to maintain his temporary electrical installation. 

31.16. The Contractor employing more than 250 workmen whether temporary, casual, probationer, 

regular or permanent or on contract, shall employ at least one full time officer exclusively as 

safety officer to supervise safety aspects of the equipment and workmen, who will coordinate 

with the Project Safety Officer. In case of work being carried out through Sub-Contractors, 

the Sub-Contractor's workmen/ employees will also be considered as the Contractor's 

employees/ workmen for the above purpose. 

The name and address of such Safety Officers of the Contractor will be promptly informed in 

writing to Engineer with a copy to Safety Officer-In charge before he starts work or 

immediately after any change of the incumbent is made during currency of the Contract. 

31.17. In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his 

employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to 

promptly inform the same to the Engineer in prescribed form and also to all the authorities 

envisaged under the applicable laws. 

31.18. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the 

work is being carried out in such a way that it may cause accidents and endanger the safety of 

the persons and/ or property, and/ or equipment. In such cases, the Contractor shall be 

informed in writing about the nature of hazards and possible injury/ accident and he shall 

comply to remove shortcomings promptly. The Contractor after stopping the specific work 

can, if felt necessary, appeal' against the order of stoppage of work to the Engineer within 

three (3) days of such stoppage of work and decision of the Engineer in this respect shall be 

conclusive and binding on the Contractor. 

31.19. The Contractor shall not be entitled for any damages/ compensation for stoppage of work due 

to safety reasons as provided in clause 31.18 above and the period of such stoppage of work 

will not be taken as an extension of time for completion of work and will not be the ground 

for waiver of levy of liquidated damages. 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 62 | P a g e 

31.20. It is mandatory for the Contractor to observe during the execution of the works, requirements 

of Safety Rules which would generally include but not limited to following: 

Safety Rules 

a. Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner. 

b. No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow 

employees. 

c. Under no circumstances shall an employee hurry or take unnecessary chance when 

working under hazardous conditions. 

d. Employees must not leave naked fires unattended. Smoking shall not be permitted 

around fire prone areas and adequate fire-fighting equipment shall be provided at crucial 

location. 

e. Employees under the influence of any intoxicating beverage, even to the slightest degree 

shall not be permitted to remain at work. 

f. There shall be a suitable arrangement at every work site for rendering prompt and 

sufficient first aid to the injured. 

g. The staircases and passageways shall be adequately lighted. 

h. The employees when working around moving machinery, must not be permitted to wear 

loose garments. Safety shoes are recommended when working in shops or places where 

materials or tools are likely to fall. Only experienced workers shall be permitted to go 

behind guard rails or to clean around energized or moving equipment. . 

i. The employees must use the standard protection equipment intended for each job. Each 

piece of equipment shall be inspected before and after it is used. 

j. Requirements of ventilation in underwater working to licensed and experienced divers, 

use of gum boots for working in slushy or in inundated conditions are essential 

requirements to be fulfilled. 

k. In case of rock excavation, blasting shall invariably be done through licensed blasters 

and other precautions during blasting and storage/transport of charge material shall be 

observed strictly. 

31.21. The Contractor shall follow and comply with the Employer's Safety Rules, relevant provisions 

of applicable laws pertaining to the safety of workmen, employees, plant and equipment as 

may be prescribed from time to time without any demur, protest or contest or reservations. In 

case of any discrepancy between statutory requirement and Employer's Safety Rules referred 

above, the latter shall be binding on the Contractor unless the statutory provisions are more 

stringent. 

31.22. If the Contractor fails in providing safe working environment as per Employer's Safety Rules 

or continues the work even after being instructed to stop work by the Engineer as provided in 

clause 31.18 above, the Contractor shall promptly pay to the Employer, on demand by the 

Employer, compensation at the rate of Rs. 5,000/- per day of part thereof till the instructions 

are complied with and so certified by the Engineer. However, in case of accident taking place, 

causing injury to any individual, the provisions contained in clause 31.23 shall also apply in 

addition to compensation mentioned in this clause. 

31.23. If the Contractor does not take all safety precautions and/ or fails to comply with the Safety 

Rules as prescribed by the Employer or under the applicable law for the safety of the 

equipment and plant and for the safety of personnel and the Contractor does not prevent 

hazardous conditions which cause injury to his own employees or employees of other 

Contractors or Employer's employees or any other person who are at Site or adjacent thereto, 
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the Contractor shall be responsible for payment of compensation to the Employer as per the 

following schedule: 

a. Fatal injury or accident causing death Rs. 1,00,000/per person 

b. Major injuries or accident causing Rs. 20,000/ 

25% or more permanent disablement per person to Workmen or employees 

(These are applicable for death / injury to any person, whatsoever) 

Permanent disablement shall have same meaning as indicated in Workmenôs Compensation 

Act. The compensation mentioned above shall be in addition to the compensation payable to 

the workmen/ employees under the relevant provisions of the Workmen's Compensation Act 

and rules framed there under or any other applicable laws as applicable from time to time. In 

case the Employer is made to pay such compensation then the Contractor is liable to 

reimburse the Employer such amount in addition to the compensation indicated above. 

31.24. If the Contractor observes all the Safety Rules and Codes, Statutory Laws and Rules during 

the currency of Contract awarded by the Employer and no accident occurs then the Employer 

may consider the performance of the Contractor and award suitable 'ACCIDENT FREE 

SAFETY MERITORIOUS AWARD' as per scheme as may be announced separately from 

time to time. 

32. Code Requirements 

The erection requirements and procedures to be followed during the installation of the 

equipment shall be in accordance with the relevant Codes and accepted good engineering 

practice, the Engineer's drawings and other applicable Indian recognized codes and laws and 

regulation of the Government of India. 

33. Foundation Dressing & Grouting 

33.1. The surfaces of foundation shall be dressed to bring the top surface of the foundation to the 

required level, prior to placement of equipment/ equipment bases on the foundation. 

33.2. All the equipment bases and structural steel base plates shall be grouted and finished as per 

these specifications unless otherwise recommended by the equipment manufacturer. 

33.3. The concrete foundation surfaces shall be properly prepared by chipping and/or grinding as 

required to bring the type of such foundation to the required level to provide the necessary 

roughness for bondage and to ensure enough bearing strength. All laitance and surface film 

shall be removed and cleaned. 

33.4. Grouting Mix  

The grouting mixture shall be composed of Portland cement, sand and water. The Portland 

cement to be used shall conform to ISI NO.269 or equivalent. Sand shall conform to' ISI 

NO.383/2386 or equivalent. The grout proportions for flat bases where the grouting space does 

not exceed 35 mm shall be 50 Kg bag of cement to 75 Kg of sand. Only the required quantity of 

water shall be added so as to make the mix quaky and flowable and the mix shall not show 

excess water on top when it is being puddled in place. For thicker grout beds upto 65 mm, the 

amount of sand shall be increased to 105 Kg per bag of cement. Bases which are hollow and are 

to be filled full of grouting shall be filled to a level of 25 mm above the outside rim with a 

mortar mix in the volumetric proportion of one part of cement and 1.5 part sand and 1.5 part 6 

mm granite gravel. An acceptable plasticiser may be added to the grout mixes in a proportion 

recommended by the plasticiser's manufacturer. All such grouts shall be thoroughly mixed for 

not less than five minutes in an approved mechanical mixer and shall be used immediately after 

mixing. 

33.5. Placing of Grout 
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33.5.1. After the base has been prepared, its alignment and level has been checked and approved 

and before actually placing the grout a low dam shall be set around the base at a distance 

that will permit pouring and manipulation of the grout. The height of such dam shall be at 

least 25 mm above the bottom of the base. Suitable size and number of chains shall be 

introduced under the base before placing the grout, so that such chains can be moved back 

and forth to push the grout into every part of the space under the base. 

33.5.2. The grout shall be poured either through grout holes provided or shall be poured at one side 

or at two adjacent sides giving it a pressure head to make the grout move in a solid mass 

under the base and out in the opposite side. Pouring shall be continued until the entire space 

below the base is thoroughly filled and the grout stands at least 25mm higher all around 

than the bottom of the base. Enough care should be taken to avoid any air or water pockets 

beneath the bases. 

33.6. Finishing of the Edges of the Grout 

The poured grout should be allowed to stand undisturbed until it is well set. Immediately 

thereafter, the dam shall be removed and grout, which extends beyond the edges of the 

structural or equipment base plates shall be cut off, flushed and removed. The edges of the grout 

shall then be pointed and finished with 1:2 cement mortar pressed firmly to bond with the body 

of the grout and smoothened with a tool to present a smooth' vertical surface. The work shall be 

done in a clean and scientific manner and the adjacent floor spaces, exposed edges of the 

foundations, and structural steel and equipment base plates shall be thoroughly cleaned of any 

spillage of the grout. 

33.7. Checking of Equipment after Grouting 

After the grout is set and cured, the Contractor shall check and verify the alignment of 

equipment, alignment of shafts of rotating machinery, the slopes of all bearings, pedestals, 

centering of rotors with respect to their sealing bores, couplings etc. as applicable and the like 

items to ensure that no displacement has taken place during grouting. The values recorded prior 

to grouting shall be used during such post grouting checkup and verification. Such pre and post 

grout records of alignment details shall be maintained by the Contractor in a manner acceptable 

to the Engineer. 

34. Shaft Alignments 

All the shafts of rotating equipment shall be properly aligned to those of the matching 

equipment to as perfect an accuracy as practicable. The equipment shall be free from excessive 

vibration so as to avoid overheating of bearings or other conditions, which may tend to shorten 

the life of the equipment. All bearings, shafts and other rotating parts shall be thoroughly 

cleaned and suitably lubricated before starting. 

35. Dowelling 

All the motors and other equipment shall be suitably dowelled after alignment of shafts with 

tapered machined dowels as per the direction of the Engineer. 

36. Check out of Control Systems 

After completion of wiring, cabling furnished under separate specification and laid and 

terminated by the Employer, the Contractor shall check out the operation of all control system 

for the equipment furnished and installed under these specifications and documents. 

37. Cabling 

37.1. All cables shall be supported by conduits or cable trays run in air or in cable channels. These 

shall be installed in exposed runs parallel or perpendicular to dominant surface with right angle 

turn made of symmetrical bends for fittings. When cables are run on cable trays, they shall be 
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clamped at minimum intervals of 2000 mm or otherwise as directed by the Engineer. 

37.2. Each cable, whether power or control, shall be provided with a metallic or plastic tag of an 

approved type, bearing a cable reference number indicated in the cable and conduit list 

(prepared by the Contractor), at every 5 meter run or part thereof and at both ends of the cable 

adjacent to the terminations. Cable routing is to be done in such a way that cables are accessible 

for any maintenance and for easy identification. 

37.3. Sharp bending and kinking of cables shall be avoided. The minimum radii for PVC insulated 

cables 1100 V grade shall be 15 D, where D is the overall diameter of the cable. Installation of 

other cables like high voltage, coaxial, screened compensating, mineral insulated shall be in 

accordance with the cable manufacturer's recommendations. Wherever cables cross roads and 

water, oils, sewage or gas lines, special care should be taken for the protection of the cables in 

designing the cables channels. 

37.4. In each cable run some extra length shall be kept at a suitable point to enable one or two straight 

through joints to be made, should the cable develop fault at a later date. 

37.5. Control cable terminations shall be made in accordance with wiring diagrams, using identifying 

codes subject to Engineer's approval. Multi-core control cable jackets shall be removed as 

required to train and terminate the conductors. The cable jacket shall be left on the cable, as far 

as possible, to the point of the first conductor branch. The insulated conductors from which the 

jacket is removed shall be neatly twined in bundles and terminated. The bundles shall be firmly, 

but not tightly, tied utilizing plastic or nylon ties or specially treated fungus protected cord 

made for this purpose. Control cable conductor insulation shall be secure and even. 

37.6. The connectors for control cables shall be covered with a transparent insulating sleeve so as to 

prevent accidental contact with ground or adjacent terminals and shall preferably be terminated 

in elmex terminals and washers. The insulating sleeve shall be fire resistant and shall be long 

enough to over pass the conductor insulation. All control cables shall be fanned out and 

connection made to terminal blocks and test equipment for proper operation before cables are 

corded together. 

38. Construction of Room for Inverter/ Battery 

The Contractor shall plan for sufficient no. of appropriately designed rooms for inverters/ 

Batteries or any other equipment as per the equipmentôs operating guidelines. The room(s) thus 

constructed shall have auxiliary power supply, electrical fixtures with all necessary protections 

for connection of the equipment inside. All civil work shall strictly follow relevant IS standards 

and guidelines. 
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A. GENERAL INFORMATION  

1. General Information 

1.1. JREDA (A Government of Jharkhand Company) incorporated under the Companies Act, 1956, 

having its Registered Office at Ranchi (hereinafter called the Employer/ JREDA) has been 

entrusted with the concurrence of Government of Jharkhand for execution of Rural 

Electrification Works for electrification of villages and rural households in the 10 districts of 

Jharkhand. 

1.2. JREDA, therefore, invites sealed bids for the following packages of Rural Electrification Works 

in 10 Nos. of District in Jharkhand on domestic competitive bidding basis: 

Packages District  Block No of 

Villages 

Capacity 

kW 

Length 

km 

Estimate 

Cost in 

Lakhs 

Package 1 Pakur   18 129 20.9 129 

Sahebanj   38 319 49.3 880 

Simdea   5 83 13.6 213 

West Singhbhum Manjhari 1 20 3.4 51 

Tonto 21 267 44.9 706 

Kumardungi 1 59 10 142 

Anandpur 1 30 5 75 

Noamundi 1 7 1.1 20 

Manoharpur 2 52 8.8 131 

Package 2 Garhwa 0 12 209 35.4 538 

Palmaw 0 20 546 89.5 1329 

Chatra Pratappur 12 174 24.7 446 

Chatra Kunda 19 197 29.4 525 

Package 3 West Singhbhum Goilkera 39 1114 187.2 2773 

Package 4 West Singhbhum Bandhgaon 22 292 47.7 770 

West Singhbhum Chakradharpur 3 63 10.6 158 

West Singhbhum Sonua 35 734 124.1 1860 

Package 5 Latehar   23 576 93.7 1436 

Gumla   24 501 81 1253 

Chatra Hunterganj 14 165 22.1 436 

Package 6 Chatra Lawalaung 42 994 134 2455 

Hazaribag   10 142 22.6 369 

Total      16695 

 

1.3. The project shall be executed by JREDA on turnkey basis with funds made available out of the 

proceeds of the financial assistance received by Government of Jharkhand from REC and the 

Ownership of the aforesaid package, (work) shall remain vested with JREDA. All eligible 

payments against this work shall be made by JREDA under suitable arrangement with REC. 

1.4. ñOwnerò shall mean the JREDA. 

For the purpose of execution of the Contract, the contractual activities on the part of the 

óOwnerô, wherever context requires so, shall be performed by Owner, on behalf of Government 

of Jharkhand except in case where Government of Jharkhand itself is statutorily required to do 

so. 
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1.5. Wherever reference to Jharkhand Renewable Energy Development Agency (JREDA) is made in 

the bidding documents, Contract/ Notification/ Letter of Award (in the event of Award of 

Contract) or any related papers/documents, it shall be deemed to be ñfor and on behalf of the 

Government of Jharkhand. 

1.6. The contents of RfP are as indicated under Clause 5, Section INB, Conditions of Contract, of 

RfP. The requirements, conditions appendices etc., stated in Conditions of Contract, bid 

Proposal Sheets, Technical Specification and Technical Data Requirements, shall apply to and 

shall be considered as part of this section, as if bound together. In case of any discrepancy 

between the provisions of this Section and other Section of the RfP, the provisions of this 

Section shall prevail. 

1.7. Unless brought out clearly, the Bidder shall be deemed to conform strictly to the provisions of 

RfP. Any discrepancy between Specifications and the Catalogues of the bid will not be 

considered. 

1.8. The respective rights of the Owner and Bidder/ Contractors shall be governed by the RfP/ 

Contracts signed between the Owner and the Contractor for the respective packages. 

2. Scope of Work 

2.1. The detailed scope of work covered under the package(s) is specified in the Technical 

Specifications, and is indicated hereunder: 

2.1.1. Design, engineering, testing, supply, erection and commissioning of Solar PV Power Plant 

(Mini/Micro grid) with distribution network & connection to households, along with 5 years 

CMC, under Decentralized Distributed Generation (DDG) for the following locations 

/projects: 
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Package 1 

S.No. Name of the District Name of Village 

No. of 

Total 

House 

holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total Length 

for 

distribution 

network 

1 Pakur Tetli 25 7 1.1 

2 Pakur Margo 16 4 0.7 

3 Pakur Tatbhitapahar 45 12 1.9 

4 Pakur Jani 65 17 2.8 

5 Pakur Tatbhita Santhali 55 14 2.4 

6 Pakur Bathukundi 50 13 2.2 

7 Pakur Barganwpahar 46 12 2.0 

8 Pakur Kasigora Santhal Tola 15 4 0.6 

9 Pakur Chhota Chetro 15 4 0.6 

10 Pakur Barajara 25 7 1.1 

11 Pakur Narchi 18 5 0.8 

12 Pakur Uparmargo 18 5 0.8 

13 Pakur Madui Chhoti Bandkoi 18 5 0.8 

14 Pakur Bara Bandhkai Sariam 45 12 1.9 

15 Pakur Tamki 15 4 0.6 

16 Pakur Porpara 15 4 0.6 

17 Sahibganj Chaperi 27 7 1.1 

18 Sahibganj Gorakepu 37 10 1.6 

19 Sahibganj Chhota Bhiranda 17 5 0.7 

20 Sahibganj Mir  17 5 0.7 

21 Sahibganj Amjani 15 4 0.5 

22 Sahibganj Garapani 25 7 0.9 

23 Sahibganj Badem 17 5 0.7 

24 Sahibganj Phulijhari 61 16 2.6 

25 Sahibganj Behra 35 9 1.5 

26 Sahibganj Chamdi Bedo 25 7 1.0 

27 Sahibganj Chamdi Mango 25 7 1.0 

28 Sahibganj Godwa 38 10 1.5 

29 Sahibganj Joya 25 7 1.0 

30 Sahibganj Tuti 45 12 1.9 

31 Sahibganj Darwase Bedo 45 12 1.7 

32 Sahibganj Goga 16 4 0.7 

33 Sahibganj Kochori Mago 65 17 2.7 

34 Sahibganj Kasari 17 5 0.7 

35 Sahibganj Muri (Bara) 25 7 1.0 

36 Sahibganj Goalapahar 38 10 1.5 

37 Sahibganj Banapara 38 10 1.6 

38 Sahibganj Chabitok  28 7 1.2 

39 Sahibganj Chengbita (Nagarbita) 50 13 2.1 

40 Sahibganj 
 

Dawana 
45 12 1.9 

41 Sahibganj Ichapara (Ichanasi) 25 7 1.1 

42 Sahibganj Jirik (Kaji) 21 6 0.9 

43 Sahibganj Jokani Bedo 19 5 0.7 

44 Sahibganj Jokani Maqo 21 6 0.8 
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S.No. Name of the District Name of Village 

No. of 

Total 

House 

holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total Length 

for 

distribution 

network 

45 Sahibganj Karkaram 50 13 2.1 

46 Sahibganj Ketekbera 27 7 1.1 

47 Sahibganj Malibita  22 6 0.9 

48 Sahibganj Mansbber a Bera Bans Pahar 17 5 0.7 

49 Sahibganj Manskepu  17 5 0.7 

50 Sahibganj Pakia Bedo 24 6 1.0 

51 Sahibganj Pirpam 24 6 1.0 

52 Sahibganj Rohra 25 7 1.0 

53 Sahibganj Salgachi (sarki) 80 20 3.4 

54 Sahibganj Talme (Panek) 45 12 1.9 

55 SIMDEGA Boranda 60 15 2.4 

56 SIMDEGA Barbera 60 15 2.5 

57 SIMDEGA Semariya 60 15 2.3 

58 SIMDEGA Hardibera 100 25 4.3 

59 SIMDEGA Rengarpani 50 13 2.2 

60 West Singhbhum Manjhari 80 20 3.4 

61 West Singhbhum Tonto 50 13 2.2 

62 West Singhbhum Tonto 70 18 3.0 

63 West Singhbhum Tonto 100 25 4.3 

64 West Singhbhum Tonto 80 20 3.4 

65 West Singhbhum Tonto 60 15 2.6 

66 West Singhbhum Tonto 70 18 3.0 

67 West Singhbhum Tonto 60 15 2.6 

68 West Singhbhum Tonto 40 10 1.7 

69 West Singhbhum Tonto 30 8 1.3 

70 West Singhbhum Tonto 60 15 2.6 

71 West Singhbhum Tonto 55 14 2.4 

72 West Singhbhum Tonto 55 14 2.4 

73 West Singhbhum Tonto 45 12 1.9 

74 West Singhbhum Tonto 18 5 0.8 

75 West Singhbhum Tonto 20 5 0.9 

76 West Singhbhum Tonto 50 13 2.2 

77 West Singhbhum Tonto 55 14 2.4 

78 West Singhbhum Tonto 35 9 1.5 

79 West Singhbhum Tonto 20 5 0.9 

80 West Singhbhum Tonto 25 7 1.1 

81 West Singhbhum Tonto 45 12 1.9 

82 West Singhbhum Manoharpur 170 43 7.3 

83 West Singhbhum Manoharpur 35 9 1.5 

84 West Singhbhum Kumardungi 233 59 10.0 

85 West Singhbhum Anandpur 81 30 5.0 

86 West Singhbhum Noamundi 117 7 1.1 
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Package 2 

S.No. 
Name of the 

District  
Name of Village 

No.of Total 

House 

holds 

DPR 

Capacity of 

the Project 

(KW)  

Total Length for 

distribution 

network 

1 Palamu Kuku Khurd 31 8 1.3 

2 Palamu Raybar 45 12 1.9 

3 Palamu Shivpur 87 22 3.7 

4 Palamu Anata Khurd 192 48 8.2 

5 Palamu Jaspur 65 17 2.8 

6 Palamu Mahari 108 27 3.7 

7 Palamu Bagla 205 52 7.8 

8 Palamu Kosiyara 193 49 8.0 

9 Palamu Dundu 0 0 0.0 

10 Palamu Manjh Gaon 118 30 4.8 

11 Palamu Bharatpur 0 0 0.0 

12 Palamu Pasar 273 69 11.7 

13 Palamu Karma 0 0 0.0 

14 Palamu Sinjo 577 145 24.4 

15 Palamu Tal 0 0 0.0 

16 Palamu Jamuniyadih 0 0 0.0 

17 Palamu Jayadu 0 0 0.0 

18 Palamu Ulman 158 40 6.7 

19 Palamu Pahaldewa 50 13 2.2 

20 Palamu Supha 55 14 2.4 

21 Garhwa Bhajna 80 20 3.4 

22 Garhwa Hesatu 60 15 2.6 

23 Garhwa Khajira 85 22 3.7 

24 Garhwa Khura 90 23 3.9 

25 Garhwa Korwadih 25 7 1.1 

26 Garhwa Madgari 70 18 3.0 

27 Garhwa Saruwat 60 15 2.6 

28 Garhwa Totki 140 35 6.0 

29 Garhwa Tumera 40 10 1.7 

30 Garhwa Turer 100 25 4.3 

31 Garhwa Turer (Chapiya) 50 13 2.2 

32 Garhwa Polpol 23 6 0.9 

33 Chatra Pratappur 31 8 1.1 

34 Chatra Pratappur 44 11 1.7 

35 Chatra Pratappur 72 18 2.6 

36 Chatra Pratappur 40 10 1.7 

37 Chatra Pratappur 60 15 2.6 

38 Chatra Pratappur 38 10 1.5 

39 Chatra Pratappur 15 4 0.6 
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S.No. 
Name of the 

District  
Name of Village 

No.of Total 

House 

holds 

DPR 

Capacity of 

the Project 

(KW)  

Total Length for 

distribution 

network 

40 Chatra Kunda 22 6 0.9 

41 Chatra Kunda 75 19 2.9 

42 Chatra Kunda 52 13 2.0 

43 Chatra Kunda 24 6 1.0 

44 Chatra Kunda 21 6 0.8 

45 Chatra Kunda 37 10 1.3 

46 Chatra Kunda 35 9 1.4 

47 Chatra Kunda 58 15 2.1 

48 Chatra Kunda 18 5 0.6 

49 Chatra Kunda 28 7 1.0 

50 Chatra Kunda 120 30 4.9 

51 Chatra Kunda 63 16 2.3 

52 Chatra Kunda 20 5 0.7 

53 Chatra Kunda 27 7 1.0 

54 Chatra Kunda 23 6 0.8 

55 Chatra Kunda 19 5 0.7 

56 Chatra Kunda 75 19 3.1 

57 Chatra Kunda 21 6 0.8 

58 Chatra Kunda 26 7 1.0 

59 Chatra Pratappur 40 10 1.3 

60 Chatra Pratappur 35 9 1.2 

61 Chatra Pratappur 120 30 4.0 

62 Chatra Pratappur 135 34 4.5 

63 Chatra Pratappur 60 15 2.0 

 

 

Package 3 

Name of the 

District  

Block 

Name of Village 

No. of 

Total 

House 

holds 

DPR 

Capacity of 

the Project 

(KW)  

Total Length 

for  distribution 

network 

West Singhbhum Goilkera Banjira 120 30 4.8 

West Singhbhum Goilkera Buvgua 24 6 1.0 

West Singhbhum Goilkera Bhaktauli 150 38 6.5 

West Singhbhum Goilkera Chitir 94 24 4.0 

West Singhbhum Goilkera Gamariya 167 42 6.9 

West Singhbhum Goilkera Hindug 135 34 5.8 

West Singhbhum Goilkera Kajuriya 120 30 5.2 

West Singhbhum Goilkera Kamsai 112 28 4.7 

West Singhbhum Goilkera Kara 120 30 5.2 
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Name of the 

District  

Block 

Name of Village 

No. of 

Total 

House 

holds 

DPR 

Capacity of 

the Project 

(KW)  

Total Length 

for  distribution 

network 

West Singhbhum Goilkera Katinkel 134 34 5.2 

West Singhbhum Goilkera Kumartondang 100 25 4.3 

West Singhbhum Goilkera Popkera 35 9 1.5 

West Singhbhum Goilkera Rela 105 27 4.5 

West Singhbhum Goilkera 
Remar 

Kocha 
47 12 1.9 

West Singhbhum Goilkera Rerda 180 45 7.7 

West Singhbhum Goilkera Saitba 150 38 6.5 

West Singhbhum Goilkera Shawsol 70 18 3.0 

West Singhbhum Goilkera Sarangda 200 50 8.1 

West Singhbhum Goilkera Tomdel 106 27 4.5 

West Singhbhum Goilkera Paral 65 17 2.8 

West Singhbhum Goilkera Saruda 208 52 8.9 

West Singhbhum Goilkera Joyoda 95 24 4.0 

West Singhbhum Goilkera Jilingutu 122 31 5.2 

West Singhbhum Goilkera Rayam 250 63 10.8 

West Singhbhum Goilkera Tendana 36 9 1.5 

West Singhbhum Goilkera Undada 80 20 3.4 

West Singhbhum Goilkera Derba 222 56 9.4 

West Singhbhum Goilkera Sarugara 257 65 11.0 

West Singhbhum Goilkera Sauriuli 100 25 4.3 

West Singhbhum Goelkera Rayrona 50 13 2.2 

West Singhbhum Goelkera Kotargare 55 14 2.4 

West Singhbhum Goilkera Balia 70 18 3.0 

West Singhbhum Goilkera Sangajata 70 18 3.0 

West Singhbhum Goilkera Borae (Borne) 170 43 7.3 

West Singhbhum Goilkera Ambiya (Arabia) 50 13 2.2 

West Singhbhum Goilkera Lomenta (Lobenta) 80 20 3.4 

West Singhbhum Goelkera Bangurkia 60 15 2.6 

West Singhbhum Goilkera Patunsha (Patung) 110 28 4.7 

West Singhbhum Goilkera Sonva 90 23 3.9 

 

Package 4 

S.No. Name of the District 

Block 

Name of 

Village 

No.of 

Total 

House 

holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total 

Length for 

distribution 

network 

1 West Singhbhum Bandhgaon Erkora 26 7 1.1 

2 West Singhbhum Bandhgaon Jerakel 66 17 2.8 

3 West Singhbhum Bandhgaon Kukrubaru 49 13 2.1 

4 West Singhbhum Bandhgaon Birda 17 5 0.7 

5 West Singhbhum Bandhgaon Manmaru 25 7 1.0 
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S.No. Name of the District 

Block 

Name of 

Village 

No.of 

Total 

House 

holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total 

Length for 

distribution 

network 

6 West Singhbhum Bandhgaon Kurjulee 106 27 4.4 

7 West Singhbhum Bandhgaon Chatma 23 6 1.0 

8 West Singhbhum Bandhgaon Logora 99 25 4.3 

9 West Singhbhum Bandhgaon Dudhkundi 94 24 4.0 

10 West Singhbhum Bandhgaon Pingu 78 20 2.8 

11 West Singhbhum Bandhgaon Lowahatu 44 11 1.9 

12 West Singhbhum Bandhgaon Bobonga 42 11 1.8 

13 West Singhbhum Bandhgaon Dumbari 36 9 1.5 

14 West Singhbhum Bandhgaon Kopa 46 12 2.0 

15 West Singhbhum Bandhgaon Bingburu 24 6 1.0 

16 West Singhbhum Bandhgaon Jankopai 66 17 2.8 

17 West Singhbhum Bandhgaon Kotagara 80 20 3.3 

18 West Singhbhum Bandhgaon Shankra 30 8 1.3 

19 West Singhbhum Bandhgaon Halmad 30 8 1.3 

20 West Singhbhum Bandhgaon Rogto 25 7 1.1 

21 West Singhbhum Chakradharpur Guibera 40 10 1.7 

22 West Singhbhum Chakradharpur Ututua 150 38 6.5 

23 West Singhbhum Chakradharpur Lanji 59 15 2.5 

56 West Singhbhum Sonua Baskata 54 14 2.3 

57 West Singhbhum Sonua Berakayam 70 18 3.0 

58 West Singhbhum Sonua Bilaita Toli 90 23 3.9 

59 West Singhbhum Sonua Burukayam 100 25 4.3 

60 West Singhbhum Sonua Buruwalli 85 22 3.7 

61 West Singhbhum Sonua Denai 60 15 2.6 

62 West Singhbhum Sonua Dewan 80 20 3.4 

63 West Singhbhum Sonua Dindapai 200 50 8.1 

64 West Singhbhum Sonua Dura 84 21 3.6 

65 West Singhbhum Sonua Giru 40 10 1.7 

66 West Singhbhum Sonua Gudri 75 19 3.2 

67 West Singhbhum Sonua Huilor 250 63 10.8 

68 West Singhbhum Sonua Jamjui 150 38 6.5 

69 West Singhbhum Sonua Jatey 80 20 3.4 

70 West Singhbhum Sonua Joro 90 23 3.9 

71 West Singhbhum Sonua Karmba 80 20 3.4 

72 West Singhbhum Sonua Kukrubadi 80 20 3.4 

73 West Singhbhum Sonua Kundabera 150 38 6.5 

74 West Singhbhum Sonua Kutipi 20 5 0.9 

75 West Singhbhum Sonua Lamdar 80 20 3.4 

76 West Singhbhum Sonua Mundari 68 17 2.9 

77 West Singhbhum Sonua Nachalda 70 18 3.0 

78 West Singhbhum Sonua Raigera 70 18 3.0 
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S.No. Name of the District 

Block 

Name of 

Village 

No.of 

Total 

House 

holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total 

Length for 

distribution 

network 

79 West Singhbhum Sonua Rowansali 60 15 2.6 

80 West Singhbhum Sonua Saidba 60 15 2.6 

81 West Singhbhum Sonua Sidma 75 19 3.2 

82 West Singhbhum Sonua Talan Jira 30 8 1.3 

83 West Singhbhum Sonua Sidma 60 15 2.6 

84 West Singhbhum Sonua Bandu 70 18 3.0 

85 West Singhbhum Sonua Virkal 30 8 1.3 

86 West Singhbhum Sonua 
Buru 

Gulikera 
60 15 2.6 

87 West Singhbhum Sonua Beraururing 90 23 3.9 

88 West Singhbhum Sonua Munjunia 85 22 3.7 

89 West Singhbhum Sonua Udhalkam 70 18 3.0 

129 West Singhbhum Bandhgaon Akir  24 6 1.0 

130 West Singhbhum Bandhgaon Burunkel 26 26 4.4 

133 West Singhbhum Sonua Srijang 102 21 3.4 

 

Package 5 

S.No. 
Name of the 

District  
Name of Village 

No. of BPL 

House holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total 

Length for 

distribution 

network 

1 Gumla Galu 45 166 5.85 

2 Gumla Birgaon 18 90 2.34 

3 Gumla Tebela 55 315 7.15 

4 Gumla Korle 18 90 2.34 

5 Gumla Hisir 40 125 5.2 

6 Gumla Hapad 55 175 7.15 

7 Gumla Akarakona 60 265 7.2 

8 Gumla Barkani 40 210 5.2 

9 Gumla Dumri 58 266 7.3 

10 Gumla Ghagra Pat 65 272 8.3 

11 Gumla Keragani 100 550 12.1 

12 Gumla Kewna 20 120 2.6 

13 Gumla Kochagani 47 284 6.05 

14 Gumla Kolda 53 280 6.89 

15 Gumla Kuiya 39 250 5.07 

16 Gumla Kukurunja 57 283 7.2 

17 Gumla Ladhudera 30 151 3.9 

18 Gumla Marwa 45 265 4.95 

19 Gumla Nichdumri 100 535 12.55 
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S.No. 
Name of the 

District  
Name of Village 

No. of BPL 

House holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total 

Length for 

distribution 

network 

20 Gumla Pakni 40 270 4.6 

21 Gumla Sanaidih 130 640 16 

22 Gumla Sokrahatu 93 485 11.7 

23 Gumla Sursang 460 2400 56.8 

24 Gumla Uparkhatanga 301 1675 36.13 

25 Latehar Barikheta 186 924 23.82 

26 Latehar Gua 105 541 13.65 

27 Latehar Hosir 139 710 17.86 

28 Latehar Haratu 275 1410 32.15 

29 Latehar Opag 119 502 15.17 

30 Latehar 
Projected 

Forest (Bari Chattan) 
82 451 10.66 

31 Latehar Tatha 96 503 12.39 

32 Latehar Tongari 174 576 22.47 

33 Latehar Gasigarah 21 100 2.73 

34 Latehar Makandpur 72 465 9 

35 Latehar Bandua 178 862 21.31 

36 Latehar Pailabathd 23 130 2.81 

37 Latehar Betala 72 185 9.09 

38 Latehar Adhe 61 300 7.54 

39 Latehar Belwar 85 309 10.72 

40 Latehar Gasi Budani 147 820 18.75 

41 Latehar Kabrapath 24 103 2.88 

42 Latehar Korgi 27 141 3.42 

43 Latehar Kukud 101 578 11.99 

44 Latehar Madruwa 42 264 5.34 

45 Latehar Naina 26 150 3.17 

46 Latehar Gwal Khand 50 580 5.6 

47 Latehar Sarkai/ Surkaim 161 847 20.39 

48 Chatra Hunterganj 21 19.15 0.82 

49 Chatra Hunterganj 27 27.54 0.82 

50 Chatra Hunterganj 44 34.18 0.82 

51 Chatra Hunterganj 4 19.4 0.82 

52 Chatra Hunterganj 26 24.08 0.82 

53 Chatra Hunterganj 7 16.77 0.82 

54 Chatra Hunterganj 15 14.25 0.82 

55 Chatra Hunterganj 0 7.48 0 

56 Chatra Hunterganj 0 8.1 0 

57 Chatra Hunterganj 0 6.09 0 

58 Chatra Hunterganj 0 7.18 0 
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S.No. 
Name of the 

District  
Name of Village 

No. of BPL 

House holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total 

Length for 

distribution 

network 

59 Chatra Hunterganj 0 27.8 0 

60 Chatra Hunterganj 0 6.86 0 

61 Chatra Hunterganj 0 17.86 0 

 

Package 6 

S. No 

Name of 

the 

District  

Name of 

Village 
No. of Total House holds 

No. of 

BPL 

House 

holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total Length for  

distribution network  

1 Chatra Lawalaung Serka 36 130 4.29 

2 Chatra Lawalaung Banwar 170 1070 19.1 

3 Chatra Lawalaung Sildag 256 1200 28.6 

4 Chatra Lawalaung Bhangia 30 85 3.45 

5 Chatra Lawalaung Nawadih 86 432 9.2 

6 Chatra Lawalaung Lorga 18 101 2.19 

7 Chatra Lawalaung Hardipur 36 200 4.29 

8 Chatra Lawalaung Naudiha 31 200 3.4 

9 Chatra Lawalaung Manatu Alias Tikulia 125 540 14.75 

10 Chatra Lawalaung Sulma 80 275 10.4 

11 Chatra Lawalaung Lowalang 175 600 22 

12 Chatra Lawalaung Bisrampur alias rampur 77 0 7.7 

13 Chatra Lawalaung Jhardag 50 0 5 

14 Chatra Lawalaung Kanti alias mandhania 266 0 26.6 

15 Chatra Lawalaung Matti majdiha alias 99 0 9.9 

16 Chatra Lawalaung Paramatu 136 0 13.6 

17 Chatra Lawalaung Sehada 41 0 4.1 

18 Chatra Lawalaung Kolkol Khurd 30 0 3 

19 Chatra Lawalaung Bishunpur 60 0 6 

20 Chatra Lawalaung Chano 25 0 2.5 

21 Chatra Lawalaung Kotari 55 0 5.5 

22 Chatra Lawalaung Limodih 35 0 3.5 

23 Chatra Lawalaung Marwa 110 0 11 

24 Chatra Lawalaung Narainpur 35 0 3.5 

25 Chatra Lawalaung Teona 50 0 5 

26 Chatra Lawalaung Barwadih 50 0 5 

27 Chatra Lawalaung Atra-atu 90 0 5 

28 Chatra Lawalaung Bandu 270 0 27 

29 Chatra Lawalaung Bulbul 35 0 3.5 
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S. No 

Name of 

the 

District  

Name of 

Village 
No. of Total House holds 

No. of 

BPL 

House 

holds 

DPR 

Capacity 

of the 

Project 

(KW)  

Total Length for  

distribution network  

30 Chatra Lawalaung Chani 110 0 11 

31 Chatra Lawalaung Dunho 45 0 4.5 

32 Chatra Lawalaung Herum 415 0 41.5 

33 Chatra Lawalaung Hurdag 16 0 1.6 

34 Chatra Lawalaung Jobhi 55 0 5.5 

35 Chatra Lawalaung Jordag  20 0 2 

36 Chatra Lawalaung Kadhe 50 0 5 

37 Chatra Lawalaung Kalyanpur 130 0 13 

38 Chatra Lawalaung Lutu 50 0 5 

39 Chatra Lawalaung Madandih 150 0 15 

40 Chatra Lawalaung Pasagam 115 0 11.5 

41 Chatra Lawalaung Sikni 145 0 14.5 

42 Chatra Lawalaung Sohawan 55 0 5.5 

43 Hazaribag  Pathalgara 100 0 11.6 

44 Hazaribag  Sikda 15 0 12.1 

45 Hazaribag  Pathalgarwa 28 0 3.64 

46 Hazaribag  Bukar 95 0 1.95 

47 Hazaribag  Murina 60 0 7.2 

48 Hazaribag  Duragara 52 0 6.4 

49 Hazaribag  Dhoria 60 0 9.65 

50 Hazaribag  Murainia 25 0 5.4 

51 Hazaribag  Garmorwa 80 0 3.25 

52 Hazaribag  Kaile 45 0 7.2 

 

The detailed scope of work covered under the package(s) is specified in the Technical Specifications, 

and is indicated hereunder: 

2.2. Before proceeding with the work, the contractor shall fully familiarize himself with the site 

conditions. It shall be the responsibility of the contractor to arrange all inputs required for 

detailed Engineering and execution. The bidder are advised to visit the site, collect all necessary 

input and acquaint themselves with the topography, infrastructure etc. The contractor shall be 

fully responsible for providing all equipment, materials, system and services specified or 

otherwise which are required to complete the work and successful testing and commissioning. 

2.3. All materials required for the civil works shall be supplied by the contractor. Cement and steel 

shall also be supplied by the contractor. 

2.4. Any other items not specifically mentioned in the specifications but which are required for 

erection, testing, commissioning and satisfactory operations of the entire scope of works are 

deemed to be included in the scope of this Specification unless specifically excluded. 

3. Qualifying Requirements 

3.1. The qualifying requirements for the Bidders are given in Clause 23 (SCC). 
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4. Prices 

4.1. The items/ equipments / materials/ works (referred to as óitemsô for the sake of brevity) 
generally required for completion of the scope of work as specified in the (Section II & VIII) 

and its Technical Specification in (Section IX & X) of RfP, are described and given in 

schedules of items and price (Price Schedules) forming part of Bid Proposal Sheet (BPS) of 

RfP. However, the brief descriptions shall not be construed to limit the scope of work, and the 

same shall be read in conjunction with corresponding sections of TS including amendments/ 

errata, if any, thereto. 

4.2. Bidder shall quote ex-works/ ex-factory/ ex-showroom (refer to as óEx-works) price, as 

applicable and transportation and insurance charges separately, for destination site delivery of 

all the items indicated in the relevant schedules of Bid Proposal Sheet (BPS) in Volume- I B. 

Sales Tax, Excise Duty, Local Tax, Octroi/ Entry Tax and order levies, if any, in respect of 

direct transaction between the Owner and the Contractor under the contract, shall not be 

included in the quoted price but shall be indicated separately wherever applicable in the BPS. 

Also Octroi/ Entry Tax, if any, in respect of bought or finished items, which shall be dispatched 

directly from the sub-vendor works to the Ownerôs site. (Sale ï in ï transit), shall not be 

included in the quoted price but shall be indicated separately, wherever applicable, in BPS. 

4.3. Bidder shall quote separately, as per relevant price schedules of BPS the charges for erection, 

testing and commissioning (which shall be inclusive of charges for unloading, handling, 

storage, insurance etc.) of all items which are to be supplied and/ or erected at site and charges 

of associated civil work as specified in TS. These charges together for all equipment/ materials/ 

spares, as applicable, shall be deemed to be included in the óerection chargesô to be quoted 

against the items indicated in relevant schedule of BPS. In addition, the cost of all materials 

required for successful erection, testing and commissioning of the entire scope of work 

including the associate civil works, not indicated separately in the scheduled of supply item in 

the BPS but required as per TS shall be deemed to be included in the óerection chargesô. 

4.4. Bidder shall include the cost of type test and other test, to be carried out in line with the 

technical specification, in the bid price of respective equipment and no separate charges for any 

test and service tax on the same shall be payable to the contractor. 

4.5. Service tax, as reimbursable to the Contractor, by the JREDA, in term of the Bidding 

Documents shall not be included in the quoted price but shall be indicated separately, wherever 

applicable, in BPS. 

5. Taxes & Duties 

5.1. Taxes and duties shall be governed by Clause 15.0, Section INB and Clause 16.0, Section GCC, 

of the RfP. 

5.2. The statutory deduction of taxes and duties at source, related to these works, shall be done by 

the JREDA and TDS so deducted shall be deposited with the relevant tax Authorities & TDS 

certificates shall be issued by the JREDA using their Permanent A/C number & TDS A/C 

number. Relevant challans and copies of TDS certificates shall be forwarded to the contractor 

for filing the necessary returns. 

6. Basis of Evaluation & Comparison 

6.1. Bidder has to quote for the complete scope of work for the package as specified in the (Section 

II & VIII) and its Technical Specification in (Section IX & X) and corresponding clauses in the 

Bid Document. Bids for individual items or incomplete services shall be treated as incomplete 

and are liable to be rejected. 

6.2. The bid evaluation for the package (s) shall be carried out package-wise. The Owner will 

evaluate and compare bids on the basis of a Bid Package or a combination of Bid Packages or 

as a total of all Bid Packages in a manner most advantageous to the Owner, and award of 
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Contract(s) would be made to the bidder (s) for the package (s) on the basis of least evaluated 

price to the Owner, as per provisions of the Bidding Documents. 

Project Developer while quoting the Bid price for each package shall estimate the electricity 

load and energy required to be generated for five years from the date of commissioning. While 

computing the load, provision of 200 Watt for each household, 500 Watt for each Non-domestic 

Productive Load and 500 Watt for each Common facility center 30 Watt LED for Street Light 

may be considered. Project Developer shall be responsible for collecting the tariff from 

villagers. 

6.3. Conditional discounts/ rebates, if any, offered by the bidder shall not be taken into consideration 

for evaluation. It shall however, be considered in case of award. 

6.4. Bid stipulating commissioning dates beyond that specified under the Clause 9.0 titled óWork 
Scheduleô in this Volume run the risk of rejection. 

6.5. Bids shall be evaluated and compared on the basis of quoted price for the entire scope of work 

under the each package. The quoted price shall include:-  

a. FOR destination (site) price of equipment/ materials, including mandatory spares parts for 

continuous operation of the plant. 

b. Charges for erection, which shall include unloading, handling, storage, insurance, 

erection, testing & commissioning of the complete scope of works and all associated civil 

works. 

6.6. The Ownerôs evaluation of a bid, in addition to the total price as per Clause 6.5 above, will take 

into account the applicable taxes, duties and levies payable/ reimbursable by the Owner to the 

Contractor. 

6.7. The prices of all such item(s) against which bidder has not quoted rates/ amount (viz. items left 

blank or against which ó-óis indicated) in the schedules will be deemed to have been included in 

other item(s). 

6.8. Particulars, Performance & Efficiency of Equipment/ Materials: 

a. Bidder shall state the guaranteed technical particulars, performance or efficiency of 

different equipment/ materials in response to the Technical Specifications. Goods 

offered shall have minimum acceptable particulars/ performance/ efficiency specified in 

Technical Specifications to be considered as responsive, otherwise the Bids may be 

rejected. 

7. Terms of Payment 

Subject to any deduction which JREDA may be authorized to make under this contract, the 

contractor shall be entitled to payment as follows: 

(a) 60% of the Contract Price shall be paid against supply and delivery of goods in full and in 

good condition as certified by Consignee & JREDA Officials after submission of following 

documents: 

i. Original Commercial invoice raised for the supply made in triplicate (1+2). 

ii . Copy of duly raised delivery challan / transportation challan /lorry receipt.  

iii . Duly filled Annexureï1 should be submitted in three sets (one for Consignee record, 

one for JREDA Hq. and one for JREDAôs field Executive Engineer).  

iv. Copy of Insurance Policy.  

(b) 30% of the Contract Price shall be paid against Installation, Testing & Commissioning after 

submission of following documents:  

i. Copy of Original Commercial invoice raised at the time of supply in triplicate (1+2).  

ii . Duly filled Annexureï1.  
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iii . Certificate for minimum seven days of satisfactory performance with photographs of 

the each installed systems with GPS Co-ordinates in Soft copy (CD).  

(c) Rest 10% of the Contract Price shall be paid after 60 days of completion of commissioning, 

after submission of following documents:  

i. Copy of Original Commercial invoice raised at the time of supply in triplicate (1+2).  

ii . Submission of two months project performance report.  

The payment for the items to be procured/installed will be released on receipt of the 

corresponding share as has been provided in the approved scheme of JREDA either from 

MNRE, Govt. of Jharkhand, beneficiary or other concerned. 

7.1. Mode of payment 

7.1.1. Payments shall be made promptly by the Owner within 30 days of receipt of contractorôs 
invoice, complete in all respects and supported by the requisite documents and fulfillments 

of stipulated conditions, if any. All the payments shall be released to the contractor directly. 

7.1.2. All invoices under the contract shall be raised by the contractor on the ñJREDAò and all 
payments shall be made to the Contractor by the ñJREDAò. 

7.1.3. In case the Contract is awarded on a Joint Venture, the Advanced Bank Guarantees as well 

as Contract Performance Guarantees referred above, shall be in the name of the Joint 

Venture covering all the partners of the Joint Venture and not in the name of the Lead 

Partner or any Partners(s) of the Joint Venture alone. 

8. Quantity Variation  

The Quantity of all equipment/ materials given in the Bid Proposal Sheets (Volume ï I B) of the 

Bidding Documents is provisional. The variation in quantity shall be limited to fifty percent 

(50%) for the individual items and the total variations in all such items under the contract shall 

be limited to twenty percent (20%) of the contract price. For quantity variation of the individual 

items beyond fifty percent (50%), the matter shall be referred to the competent authority of the 

implementing agency. The contractor shall be responsible for supply and execution of such final 

quantities for completion of the entire scope of works and they shall be paid for such finalized 

quantity at the unit rate indicated in the Letter of Award. 

9. Work Schedule 

9.1. The bidder shall include in his proposal his programme for furnishing and erecting the 

equipments covered under the package. The programme shall be in the form of a bar chart/ 

master network identifying key phases in various areas of total work like procurement of raw 

materials/ bought out items/ components, manufacturing, type testing, supply of materials and 

field activities such as foundation, erection, stringing etc. and testing and commissioning of the 

entire scope of works so as to achieve testing and commissioning of all equipments/ materials 

under each of the package within 6 months from the date of Letter of Award. 

9.2. The schedule shall be reckoned from the date of issue of Letter of Award and within 15 days of 

issuance of Letter of Award, Contractor shall submit Bar Chart/ PERT Network conforming to 

the delivery/ erection dates mentioned in letter of Award for review and approval. After 

approval of Bar Chart/ PERT Network, one reproducible with sufficient number of prints as 

desired by the JREDA shall be submitted. 

9.3. The provisions of liquidated damages livable in case of delay in completion pursuant to clause 

11.0 below will also be effective after the period mentioned above for successful completion of 

testing and commissioning. 

10. Contract Performance Guarantee & Project Operation Guarantee 

10.1. The successful bidder shall be required to furnish to JREDA a Contract Performance Guarantee 
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(CPG) for ten percent (10%) of the Capital Cost as per conditions stipulated in Clause No. 37, 

Section INB of Vol.-I, and Clause No. 32, Section-GCC, of Volume-I. The bid guarantee shall 

be kept valid by the successful bidder for a period of 6 months beyond schedule 

commissioning of the project. 

10.2. The successful bidder shall also be required to furnish to JREDA a Project Operation Guarantee 

(POG) for twenty percent (20%) of the Capital Cost. The bid guarantee shall be kept valid 

by the successful for a period of sixty (60) months from schedule date of commissioning of 

the project. 

11. Liquidated Damages for Delay in Completion 

11.1. If the contractor fails to perform the work within the specified period given in the letter of 

award or any extension granted thereof, with respect to successful completion of testing and 

commissioning of transmission line/ distribution transformer/ power supply, the contractor shall 

pay to the JREDA as Liquidated Damages and not as penalty, a sum of half % (0.5%) of the 

contract price for each calendar week of delay or part. However, the amount of Liquidated 

Damages for the contract shall be limited to a maximum of 10% of the total contract Price. 

12. Functional Guarantees, Liquidated Damages for Non-Performance (Applicable for 

Distribution Transformer)  

12.1. The successful developer shall be responsible for supplying the required quantum of power for 

6-8 hours of electricity per day at the identified timings as per the contract; at least for 

twenty five (25) days in a month, failing which, the developer shall pay Liquidated Damages 

(LD) at the rate of the ten percent (10%) of the charges for the short supplied power. This 

amount may be deducted from the yearly payments to the project developer. 

12.2. The project developer is responsible for providing training/ capacity building to villagers 

for running the power plant. 

12.3. After 5 years, Implementing Agencies will have the option to take over the project or handover 

the project to the same agency or any other agency as approved by the State Government for 

running the project, either on negotiated rate basis or limited or open tender basis. 

12.4. If grid power reaches the village before 5 years then the power produced from the DDG 

project can be exported to the grid and imported from the grid, as and when required. 

12.5. If the guarantees are not established at factory tests then the JREDA at its discretion may reject 

or accept the equipment after assessing the liquidated damages against the contractor and such 

amounts shall be deducted from the Contract Price or otherwise recovered from the contractor. 

12.6. The guaranteed loss at rated Voltage for each equipment shall be corrected in accordance with 

the latest issue of IS: 2026, Part I for the purpose of comparison of guaranteed losses with 

measured losses for levy of liquidated damages. However, the equipment under no 

circumstances shall be accepted if the measured losses are more than (+) 15% of the guaranteed 

losses at rated Voltage quoted by the bidder. 

12.7. The amount of liquidated damages so recoverable shall be without any ceiling and shall not 

prejudice the contractorôs other liabilities under the contract in any manner. The liquidated 

damages for shortfall in guaranteed parameters and for delayed completion are independent of 

each other and shall be applicable separately and concurrently. 

13. Indemnity Bonds 

13.1. For the materials/ equipment to be provided by the contractor and/ or for the Owner supplied 

items, it will be the responsibility of the contractor to take the delivery, unload and store the 

materials at site and execute an indemnity bond as per Performa at Annexure VII/ VIII, 

Conditions of Contract, in favour of the JREDA against loss, damaged and risks involved for 
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the full value of the materials. This indemnity bond shall be furnished by the contractor 

before commencement of the supplies and shall be valid till the scheduled date of testing, 

commissioning and handing over the transmission line to the JREDA. 

14. Storage cum Erection Insurance 

In addition to conditions specified in Clause No. 30.0 Section GCC following shall also apply: 

14.1. All the equipments and materials including spares if any being supplied by the contractor shall 

be kept completely insured by the contractor at his cost from time of dispatch from the 

contractorôs works/ sub vendors works, up to the completion of erection testing and 

commissioning at sites and taking over of the entire scope of works by the JREDA in 

accordance with the contract. 

14.2. Further all the equipment/ materials, if any, being supplied by the JREDA for the erection, (as 

per Technical Specification) shall be kept insured by the contractor against any loss, damage, 

pilferage, theft, fire, etc. from the point of unloading up to the time of taking over by the 

JREDA including handling, transportation, storage, erection, testing and commissioning etc. 

The premium paid to the insurance company by the contractor for such insurance shall be 

reimbursed by the JREDA to the contractor. The contractor shall obtain competitive quotation 

for such insurance and shall take prior approval from the JREDA before taking the insurance. 

The insurable value of equipment being supplied by the JREDA shall be intimated to the 

contractor for arranging insurance. 

14.3. It will be the responsibility of the contractor to lodge, pursue and settle all claims with 

insurance company in case of any damage, loss, theft, pilferage or fire during execution of 

contract and the JREDA shall be kept informed about it. The contractor shall replace the 

loss/damaged materials promptly irrespective of the settlement of the claims by the under 

writers and ensure that the work progress is as per agreed schedules. The losses, if any, in such 

replacements will have to be borne by the contractor. 

15. Power, Water & Communications 

15.1. The Contractor shall make his own arrangements for power, water, telephone and other 

facilities necessary for the construction/ erection of the entire scope of works at his own cost. 

16. Land for Contractorôs Office, Store, Workshop Etc 

16.1. The Contractor shall make his own arrangement for land for construction of his field office, 

workshop, stores magazines for explosives in isolated locations, assembling yard etc. as 

required for execution of the contract at his own cost. 

17. Progress Reports 

17.1. During execution of the Contract, the contractor shall furnish fortnightly progress reports to the 

JREDA in a format as specified by the JREDA indicating the progress achieved during the 

period and total progress up to the month against scheduled and anticipated completion dates in 

respect of activities covered in programmes/ schedules referred to above. If called for by the 

JREDA Contractor shall also furnish to the JREDA resource data in a specified format and time 

schedule. The contractor shall also furnish any other information that is necessary to ascertain 

progress, if called for by the JREDA. 

18. Surplus Materials 

18.1. On completion of works, all such materials supplied by the JREDA from its own stock, apart 

from the procurement by the contractor for this project, if any, for erection, that remains 

unutilized, shall be returned to the Engineer at the expense of the Contractor in the JREDAôs 

store(s), except for the wastage allowed for various line materials in accordance with the 
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provision of the relevant clause. 

18.2. The Contractor, within 2 months, from the taking over of the equipment/ materials under the 

package, shall return and account for the surplus materials supplied by the JREDA, failing 

which necessary recoveries will be made from the outstanding bills of the Contractor for the 

cost of materials left un accounted as decided by the Engineer. 

18.3. The Contractor shall procure the materials as per the procurement clearance issued by 

the Owner which is based on the requirement projected by the contractor in the actual 

survey report. However, the contractor shall procure the materials judiciously such that all 

materials procured are utilized for the project. 

18.4. On completion of works, the materials that have been procured by the contractor in excess of 

utilisation for the project, shall neither be returned to the Engineer in-charge nor entertained by 

the Owner for payment. Any advance payment made in such cases shall be recovered from the 

outstanding bills of the contractor. 

19. Latent Defect Warranty 

19.1. The period of latent defect warranty in terms of Clause 15.0 Section GCC shall be limited to 10 

years from the expiry of Guaranteed Period. 

20. First Aid  

20.1. To deal with emergency/ accidental eventualities at works site, the Contractor shall make such 

arrangements necessary such as services of an ambulance etc. for transportation to hospital at 

his own cost. 

21. Submission of Bids 

The bid shall be submitted by the bidders as per Clause D of Section INB and as indicated in the 

Invitation to Bid (INV). However, the bidders are required to prepare and submit the bid online 

in two separate files (File I) marked ñTechnical Bidò and ñFinancial Bidò (File ïII). 

22. Bid Guarantee 

22.1. A Bid Guarantee shall be send in original, separately for each package, for the amount of 2% 

(rounded up to nearest lakh Rs.) of the project estimated cost, in a manner as set forth in 

clause 22.0 Sec.-INB: 

22.2. Any Bid not accompanied by a Bid Guarantee as set forth in Clause 22, Section INB and 

hereinabove shall not be accepted and shall be rejected without being opened. 

22.3. In case the bid is submitted by a joint venture, the Bid Guarantee shall be in the name of 

the Joint Venture covering all the partners of the Joint Venture and not in the name of the 

Lead Partner or any partner(s) of the Joint Venture alone.  
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B. QUALIFICATION OF THE BIDDER  

23. Qualification Criteria  

23.1. Qualification of bidder will be based on meeting the minimum pass/ fail criteria specified in 

Part-A below regarding the Bidder's technical experience, manufacturing/ construction facilities 

and financial position as demonstrated by the Bidder's responses in the corresponding Bid 

Schedules. The bidder shall also be required to furnish the information specified in Part-B in 

their Bid. Subcontractors' technical experience and financial resources shall not be taken 

into account in determining the Bidder's compliance with the qualifying criteria. The bid 

can be submitted by an individual firm or by consortium. 

23.2. Notwithstanding anything stated hereinabove, the Employer reserves the right to assess the 

capacity and capability of the bidder, should the circumstances warrant such assessment in an 

overall interest of the Employer. JREDA reserves the right to waive minor deviations if they do 

not materially affect the capability of the Bidder to perform the contract. 

23.3. Part-A 

Bidder shall meet the qualifying requirement stipulated hereunder: 

23.3.1. General 

23.3.1.1. The Bidder should be a body incorporated in India under the Companies Act, 1956 or 

2013 including any amendment thereto and engaged in the business of Solar Power/ 

Power Projects. A copy of certificate of incorporation shall be furnished along with the 

bid in support of above. 

23.3.1.2. JV/ Consortium of Companies as bidders is allowed for meeting technical / financial 

requirements. 

23.3.1.3. Any domestic bidder, as per Clause 23.3.1.1 above, having their installations in India and 

abroad are allowed to bid. 

23.3.2. Technical Eligibility Criteria  (For Individual Firm)  

23.3.2.1. The bidder should have designed, supplied, erected and commissioned Solar Photo 

Voltaic (SPV) based off grid connected (distributed generation) / grid connected power 

plant(s) of cumulative installed capacity of 250kWp or above, out of which at least one 

plant should have been of 10 kWp capacity or above in last 7 years. The reference plant 

of 20 kWp or above capacity must have been in successful operation for at least One (1) 

year prior to the date of Technical bid opening. 

23.3.2.2. Bidder shall submit, in support to the above, the list of projects commissioned along with 

their work order/ LOI and the commissioning certificates along with the Certificate of 

Successful Operation/ satisfaction from the plant owner as per the format given under 

ñError! Reference source not found.ò 

23.3.2.3. In case of bidders qualifying under Clause 23.3.1.3, the experience of domestic bidder 

with off grid connected installations outside India can also be considered for cumulative 

installation eligibility only. 

23.3.3. Technical Criteria (For Joint Venture)  

23.3.3.1. Bids may be submitted by joint venture firms (having not more than three partners with 

one partner as lead partner) wherein; 

All the partners should jointly meet qualification requirements set forth in Clause 23.3.2 

above 

AND 

Successfully erected, tested and commissioned or completed at-least single similar works/ 
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project in last 7 years as on date of bid opening. 

23.3.4. Financial Eligibility Criteria (For Individual Firm)  

23.3.4.1. Turnover Requirement 

The Bidder should have the Minimum Average Annual Turnover (MAAT)  of 25% of 

project estimated cost derived from the last three financial years ending on 31.03.2015 

on the basis of audited annual accounts for SPV Systems for minimum lot size quoted. 

The bidder submitting the bid for higher nos. of packages will require having average 

Annual Turnover in same higher proportion (25%).  

The certificate should be as per the Performa attached. 

23.3.4.2. Net worth Requirement 

The Bidder should have Positive Net Worth (PNW) of minimum 10% of cost of 

minimum lot size quoted and thereafter in same proportion for higher quantity as on 

31.03.2015 on the basis of audited annual accounts. 

Net worth certificate should be as per the Performa attached 

23.3.5. Financial Eligibility Criteria (For Joint Venture)  

23.3.5.1. The figures for each of the partner of the joint venture shall be added together to 

determine the bidderôs compliance with the minimum qualifying criteria set out, however 

in order for a joint venture to qualify, the partner (s) of joint venture must meet the 

following minimum criteria: 

a) The lead partner shall meet, not less than 40% of the minimum criteria in MAAT 

and PNW 

b) Each of the other partner(s) shall meet not less than 25% of the criteria given in 

MAAT  and PNW 

Failure to comply with this requirement will result in rejection of the joint venture's bid. 

Sub contractors' experience and resources shall not be taken into account in 

determining the bidderôs compliance with qualifying criteria. 

23.3.5.2. If the company has formed in last 2 years (for company not older than 3 years), total 

turnover shall be divided (by three) and shall be compared with MAAT requirement of 

the bid. In the case, turnover so calculated is more than MAAT requirements; agency 

shall be commercially accepted for participation in the bidding. However, no such 

relaxation shall be available for Company formed 2 years before. 

(a) One of the partners shall be nominated as lead partner, and the lead partner shall be 

authorized to incur liabilities and receive instruction for and on behalf of any and all 

partner of the joint venture and the entire execution of the contract including receipt 

of payment shall be done exclusively through the lead partner. This authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the partners as per Performa in section "Annexureò. 

(b) All partner of the joint venture shall be liable jointly and severally for the execution 

of the contract in accordance with the contract terms and a copy of the agreement 

entered into by the joint venture partners having such a provision shall be submitted 

with the bid. 

A statement to this effect shall be included in the authorization mentioned under (a) 

above as well as in the Bid Form and in the Contract Form (in case of a successful 

bid); 
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23.4. PART-B 

23.4.1. The net worth of the Bidder shall be calculated as follows: 

Net Worth  =    Paid up share capital 

Add:  Free Reserves and surplus 

Subtract:  Miscellaneous Expenditures to the extent not written off and 

carry forward losses 

Subtract:  Intangible Assets 

Free reserves means reserves created out of profits and securities premium account but 

does not include reserves created out of revaluation of profits, write back of depreciation 

and amalgamation or any capital reserve. Securities Premium will be considered to be part 

of net worth only in those cases where it has been realized/received in the form of cash. 

However, this may not be applicable in case of listed companies. 

23.4.2. The Bidder will provide a copy each of audited annual report of previous three financial 

years for ascertaining their turnover and Net Worth along with Bank Statements for the 

purpose of verification. 

23.4.3. The Net Worth of the Bidder as on the last day of the preceding financial year shall be 

positive. However, in case, the bidder is subsidiary of a holding company, the net worth of 

the bidder as on the last day of the preceding financial year shall not be less than 75% of 

total paid-up share capital and in such case, bidder has to submit a board resolution of the 

holding company indicating that ñholding company shall support the bidder financially or 

otherwise, to execute the project successfullyò. Also, the Net Worth of the Holding 

Company of the Bidder, as on the last day of the receding financial year shall not be less 

than total paid-up share capital. 

23.4.4. In case the bidder is not able to furnish its audited financial statements, the unaudited 

unconsolidated financial statements of the bidder can be considered acceptable provided the 

bidder furnishes the following further documents for substantiation of its qualification: 

¶ Copies of the unaudited unconsolidated financial statements of the bidder along with 

copies of the audited consolidated financial statements of the Holding Company. 

¶ A Certificate from the CEO/CFO of the Holding Company, stating that the unaudited 

unconsolidated financial statements form part of the Consolidated Annual Report of 

the company. 

In case where audited results for the last preceding financial year are not available, 

certification of financial statements from a practicing Chartered Accountant shall also be 

considered acceptable, provided the bidder provides the detailed Financial Statements 

certified by the Management of the company. 

NOTES: 

¶ Paid up share capital will include 

o Paid up equity share capital 

o Fully, compulsorily and mandatorily convertible preferential shares 

o Fully, compulsorily and mandatorily convertible Debentures 

¶ Share premium will form an integral part of the net worth provided it is realized in cash 

or cash equivalents 

¶ Other income shall not be considered for arriving at annual turnover. 
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Notwithstanding anything stated above, the Employer reserves the right to assess the 

capabilities and capacity of the Bidder / his collaborators / associates / subsidiaries / group 

companies to perform the contract, should the circumstances warrant such assessment in the 

overall interest of the Employer. 

Employer reserves the right to reject any or all bids or cancel/ withdraw the Request for 

Proposal (RfP) without assigning any reason whatsoever and in such case no bidder/ intending 

bidder shall have any claim arising out of such action. 

Issuance of Bidding Documents to any Bidder shall not construe that such Bidder is considered 

to be qualified. Bids shall be submitted along with the requisite hard copy (originals) of 

documents submitted and opened at the address given below in the presence of Bidderôs 

representatives who choose to attend the bid opening. 

24. Litigation History  

24.1. The bidder should provide detailed information on any litigation or arbitration arising out of 

contracts completed or under execution by it over the last five years. A consistent history of 

awards involving litigation against the Bidder or any partner of JV may result in rejection of 

Bid. 

24.2. Notwithstanding anything stated hereinabove, the Employer reserves the right to access the 

capacity and capability of the bidder, should the circumstances warrant such assessment in an 

overall interest of the Employer. The Employer reserves the right to waive minor deviations if 

they do not materially affect the capability of the Bidder to perform the contract. 

  



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 89 | P a g e 

 

 

 

 

 

 

 

 

SECTION ï VI  

GENERAL TECHNICAL 

CONDITIONS FOR SUPPLY CUM 

ERECTION PACKAGE (GTC)  
 

 

 

 

 

 

Jharkhand Renewable Energy Development Agency 

Ranchi, Jharkhand 

  



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 90 | P a g e 

1. General Information 

1.1. The material/ equipment covered in this specification shall be used for the Construction works 

under this project, to be executed on turnkey basis. 

2. Scope 

2.1. The material/ equipment to be supplied on final destination at site basis as covered in this 

volume shall be designed, manufactured and tested as per the requirements specified. Final 

Destination shall mean the depots or stores established by the Contractor in the above 

mentioned electricity distribution circles 

2.2. The materials/ equipment covered here under each package shall be supplied complete in all 

respects, including all components, fittings and accessories which are necessary or are usual for 

their efficient performance and satisfactory maintenance under the various operating and 

atmospheric conditions. Such parts shall be deemed to be within the scope of the Contract, 

whether specifically included or not in the Specification or in the Contract Schedules. The 

Contractor shall not be eligible for any extra charges for such fittings, etc. The details of the 

materials/ equipment required for the entire scope of works have been elaborated in the 

respective volumes of specification. The quantities of the same are mentioned in Bid Proposal 

Sheets (BPS). 

3. Weights and Measures 

All weights and measures shall be in System International (S.I.) units. All fasteners shall be of 

Metric size only. 

4. General Technical Conditions 

4.1. The following provisions shall supplement all the detailed technical specifications and 

requirements brought out in the accompanying Technical Specifications. The Bidderôs proposal 

shall be based on the use of equipment and materials complying fully with the requirements, 

specified herein. 

The Bidder shall furnish clause-by-clause commentary (with detailed technical data as required) 

on the Technical Specifications demonstrating the goods substantial responsiveness to the 

specifications or deviation and exceptions to the provisions of the Technical Specification 

unless and until advised contrary to this in the bidding document. 

4.2. Equipment Performance Guarantee 

4.2.1. The performance requirements of the items are detailed separately in this Specification. 

These guarantees shall supplement the general performance guarantee provisions covered 

under General Terms and Conditions of Contract in clause entitled óGuaranteeô. 

4.2.2. Liquidated damages for not meeting specified performance shall be assessed and recovered 

from the Contractor. Such liquidated damages shall be without any limitation whatsoever 

and shall be in addition to damages, if any payable under any other clause of Conditions of 

Contract. 

4.3. Engineering Data 

4.3.1. The furnishing of engineering data by the Contractor shall be in accordance with the 

appropriate Schedule appended to this document. The review of these data by the Owner 

shall cover only general conformity of the data to the specifications and drawings. This 

review by the Owner may not indicate a thorough review of all dimensions, quantities and 

details of the equipment, materials, any devices or items indicated or the accuracy of the 

information submitted. This review and/ or approval by the Owner shall not be considered 

by the Contractor, as limiting any of his responsibilities and liabilities for mistakes and 

deviations from the requirements, specified under these Specifications and documents. 
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4.3.2. All engineering data submitted by the Contractor after final process including review and 

approval by the Owner shall form part of the Contract Document and the entire works 

performed under these Specifications shall be performed in strict conformity, unless 

otherwise expressly requested by the owner in writing. 

4.4. Drawings 

4.4.1. All drawings submitted by the Contractor including those submitted at the time of bid shall 

be in sufficient detail to indicate the type, size, arrangement, dimensions, material 

description, Bill of Materials, weight of each component, break-up for packing and 

shipment, fixing arrangement required, the dimensions required for installation and any 

other information specifically requested in the Specifications. 

4.4.2. Each drawing submitted by the Contractor shall be clearly marked with the name of the 

Purchaser, the unit designation, the Specification title, the Specification number and the 

name of the Project. All titles, noting, markings and in writings on the drawing shall be in 

English. All the dimensions should be to the scale and in metric units. 

4.4.3. The drawings submitted by the Contractor shall be reviewed by the Owner as far as 

practicable within four (4) weeks and shall be modified by the Contractor if any 

modifications and/ or corrections are required by the Owner in compliance with the 

Specifications. The Contractor shall incorporate such modifications and or corrections and 

submit the final drawings for approval. Any delays arising out of failure by the Contractor 

to rectify the drawings in good time shall not alter the Contract completion date. 

4.4.4. The drawings submitted for approval to the Owner shall be in quadruplicate. One print of 

such drawings shall be returned to the Contractor by the Owner marked ñapproved"/ 

approved with correctionsò. The Contractor shall thereupon furnish the Owner additional 

print as stipulated in Technical Specification along with one reproducible in original of the 

drawings after incorporating all corrections. 

4.4.5. Further work by the Contractor shall be strictly in accordance with these drawings and no 

deviation shall be permitted without the written approval of the Purchaser, if so required. 

4.4.6. All manufacturing and fabrication work in connection with the equipment/ material prior to 

the approval of the drawings shall be at the Contractorôs risk. The Contractor may make any 

changes in the design which are necessary to make the equipment conform to the provisions 

and intent of the Contract and such changes shall again be subject to approval by the 

Owner. Approval of Contractorôs drawing or work by the Owner shall not relieve the 

Contractor of any of his responsibilities and liabilities under the Contract. 

4.4.7. All rights of the design/ drawing shall be strictly reserved with the Owner only and any 

designs/ drawings/ data sheets submitted by the contractor from time to time shall become 

the property of the Owner. Under no circumstances, the Contractor shall be allowed to use/ 

offer above designs/ drawings/ data sheets to any other authority without prior written 

permission of the Owner. Any deviation to above is not acceptable and may be a cause of 

rejection of the bid. 

4.5. Design Co-ordination 

Wherever, the design is in the scope of Contractor, the Contractor shall be responsible for the 

selection and design of appropriate material/ item to provide the best co-coordinated 

performance of the entire system. The basic design requirements are detailed out in this 

Specification. The design of various components, sub-assemblies and assemblies shall be so 

done that it facilitates easy field assembly and maintenance. 

4.6. Manufacturing Schedule 

The Contractor shall submit to the Owner his manufacturing, testing and delivery schedules of 

various items within thirty (30) days from the date of the Letter of Award in accordance with 

the delivery requirements stipulated. Schedules shall also include the materials and items 
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purchased from outside Contractors, if any. 

4.7. Reference Standards 

4.7.1. The Codes and/ or Standards referred to in Specifications shall govern, in all cases 

wherever such references are made. In case of a conflict between such Codes and/ or 

Standards and the specifications, latter shall govern. Such Codes and/ or Standards, referred 

to shall mean the latest revisions, amendments/ changes adopted and published by the 

relevant agencies. 

4.7.2. Other internationally acceptable Standards which ensure equivalent or better performance 

than those specified shall also be accepted. 

4.8. Design Improvements 

4.8.1. The Owner or the Contractor may propose changes in the Specification of the equipment or 

quality thereof and if the parties agree upon any such changes, the Specification shall be 

modified accordingly. 

4.8.2. If any such agreed upon change is such that it affects the price and schedule of completion, 

the parties shall agree in writing as to the extent of any change in the price and/ or schedule 

of completion before the Contractor proceeds with the change. Following such agreement, 

the provision thereof, shall be deemed to have been amended accordingly. 

4.9. Quality Assurance 

4.9.1. To ensure that the equipment, under the scope of this Contract, manufactured within the 

Contractorôs Works or at his Sub-Contractorôs premises, is in accordance with the 

specifications, the Contractor shall adopt suitable Quality Assurance Programme to control 

such activities at all points necessary. 

Such programme shall be outlined by the Contractor and shall be finally accepted by the 

Owner after discussions before the award of Contract. A Quality Assurance Programme of 

the Contractor shall generally cover but not limited to the following: 

a. His organization structure for the management and implementation of the proposed 

Quality Assurance Programme. 

b. Documentation of control system. 

c. Qualification data for key personnel; 

d. The procedure for purchases of materials/parts/components and selection of sub-

Contractorôs services including vendor analysis, source inspection, incoming raw 

material inspection, verification of material purchases etc. 

e. System for shop manufacturing including process controls. 

f. Control of non-conforming items and system for corrective action. 

g. Control of calibration and testing of measuring and testing equipments. 

h. Inspection and test procedure for manufacture. 

i. System for indication and appraisal of inspection status. 

j. System for quality audits. 

k. System for authorizing release of manufactured product to the Purchaser. 

l. System for maintenance of records. 

m. System for handling storage and delivery and 

n. A Quality Plan detailing out the specific quality control procedure adopted for 

controlling the quality characteristics of the product. 
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The Quality Plan shall be mutually discussed and approved by the Owner after 

incorporating necessary corrections by the Contractor as may be required. 

4.9.2. Quality Assurance Documents: 

The Contractor shall be required to submit all the Quality Assurance Documents as 

stipulated in the Quality Plan at the time of Ownerôs inspection of equipment/ material. 

4.9.3. The owner or his duly authorized representatives reserves the right to carry out Quality 

Audit and Quality surveillance of the systems and procedures of the Contractorôs/ his 

vendorôs Quality Management and Control Activities. 

4.10. Ownerôs Supervision 

4.10.1. To eliminate delays and avoid disputes and litigation, it is agreed between the parties to the 

Contract, that all matters and questions shall be resolved in accordance with the provisions 

of this document. 

4.10.2. The manufacturing of the product shall be carried out in accordance with the specifications. 

The scope of the duties of the Owner, pursuant to the contract, shall include but not be 

limited to the following: 

a) Interpretation of all the terms and conditions of these Documents and Specifications. 

b) Review and interpretation of all the Contractorôs drawings, engineering data etc. 

c) Witness or authorize his representative to witness tests at the manufacturerôs works or 
at site, or at any place where work is performed under the Contract. 

d) Inspect, accept or reject any equipment, material and work under the Contract, in 

accordance with the Specifications. 

e) Issue certificate of acceptance and / or progressive payment and final payment 

certificate. 

f) Review and suggest modification and improvement in completion schedules from time 

to time; and 

g) Supervise the Quality Assurance Programme implementation at all stages of the works.  

4.11. Inspection, Testing & Inspection Certificate 

4.11.1. The Owner, his duly authorized representative and/or outside inspection agency acting on 

behalf of the Owner shall have at all reasonable times access to the Contractorôs premises or 

Works and shall have the power at all reasonable times to inspect and examine the materials 

and workmanship of the product during its manufacture and if part of the product is being 

manufactured or assembled at other premises or works, the Contractor shall obtain from the 

Owner and/or his duly authorised representative permission to inspect as if the 

equipment/materials were manufactured or assembled on the Contractorôs own premises or 

works. 

4.11.2. The Contractor shall give the Owner or authorized representative or inspecting agency 15 

(fifteen) days written notice of any material being ready for testing. Such tests shall be to 

the Contractorôs account except for the expenses of the Inspector. The Owner or his 

authorized representative or inspecting agency unless witnessing of the tests is virtually 

waived, shall attend such tests within 15 (fifteen) days of the date of which the equipment is 

notified as being ready for test/ inspection or on a mutually agreed date, failing which the 

Contractor may proceed with the test which shall be deemed to have been made in the 

owners or his authorized representative or inspecting agency's presence and he shall 

forthwith forward to the owner or his authorized representative or inspecting agency duly 

certified copies of tests in triplicate. 

4.11.3. The Owner or his authorized representative or inspecting agency shall, within 15 (fifteen) 

days from the date of inspection as defined herein give notice in writing to the Contractor, 
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of any objection to any drawings and all or any equipment and workmanship which in his 

opinion is not in accordance with the Contract. The Contractor shall give due consideration 

to such objections and shall make the modifications that may be necessary to meet the said 

objections. 

4.11.4. When the factory tests have been completed at the Contractorôs or Sub-Contractorôs works, 

the Purchaser Inspector shall issue a certificate to this effect within 15 (fifteen) days after 

completion of tests but if the tests are not witnessed by the Owner or his authorized 

representative or inspecting agency the certificate shall be issued within fifteen (15) days of 

receipt of the Contractorôs Test certificate by the Owner or his authorized representative or 

inspecting agency. The completion of these tests or the issue of the certificate shall not bind 

the Owner to accept the equipment should it, on further tests after erection, be found not to 

comply with the Contract. 

4.11.5. In all cases where the Contract provides for tests whether at the premises or works of the 

Contractor or of any Sub-Contractor, the Contractor, except where otherwise specified, 

shall provide free of charge such item as labour, materials, electricity, fuel, water, stores, 

apparatus and instruments as may be reasonably demanded by the Owner or his authorized 

representative or inspecting agency to carry out effectively such tests of the equipment in 

accordance with the Contract and shall give facilities to the Owner or to his authorized 

representative or inspecting agency to accomplish testing. 

4.11.6. The inspection by Owner or his authorized representative or inspecting agency and issue of 

Inspection Certificate thereon shall in no way limit the liabilities and responsibilities of the 

Contractor in respect of the agreed Quality Assurance Programme forming a part of the 

Contract. 

5. Technical Description 

5.1. The technical description/ specifications of various materials/equipment has been specified the 

Volume-II.  

6. Tests and Standards 

6.1. Tests 

All equipments to be supplied under this package must have been type tested. The following 

acceptance and routine tests and tests during manufacture shall be carried-out on the material. 

For the purpose of this clause: 

6.1.1. Acceptance Tests shall mean those tests, which are to be carried out on samples taken from 

each lot offered for pre-dispatch inspection, for the purposes of acceptance of that lot. 

6.1.2. Routine Tests shall mean those tests, which are to be carried out on the material to check 

requirements, which are likely to vary during production. 

6.1.3. Tests during Manufacture shall mean those tests, which are to be carried out during the 

process of manufacture and end inspection by the Contractor to ensure the desired quality of 

the end product to be supplied by him. 

6.1.4. The norms and procedure of sampling for these tests shall be as per the Quality Assurance 

Programme to be mutually agreed to by the Contractor and the Owner. 

6.1.5. The standards and norms to which these tests shall be carried out are listed against them. 

Where a particular test is a specific requirement of this Specification, the norms and 

procedure of the test shall be as specified in Volume-II (Section IX) OR as mutually agreed 

to between the Contractor and the Owner in the Quality Assurance Programme. 

6.1.6. For all acceptance tests, the acceptance values shall be the values specified in this 

Specification or guaranteed by the Bidder, as applicable. The tests and standards for various 

materials/ equipment have been specified in the Volume-II.  
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6.2. Testing Expenses 

6.2.1. The entire cost of testing for the acceptance test and routine tests and tests during 

manufacture specified in the technical specifications for materials/ equipment shall be 

treated as included in the quoted unit price except for the expenses of the Inspector/ 

Ownerôs representative. 

6.3. Additional Tests 

6.3.1. The Owner reserves the right of having at his own expenses any other test(s) of reasonable 

nature carried out at contractorôs premises, at site, or in any other place in addition to the 

specified type, acceptance and routine tests to satisfy himself that the materials/ equipment 

comply with the Specifications. 

6.3.2. The Owner also reserves the right to conduct all the tests mentioned in this specification at 

his own expense on the samples drawn from the site at Contractorôs premises or at any other 

test center. In case of evidence of non compliance, it shall be binding on the part of 

contractor to prove the compliance of the items to the technical specifications by repeat 

tests, or correction of deficiencies, or replacement of defective item all without any extra 

cost to the Owner. 

7. Guaranteed Technical Particulars 

7.1. The Guaranteed Technical Particulars of the various items shall be furnished by the Bidders. 

The Bidder is to submit the soft copy of the GTP, in excel file format, along with the bid failing 

which the bid will be rejected. 

In addition, the Bidder may also furnish any other schedule information as in his opinion is 

needed to give full description and details to judge the item(s) offered by him. 

7.2. The data furnished in Guaranteed Technical Particulars should be the minimum or maximum 

value (as per the requirement of the specification). A Bidder may guarantee a value more 

stringent than the specification requirement. However, for testing purpose or from performance 

point of view, the material shall be considered performed successfully if it achieves the 

minimum/ maximum value required as per the technical specification. No preference 

whatsoever shall be given to the bidder offering better/ more stringent values than those 

required as per specification. 

8. Service Conditions 

8.1. All outdoor/ indoor equipment/ material to be supplied against this specification shall be 

suitable for satisfactory continuous operation. The requirements are specified in the respective 

volumes of technical specification. 
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ANNEXURES 
 

 

 

 

 

 

Jharkhand Renewable Energy Development Agency 

Ranchi, Jharkhand 

  



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 97 | P a g e 

Annexure-A: Proforma of Joint Undertaking by Manufacturer Along with the 

Bidder/Contractor  

NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE  

THIS DEED OF UNDERTAKING executed this  day of Two Thousand and  .......... by .......... , a Company 

incorporated under the laws of and having its Registered Office at  .....................  (hereinafter called the  

"Manufacturer" which expression shall include its successors, executors and permitted assigns), and 

a Company incorporated under the laws of  .............................................. having its Registered Office at  (hereinafter  called the "Bidder"/,'Contractor " which expression shall include its successors, executors and permitted/assigns) in favour of JREDA, having its Registered Office at  (hereinafter called the "Employer" which expression  shall 

include its successors, executors and permitted assigns). 

WHEREAS the Employer invited Bid as per its RfP No. _____  Dt._______ for the execution of Design, 

engineering, testing, supply, erection and commissioning of -------kW Solar Photovoltaic based 

Decentralized Distributed Generation Systems under ___ different packages at _____ Nos. of Villages 

in 10 districts of Jharkhand. 

AND WHEREAS Clause No 23.3.1 of forming part of the Bid Documents inter-alia stipulates that 

the Bidder along-with Manufacturer must fulfill the Qualifying Requirements and be jointly and 

severally bound and responsible for the quality and timely execution of the project in the event the 

Bid submitted by the Bidder is accepted by the Employer resulting in a Contract. 

AND WHEREAS the Bidder has submitted its Bid to the Employer vide Proposal No _______________   

dated __________________  based on tie up with the Manufacturer for execution of the project/ Package 

No ______________(Specification No _______________________ ). 

NOW THEREFORE THIS UNDERTAKING WITNESSTH as under:  

1.0  In consideration of the award of Contract by the Employer to the Bidder (hereinafter referred to 

as the "Contract") we, the Manufacturer and the Bidder/ Contractor do hereby declare that we 

shall be jointly and severally bound unto JREDA, for the execution of the project in accordance 

with the Contract Specifications. 

2.0 Without in any way affecting the generality and total responsibility in terms of this Deed of 

Undertaking, the Manufacturer hereby agrees to depute their representatives from time to time to 

the Employer's Project site as mutually considered necessary by the Employer, Bidder/ Contractor 

and the Manufacturer to ensure proper quality, manufacture, testing and supply on FOR destination 

delivery at site basis and successful performance of the material in accordance with Contract 

Specifications. Further, if the Employer suffers any loss or damage on account of nonperformance 

of the material fully meeting the performance guaranteed as per Bid Specification in terms of the 

contract. We the Manufacturer and the Contractor jointly and severally undertake to pay such loss 

or damages to the Employer on its demand without any demur. 

3.0 This Deed of Undertaking shall be construed and interpreted in accordance with the laws of India and the Courts in Ranchi shall have exclusive jurisdiction in all matters arising under the Undertaking. 

4.0 As a security, the 'Manufacturer shall apart from the Contractor's performance guarantee (10% of the contract price) & Project Operation Guarantee (i.e., 20% of the contract price), furnish a Contract Performance Guarantee from its Bank in favour of the Employer in a form acceptable to the Employer. The value of such guarantee shall be equivalent to 

2% of the cost of parts to be supplied by the Manufacturer as identified in the Contract 

awarded by the Employer to the Bidder/ Contractor and it shall be part of guarantee towards the 

faithful performance/ compliance of this Deed of Undertaking in terms of the Contract. The 

guarantee shall be unconditional, irrevocable and valid for the entire period of the Contract, 

namely till the end of the warranty period under the Contract. The Bank Guarantee amount shall 

be payable to the Employer on demand without any reservation or demur. 
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5.0 We, the Manufacture/ Bidder/ Contractor agree that this Undertaking shall be irrevocable and 

shall form an integral part of the Contract and further agree that this Undertaking shall continue 

to be enforceable till the Employer discharges it. It shall become operative from the effective 

date of Contract. 

IN WITNESS WHEREOF the Manufacturer and the Bidder/ Contractor have through their 

Authorized Representatives executed these presents and affixed. 

WITNESS 

For Manufacturer  

1. Signature of Authorized 
(Signature) Representative 
(Name in Block Letter) Name ........................   
(Office Address) Common Seal of Company 

For Bidder 

2. Signature of 
Authorized 
(Signature) 
Representative 

(Name in Block Letter)  Name (Office Address) 
Common Seal of Company 

Note 

(i) The Deed of Joint Undertaking shall be attested by Notary Public of the place(s) of 

the respective executants (s). 

(ii) In case the bid is submitted by a Joint Venture (JV) of two or more firms as partners, 

then the Joint deed of undertaking shall be modified accordingly. 
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Annexure-B: Format for Evidence of Access to or Availability of Credit/ Facilities 

BANK CERTIFICATE 

 

(i) ............................................. This is to certify that M/s ..........................  (Full Name & Address)  , who are submitting their bid 

(ii) .............................. to .............................................. against their tender specification vide ref. No   

éé& date 

(iii) . ................................................................................  is our Customer for the past

 ..... years. 

(iv) Their financial transactions with our Bank have been satisfactory. They enjoy the 

following fund based and non fund based limits including for guarantees, L/C and other credit 

facilities with us against which the extent of utilization as on date is also indicated below: 

SL. NO 
TYPE OF 

FACILITY  

SANCTIONED 

LIMIT AS ON 

DATE 

UTILISATION AS 

ON DATE 

 
   

 
   

 
   

 

This letter is issued at the request of M/s  éééééééééé 

  

     Sd/-  

Name of Bank   

Name of Authorised Signatory   

Designation   

Phone No.    

Address   

  

SEAL OF THE BANK 
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Annexure-C: Form of Power of Attorney for Joint Venture 

(On Non-judicial Stamp Paper of Appropriate value to be purchased in the Name of 

Joint Venture) 

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given 

hereunder have formed a Joint Venture under the laws  of  and having our Registered

 Office(s)/ Head Office(s) atéééé.(hereinafter called the 'Joint Venture' which expression 

shall unless repugnant to the context or meaning thereof, include its successors, administrators and 

assigns) acting through M/s_________________________being the Partner in-charge do hereby 

constitute, nominate and appoint M/s _________________________a Company incorporated under 

the laws of and having its Registered/Head Office at _____________________________as our duly 

constituted lawful Attorney (hereinafter called "Attorney" or" Authorized Representative" or "Partner 

in-charge") to exercise all or any of the powers for and on behalf of the Joint Venture in regard to 

Specification No for Construction of Package of JREDA (hereinafter called the "Employer") and the 

bids for which have been invited by the Employer, to undertake the following acts: 

i) To submit proposal and participate in the aforesaid Bid Specification of the 

Employer on behalf of the "Joint Venture". 

ii) To negotiate with the Employer the terms and conditions for award of the Contract 

pursuant to the aforesaid Bid and to sign the Contract with the Employer for and on 

behalf of the "Joint Venture". 

iii) To do any other act or submit any document related to the above. 

iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture". 

It is clearly understood that the Partner in-charge (Lead Partner) shall ensure performance of the 

Contract(s) and if one or more Partner fail to perform their respective portion of the Contract(s), the 

same shall be deemed to be a default by all the Partners. 

 

It is expressly understood that this Power of Attorney shall remain valid binding and irrevocable till 

completion of the Defect Liability Period in terms of the Contract.  

 

The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever the said 

Attorney/ Authorized Representative/ Partner in-charge quotes in the bid, negotiates and signs the 

Contract with the Employer and/or proposes to act on behalf of the Joint Venture by virtue of this 

Power of Attorney and the same shall bind the Joint Venture as if done by itself. 

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have executed 

these presents on this day ofééunder the Common Seal(s) of their Companies. 

for and on behalf of 

the Partners of Joint 

Ventures 

The Common Seal of the above Partners of the Joint Venture:  

The Common Seal has been affixed there unto in the presence of: 

WITNESS 

1 .  S i g n a t u r e   
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Name.......................   

Designation  ..........   

Occupation ...............   

2 .  S i g n a t u r e   

Name.......................   

Designation  ..........   

Occupation ...............   
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Annexure-D: Form of Joint Venture Agreement 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE TO BE PURCHASED IN 

THE NAME OF  

JOINT VENTURE)  

PROFORMA OF JOINT VENTURE AGREEMENT  

BETWEEN ...................................... , AND ................................................. ,..FOR BID SPECIFICATION 

NO ........................ DATE .................................... OF the JREDA. 

THIS Joint Venture Agreement executed on this  ................ day of .................  Two thousand and between 

M/s ..............................................  a company incorporated under the laws of  .......................and having its 

Registered Office at  ................... (hereinafter called the "Lead Partner" which expression shall include its 

successors, executors and permitted assigns), M/s.  ....................... a company incorporated under the laws 

of  ....................... and having its Registered Office at ....................  (hereinafter called the "Partner" which 

expression shall include its successors, executors and permitted assigns) and M/s ...................  a company 

incorporated under the laws of ..........  and having its Registered Office at  ...................  .(hereinafter called  

the "Partner" which expression shall include its successors, executors and permitted assigns) for the 

purpose of 

making a bid and entering into a contract (in case of award) against INV No. _______ dated ______ for  

the execution of Design, engineering, testing, supply, erection and commissioning of ------ kW Solar 

Photovoltaic based Decentralized Distributed Generation Systems under 6 different packages at 409 

Nos. of Villages in 10 districts of Jharkhand being executed by the JREDA having its Registered 

Office at _______ (hereinafter called the òEmployerò). 

WHEREAS the Employer invited bids as per the above mentioned Specification for the design, 

supply, installation, 

commissioning and operation for 5 years for decentralized solar power generating plant for  _________ , 

 ________  and  ________  of  ____  District, Jharkhand on BOMT basis in the bidding documents under 

subject Package for ..........................   

Annexure -A (Qualification Requirement of the Bidder), Section-SCC, Vol.-IA, forming part of the 

bidding documents, stipulates that a Joint Venture of two or more qualified firms as partners, 

meeting the requirement of Annexure-A, Section SCC as applicable may bid, provided the Joint 

Venture fulfills all other requirements of Annexure-A, Section SCC and in such a case, the BID shall 

be signed by all the partners so as to legally bind all the Partners of the Joint Venture, who will be 

jointly and severally liable to perform the Contract and all obligations hereunder. 

The above clause further states that the Joint Venture agreement shall be attached to the bid and the 

contract performance guarantee will be as per the format enclosed with the bidding document without 

any restriction or liability for either party. 

AND WHEREAS the bid has been submitted to the Employer vide proposal No .............................  dated 

 .............................  against the Package No ................. (Specification No ....................... ) by Lead Partner  

based on the Joint Venture agreement between all the Partners under these presents and the bid in 

accordance with the requirements of Annexure- A (Qualification Requirements of the Bidders), 

Section -SCC has been signed by all the partners. 
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NOW THIS INDENTURE WITNESSETH AS UNDER:  

In consideration of the above premises and agreements all the Partners to this Joint Venture do hereby 

now agree as follows: 

1. In consideration of the award of the Contract by the Employer to the Joint Venture 

partners, we, the Partners to the Joint Venture agreement do hereby agree that M/s 

___________shall act as Lead Partner and further declare and confirm that we shall jointly 

and severally be bound unto the Employer for the successful performance of the Contract and 

shall be fully responsible for the design, manufacture, supply, and successful performance of 

the equipment in accordance with the Contract. 

2. In case of any breach of the said Contract by the Lead Partner or other Partner(s) of the Joint 

Venture agreement, the Partner(s) do hereby agree to be fully responsible for the successful 

performance of the Contract and to carry out all the obligations and responsibilities under the 

Contract in accordance with the requirements of the Contract. 

3. Further, if the Employer suffers any loss or damage on account of any breach in the Contract 

or any shortfall in the performance of the equipment in meeting the performance guaranteed 

as per the specification in terms of the Contract, the Partner(s) of these presents undertake to 

promptly make good such loss or damages caused to the Employer, on its demand without any 

demur. It shall not be necessary. 

or obligatory for the Employer to proceed against Lead Partner to these presents before 

proceeding against or dealing with the other Partner(s). 

4. The financial liability of the Partners of this Joint Venture agreement to the Employer, with 

respect to any of the claims arising out of the performance of non- performance of the 

obligations set forth in the said Joint Venture agreement, read in conjunction with the 

relevant conditions of the Contract shall, however, not be limited in any way so as to restrict 

or limit the liabilities of any of the Partners of the Joint Venture agreement. 

5. It is expressly understood and agreed between the Partners to this Joint Venture agreement 

that the responsibilities and obligations of each of the Partners shall be as delineated in 

Appendix-I (*To be incorporated suitably by the Partners) to this agreement. It is further 

agreed by the Partners that the above sharing of responsibilities and obligations shall not in 

any way be a limitation of joint and several responsibilities of the Partners under this 

Contract. 

6. This Joint Venture agreement shall be construed and interpreted in accordance with the laws 

of India and the courts of Ranchi shall have the exclusive jurisdiction in all matters arising 

thereunder. 

7. In case of an award of a Contract, We the Partners to the Joint Venture agreement do hereby 

agree that we shall be jointly and severally responsible for furnishing a contract performance 

security & Project Operation Guarantee from a bank in favour of the Employer in the forms 

acceptable to purchaser for value of 10% & 15% of the Contract Price in the 

currency/currencies of the Contract. 

8. It is further agreed that the Joint Venture agreement shall be irrevocable and shall form an 

integral part of the Contract, and shall continue to be enforceable till the Employer 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 104 | P a g e 

discharges the same. It shall be effective from the date first mentioned above for all purposes 

and intents. 

IN WITNESS WHEREOF , the Partners to the Joint Venture agreement have through their 

authorized representatives executed these presents and affixed Common Seals of their companies, on 

the day, month and year first mentioned above. 

Common Seal of For lead Partner 

 

has been affixed in my/ our presence    

pursuant to the Board of Director's (Signature of authorized 

resolution dated  ........................................................................................... representative) 

Name 

Signature  ........................................................................................................... Designation 

Name  ................................................................................................................ Common Seal of the 

company 

Designation ...................   

¶  Common Seal of For other Partners has been affixed in my/our presence 

pursuant to the Board of Director's (Signature of 

authorized resolution dated representative) 

Signature  ........................................................................................................... Designation 

Name  ................................................................................................................ Common Seal of the 

company 

Designation ...................   

WITNESSES: 

1.   ........................................................................................... 2.  ........................   

(Signature) (Signature) 

Name ................................................................................................... Name .................   

(Official address) (Official address) 
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Annexure-I: Proforma of Bank Guarantee for Bid Guarantee 

(To be stamped in Accordance with Stamp Act) The non-judicial stamp paper should be in the 

name of Issuing Bank 

Ref.  ............................................................................................... Bank Guarantee No. . . . .. . . . .. 

. . 

Date . . . . . . . . . . . . . . . . . . . . . . . . . .   

T o  

The Director, 

Jharkhand Renewable Energy Development Agency  

3
rd

 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand  INDIA 

Dear Sirs, 

In accordance with Invitation to Bid as per INV No ...............................................  dated ........... under your 

Specification No ...................................................  M/s ........................................................................   

 ............................  having its Registered/Head Office at  ........................................... .(hereinafter called the 

'Bidder') wish to participate in the said Bid or  ........... and you, as a special favour have agreed to accept an 

irrevocable and unconditional Bank Guarantee for an amount of .........................................................   

valid upto ................. on behalf of Bidder in lieu of the Bid deposit required to be made by the Bidder, as a  

condition precedent for participation in the said Bid. We, the ............ Bank at    ..(local address) having our 

Head Office at  ..................................................................... guarantee and undertake to pay immediately on 

demand by Jharkhand Renewable Energy Development Agency the amount of...... ...  

(in words & figures) without any reservation, protest, demur and recourse. Any such 

demand made by said 'Employer' shall be conclusive and binding on us irrespective of any 

dispute or difference raised by the Bidder. 

This Guarantee shall be irrevocable and -shall remain valid upto and including  ...........  @ ...............  If any 

further extension' of this guarantee is required, the same shall be extended to such required period 

(not exceeding 

one year) on receiving instructions from M/s ........................ on whose behalf this guarantee is issued. 

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this ........  day of 

 ................20 ..........at ...........................   
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WITNESS 

(Signature) (Name) (Signature)(Name)                 

(Official Address) (Designation with Bank Stamp) 

Attorney as per 

Power of Attorney No.  ............  

Dated .....................   

@ This date shall be thirty (30) days after the last date for which the bid is valid. 

  



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 107 | P a g e 

Annexure-II: Proforma of Bank Guarantee for Contract Performance 

(To be stamped in accordance with Stamp Act) 

Ref.   .........................................................................................................Bank Guarantee No ..........   

Date ..........................................   

T o 

The Director, 

Jharkhand Renewable Energy Development Agency  

3
rd

 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand  INDIA 

Dear Sirs, 

In consideration of Jharkhand Renewable Energy Development Agency (hereinafter referred to as 

the 'Employer' which expression shall unless repugnant to the context or meaning thereof include 

its successors, administrators and assigns) having awarded to 

M/s______________________with its Registered/ Head office 

at____________________________(hereinafter referred to as the "Contractor" which expression 

shall unless  repugnant to the context or meaning thereof; include its successors, administrators, 

executors and assigns), a Contract by issue of Employer's Letter of Award No dated and the same 

having been acknowledged by the Contractor, resulting in a Contract, bearing No  dated  

valued at for (scope of Contract) and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire Contract equivalent to  

$________(%)  percentage of the said value of the Contract to the Employer. 

We ............................................................................................................. (Name & Address) having its 

Head Office at .........................................................  (hereinafter referred to as the 'Bank', which expression 

shall, unless repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns) do hereby guarantee and undertake to pay the Employer on demand any and 

all monies payable by the Contractor to the extent of as aforesaid at any time upto $$ 

(days/month/year) without any demur, reservation, contest, recourse or protest and/or without any 

reference to the Contractor. 

Any such demand made by the Employer on the Bank shall be conclusive and binding not 

withstanding any difference between the Employer and the Contractor or any dispute pending 

before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke 

this guarantee during its currency without previous consent of the Employer and further agrees that 

the guarantee herein contained shall continue to be enforceable till the Employer discharges this 

guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee, from time to time to extend the time for performance of the Contract by the 

Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which they 

might have against the Contractor, and to exercise the same at any time in any manner, and either 
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to enforce or to forbear to enforce any covenants, contained or implied, in the Contract between 

the Employer and the Contractor or any other course or remedy or security available to the 

Employer. The Bank shall not be released of its obligations under these presents by any exercise 

by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason 

of any other act of omission or commission on the part of the Employer or any other indulgences 

shown by the Employer or by any other matter or thing whatsoever which under law would, but 

for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Contractor and not withstanding any security or other guarantee the Employer may have in relation 

to the Contractor's liabilities. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted 

to and it shall remain in force upto and including and shall be extended from time to time for such 

period (not 

exceeding one year), as may be desired by M/s .................. on whose behalf this guarantee has been 

given. 

 

Dated this ..................  day of ...........................  20   .......................... at.  ............   

WITNESS 

(Signature) (Name)                                                                                                   (Signature) (Name)

  

(Official Address) (Designation with Bank Stamp) 

Attorney as per Power 

of Attorney No.  ..........   

Date .......................  

$ This sum shall be fifteen per cent (10 %) of the Contract price. 

$$ The date will be 180 days beyond date of schedule commissioning of the project as 

specified in the Contract. 

 

NOTE: The stamp papers of appropriate value shall be purchased in the, name of issuing 

Bank. 
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Annexure-III: Proforma of Extension of Bank Guarantee 

 

(To be stamped in accordance with Stamp Act) 

Ref.   ............................................................................................................... Date .....................  

T o 

The Director, 

Jharkhand Renewable Energy Development Agency  

3
rd

 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand  INDIA 

Dear Sirs, 

Sub:       Extension of Bank Guarantee No ............................................................................................  for  

Rs ............................................. favouring yourselves, expiring on ............................ on account 

of M/s .............................................. in respect of Contract No .............. dated ............................   

(hereinafter called original Bank Guarantee). 

At the request of M/s ................................................ , we ........................................... Bank, branch office at 

...................................and having its Head Office at  .............................. do hereby extend our liability under 

the above-mentioned Guarantee No .............................................  dated ....................  for a further period of 

 ..................................................  years/ months from  ...... ... to expire on  ..................................... Expect as  

provided above, all other terms and conditions of the original Bank Guarantee Noéédated .....shall remain unaltered and binding. 

Please treat this as an integral part of the original Bank Guarantee to which it would be attached. 

Yours Faithfully, 

For ...............................  

Manager/Agent 

Accountant 

Power of Attorney No .....   

Dated .....................   

SEAL OF BANK  

NOTE: The non-judicial stamp paper of appropriate value shall be purchased in the name of 

the Bank which has issued the Bank Guarantee. 
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Annexure-IV: Proforma of Letter of Undertaking  

 

(To be submitted by the Bidder along with his Bid) 

(To be executed on non-judicial stamp paper of requisite value) 

Ref.: Date: 

To, 

The Director, 

Jharkhand Renewable Energy Development Agency  

3
rd

 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand INDIA 

 

Dear Sir, 

1. I/We* have read and examined the Bidding Documents relating to site survey, planning, 

design, engineering, assembly, manufacturing, testing, supply, loading, transportation, 

unloading, insurance, delivery at site, handling, storage, installation, testing, 

commissioning of -------- kW Solar Photovoltaic based Decentralized Distributed 

Generation Systems and documentation of all items/ material required to complete the 

Electrification works 10 (ten) districts of Jharkhand which interlia include construction of 

LT Line & Operation & Maintenance of Plant for five years after commissioning. 

a) Invitation to Bid. 

b) Condition of Contract for supply cum Erection, containing section, ñInvitation to 

Bid (INV)ò, ñInstruction to Bidder (INB)ò, óGeneral Terms & Conditions of 

Contract (GCC)ò and ñGeneral Technical Conditionsò and ñErection Conditionsò. 

c) Special Condition of Contract along with Annexures .............................. to   

d) Drawings 

e) Technical Specifications. 

2. I/We hereby submit our Bid and undertake to keep our Bid valid for a period of six (6) 

calendar months from the date of bid i.e. upto I/We hereby further undertake that during the 

said period  I/We shall not vary/ alter or revoke my/ our Bid. 

 This undertaking is in consideration of Jharkhand Renewable Energy Development Agency 

agreeing to open my/our Bid and consider and evaluate the same for the purpose of award of 

Work in terms of provisions of clause entitled "Award of Contract", Section INB, Conditions 

of Contract in the Bid Documents. 

Should this Bid be accepted, I/we also agree to abide by and fulfill all the terms & 

conditions of provisions of the above mentioned bid documents. 

Signature along with Seal of Company 

(Duly authorised to sign the Bid on behalf of the 

Contractor) 
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Name ..........................................   

Designation .....................................   

Name of Company.........................  (in Block Letters) 

WITNESS 

Signature  .................................................................................................... Date & Postal Address 

Date ............................................  

Name & Address ...................   

Telephone No ......................................   

Fax No ....................................   

*Strike out whichever is not applicable. 
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Annexure-V: Proforma of Application for Payment 

Project: 

Equipment package: Date: 

Name of Contractor: Contract No.: 

Contract Value: Contract Name : 

Unit Reference: Application Serial number 

To, 

The Director, 

Jharkhand Renewable Energy Development Agency  

3
rd

 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand  INDIA Dear Sir, 

APPLICATION FOR PAYMENT  

Pursuant to the above referred Contract dated  ............ the undersigned hereby applies for payment 

of the sum of (Specify amount and currency in which claim is made). 

1. The above amount is on account of : [ TICK (ã) whichever is applicable] 

Initial advance (Schedule $$) 

Interim payment as advance (Schedule$$) 

Progressive payment against dispatch of equipment (Schedule$$) 

Progressive payment against receipt of equipment at site (Schedule$$) 

Progressive payment against Erection (Schedule$$) 

Ocean freight & marine insurance (Schedule$$) 

Inland transportation (Schedule$$) 

Inland insurance 

Extra work not specified in Contract 

(Ref. Contract change order No ............. ) 

Other (specify) 

Final payment (Schedule$$) 

as detailed in the attached Schedule(s) which form an integral part of this application 

2. The payment claimed is as per item(s) No.(s) ...... of the payment schedule annexed to the  

above-mentioned Contract. 

3. The application consists of this page, a summary of claim statement (Schedule$$), 

and the following signed schedule. 

1 .     

2 .     

3 .     

The following documents are also enclosed 

1 .     

2 .     
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3 .     

Signature of 

Contractor/ 

Authorised 

Signatory 

Application for payment will be made to 'Engineer' to be designated for this purpose at the time of 

award of the Contract. 

$$ Proforma for the Schedules will be mutually discussed and agreed to during the 

finalization of the Contract Agreement. 
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Annexure-VI: Proforma of Bank Guarantee for Advance Payment 

(To be stamped in accordance with Stamp Act) 

Ref  ............................................................................................................. Bank Guarantee No .....   

Date ...............   

To, 

The Director, 

Jharkhand Renewable Energy Development Agency  

3
rd

 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand  INDIA Dear Sir, 

In consideration of Jharkhand Renewable Energy Development Agency (hereinafter referred to as 

the 'Employer', which expression shall, unless repugnant to the context or meaning thereof include 

its successors, administrators and assigns) having awarded to M/sééééé(hereinafter referred to 

as the "Contractor" which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns), a Contract by issue of Employer's 

Letter of Award No datedéééand the same having been acknowledged by the Contractor, 

resulting in a Contract bearing Noéééédated valued at.. . .. . .. . . .. . . . .. . . .. for.. . .. . ... .. . . .. . 

. . ... .(scope of work) (hereinafter called the 'Contract') and the Employer having agreed to make an 

advance payment to the Contractor for performance of the above Contract amounting (in words and 

figures) as an advance against Bank Guarantee to be furnished by the Contractor. 

We, ......................................................................  (Name of the Bank) having its Head Office at(hereinafter 

referred to as the 'Bank', which expression shall, unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 

pay the Employer, immediately on demand any or, all monies payable by the Contractor to the extent 

of as aforesaid at any time upto @ without any demur, reservation, contest, 'recourse or protest 

and/or without any reference to the Contractor. Any such demand made by the Employer on the 

Bank shall be conclusive and binding notwithstanding any difference between the Employer and the 

Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. We 

agree that the guarantee herein contained shall be irrevocable and shall continue to be enforceable till 

the Employer discharges this guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee, from time to time to vary the advance or to extend the time for performance 

of the Contract by the Contractor. The Employer shall have the fullest liberty without affecting 

this guarantee, to postpone from time to time the exercise of any powers vested in them or of any 

right which they might have against the Contractor, and to exercise the same at any time in any 

manner, and either to enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the Employer and the Contractor or any other course or remedy or security 

available to the Employer. The Bank shall not be released of its obligations under these presents 

by any exercise by the Employer of its liberty with reference to the matters aforesaid or any of 

them or by reason of any other act or forbearance or other acts of omission or commission on the 

part of the Employer or any other indulgence shown by the Employer or by any other matter or 

thing, whatsoever, which under law would, but for this provision have the effect of relieving the 

Bank. 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
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against the Bank as a principal debtor, in the first instance without proceeding against the Contractor 

and notwithstanding any security or other guarantee that the Employer may have in relation to the 

Contractor's liabilities. 

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to and it shall 

remain in force upto and including ..... @ ....... and shall be extended from time to time for such period (not 

exceeding one year ), as may be desired by M/s ................on whose behalf this guarantee has been 

given. 

Dated this Day of ............................ at ....................   

WITNESS 

(Signature) (Signature) 

(Name) (Name) 

Designation ..............................................   

(Official Address) 

 

(With Bank Stamp) 

Attorney as per Power of Attorney No .....................   

Dated .................................  

 

@ The date will be ninety (90) days after the date of completion of the Contract. 

 

NOTE: The non-judicial stamp papers of appropriate value shall be purchased in the name of 

Bank, which issues the Bank Guarantee. 
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Annexure-VII: Proforma of Indemnity Bond to be Executed by the Contractor for 

Equipment Handed Over for Performance of its Contract  

(Entire Equipment consignment in one lot)  

(On non-Judicial stamp paper of appropriate Value) 

INDEMNITY BOND  

THIS INDEMNITY BOND is made this  .............................................. day of  ...............................  20 by 

 .......................................................................................... a Company registered under the Companies Act, 

1956/Partnership Firm/Proprietary Concern having its Registered Office at 

 ............................................................................................ (hereinafter called as 'Con tractor' or "Obligor"  

which expression shall include its successors and permitted assigns) in favour of Jharkhand 

Renewable Energy Development Agency (JREDA), a Company incorporated under the Companies 

Act, 1956 having its Registered Office atééééé.and its project at éééééééé..(hereinafter called "Owner" Which expression shall include its  successors and assigns): 

WHEREAS Jharkhand Renewable Energy Development Agency (JREDA) has awarded to the 

Contractor, a Contract foréééééé.vide its Letter of Award/ Contract No 

éé..datedéééand its 

Amendment No.  .......... and Amendment Noééé.. (applicable when amendments have been issued) (hereinafter called the ñContractò) in terms of which Jharkhand Renewable Energy Development Agency (JREDA)required to hand over various equipment to the Contractor for execution of the Contract. 

And WHEREAS by virtue of Clause No of the said Contract, the Contractor is required to execute an Indemnity Bond in favour of Jharkhand Renewable Energy Development Agency for the equipment handed to it byéé  for the purpose of performance of the Contract/Erection portion of the Contract (hereinafter called the ñEquipmentò). 

NOW THEREFORE , This Indemnity Bond witnesses as follows: 

1.  That in consideration of various equipment as mentioned in the Contract, valued at 

Rsééééé(Rupeesééé.) handed over to the Contractor for the purpose of 

performance of the Contract, the Contractor hereby undertakes to indemnify and shall keep 

Jharkhand Renewable Energy Development Agency indemnified, for the full value of the 

Equipment. The Contractor hereby acknowledges receipt of the Equipment as per dispatch 

title documents handed over to the Contractor duly endorsed in their favour and detailed in 

the Schedule appended hereto. It is expressly understood by the Contractor that handing over 

of the dispatch title documents in respect of the said Equipment duly endorsed by Jharkhand 

Renewable Energy Development Agency in favour of the Contractor shall be construed as 

handing over of the Equipment purported to be covered by such title documents and the 

Contractor shall hold such Equipment in trust as a Trustee for and on behalf of Jharkhand 

Renewable Energy Development Agency. 

2.  That the Contractor is obliged and shall remain absolutely responsible for the safe transit/ 

protection and custody of the Equipment at Jharkhand Renewable Energy Development 

Agency project Site against all risks, whatsoever, till the Equipment are duly used/ erected 

in accordance with the terms of the Contract and the Plant/ Package duly erected and 

commissioned in accordance with the terms of the Contract is taken over by Jharkhand 

Renewable Energy Development Agency. The Contractor undertakes to keep Jharkhand 

Renewable Energy Development Agency harmless against any loss or damage that may be 

caused to the Equipment. 

3.  The Contractor undertakes that the Equipment shall be used exclusively for the 

performance/ execution of the Contract strictly in accordance with its terms and conditions 

and no part of the equipment shall be utilized for any other work or purpose whatsoever. It 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 117 | P a g e 

is clearly understood by the Contractor that nonobservance of the obligations under this 

Indemnity Bond by the Contractor shall inter-alia constitute a criminal breach of trust on 

the part of the Contractor for all intents and purpose including legal/ penal consequences. 

4.  That Jharkhand Renewable Energy Development Agency is and shall remain the 

exclusive Employer of the Equipment free from all encumbrances, charges or liens of any 

kind, whatsoever. The Equipment shall at all times be open to inspection and checking by 

Engineer-in- Charge/Engineer or other employees/agents authorised by him in this regard. 

Further, Jharkhand Renewable Energy Development Agency shall always be free at all 

times to take possession of the Equipment in whatever form the Equipment may be, if in its 

opinion the Equipment are likely to be endangered, mis-utilised or converted to uses other 

than those specified in the Contract, by any acts of omission or commission on the part of the 

Contractor or any other person or on account of any reason, whatsoever, and the Contractor 

binds himself and undertakes to comply with the direction of demand of Jharkhand 

Renewable Energy Development Agency to return the Equipment without any demur or 

reservation. 

5.  That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 

Equipment or the same or any part thereof is mis-utilised in any manner whatsoever, then 

the Contractor hereby agrees that the decision of the Engineer-in- Charge/ Engineer of 

Jharkhand Renewable Energy Development Agency as to assessment of loss or damage 

to the Equipment shall be final and binding on the Contractor. The Contractor binds itself 

and undertakes to replace the lost and/ or damaged Equipment at its own cost and/ or shall 

pay the amount of loss of Jharkhand Renewable Energy Development Agency without 

demur, reservation or protest. This is without prejudice to any other right or remedy that 

may be available to Jharkhand Renewable Energy Development Agency against the 

Contractor under the Contract and under this Indemnity Bond. 

6.  NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually 

comply with terms and conditions of this Bond to the satisfaction of Jharkhand Renewable 

Energy Development Agency, THEN, the above Bond shall be void, but otherwise, it shall 

remain in full force and virtue. 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized 

representative under the common seal of the Company, the day, month and year first above 

mentioned. 

SCHEDULE No. 1 

Particulars of 

the Equipment 

handed over 

Quantity Particulars of  

Despatch Title  

Documents 

Value of the 

Equipment 

Signature of 

Attorney 

(authorised 

representative) 

as a token of 

receipt 

          
 

For and on behalf of M/s ......................................   

WITNESS  

1. 1. Signature  ..................................   
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  2. Name é é é    

           3. Addresséééééééé..  

   4 Designationéééééé...    

 

Authorised representative * 

2. 1. Signature  ...............................   

2. Name  ......................................................................................... (Common Seal) 

3. Address   .................................................................................... (In case of Company) 

* Indemnity Bonds are to be executed by the authorised person and (i) in case of Contracting 

Company under common seal of the Company or (ii) having the Power of Attorney issued 

under common seal of the company with authority to execute Indemnity Bonds, (Hi) In case 

of (ii), the original Power of Attorney if it is specifically for this Contract or a Photostat copy 

of the Power of Attorney if it is General Power of Attorney and such documents should be 

attached to Indemnity Bond. 
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Annexure-VIII: Proforma of Indemnity Bond to be Executed by the Contractor for the 

Equipment Handed Over in Instalments for Performance of its Contract  

 

(On non-judicial stamp paper of appropriate value) 

INDEMNITY BOND  

THIS INDEMNITY BOND is made this  ................. day of ....................  20 by, a Company registered under the Companies Act, 1956/ Partnership Firm/ Proprietary Concern having its Registered Office atéééé(hereinafter called as 'Contractor' or 'Obligor' which expression shall include its  successors and permitted assigns) in favour of Jharkhand 

Renewable Energy Development Agency, a Company incorporated under the Companies Act, 

1956 having its Registered Office atééé.and its project atéééééé(hereinafter called 

"Owner" which expression shall include its successors and assigns). 

WHEREAS Jharkhand Renewable Energy Development Agency has awarded to the Contractor a 

Contract for vide its Letter of Award/Contract Noéé.. datedééé.and Amendment Noééé 

(applicable  when amendments have been issued) (hereinafter called the 'Contract') in terms of 

Which Jharkhand Renewable Energy Development Agency is required to hand over various 

Equipment to the Contractor for execution of the Contract. 

AND WHEREAS by virtue of Clause No. of the said Contract, the Contractor is required to execute 

an 

Indemnity Bond in favour of Jharkhand Renewable Energy Development Agency for the 

Equipment handed over to it by Jharkhand Renewable Energy Development Agency for the 

purpose of performance of the Contract/Erection portion of the Contract hereinafter called the 

'Equipment'). 

NOW THEREFORE , This Indemnity Bond witnesses as follows: 

1. That in consideration of various Equipment as mentioned in the Contract, valued at Rs

 (Rupees ) to be handed over to the Contractor in installments from time to 

time for the purpose of performance of the Contract, the Contractor hereby undertakes to 

indemnify and shall keep Jharkhand Renewable Energy Development Agency 

indemnified, for the full value of the Equipment. The Contractor hereby acknowledges 

receipt of the initial installment of the equipment as per details in the Schedule appended 

hereto. Further, the Contractor agrees to acknowledge receipt of the subsequent installments 

of the Equipment as required by Jharkhand Renewable Energy Development Agency in 

the form of Schedules consecutively numbered which shall be attached to this Indemnity 

Bond so as to form integral parts of this Bond. It is expressly understood by the Contractor 

that handing over the dispatch title documents in respect of the said Equipment duly endorsed 

by Jharkhand Renewable Energy Development Agency in favour of the Contractor shall 

be construed as handing over the Equipment purported to be covered by such title documents 

and the Contractor shall hold such Equipment in trust as a Trustee for and on behalf of 

Jharkhand Renewable Energy Development Agency. 

2. That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/protection and custody of the Equipment at Jharkhand Renewable Energy 

Development Agency project Site against all risks, whatsoever, till the Equipment are duly 

used/erected in accordance with the terms of the Contract and the Plant/Package duly 

erected and commissioned in accordance with the terms of the Contract, is taken over by 

Jharkhand Renewable Energy Development Agency. The Contractor undertakes to keep 
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Jharkhand Renewable Energy Development Agency harmless against any loss or damage 

that maybe caused to the Equipment. 

3. The Contractor undertakes that the Equipment shall be used exclusively for the 

performance/ execution of the Contract strictly in accordance with its terms and conditions 

and no part of the equipment shall be utilised for any other work or purpose, whatsoever. 1t 

is clearly understood by the Contractor that non-observance of the obligations under this 

Indemnity Bond by the Contractor shall inter-alia constitute a criminal breach of trust on 

the part of the Contractor for all intents and purpose including legal/ penal consequences. 

4. That Jharkhand Renewable Energy Development Agency is and shall remain the 

exclusive Employer of the Equipment free from all encumbrances, charges or liens of any 

kind, whatsoever. The Equipment shall at all times be open to inspection and checking by 

Engineer-in- Charge/ Engineer or other employees/ agents authorised by him in this regard. 

Further, Jharkhand Renewable Energy Development Agency shall always be free at all 

times to take possession of the Equipment in whatever form the Equipment may be, if in its 

opinion the Equipment are likely to be endangered, misutilised or converted to use other than 

those specified in the Contract, by any acts of omission or commission on the part of the 

Contractor or any other person or on account of any reason, whatsoever, and the Contractor 

binds himself and undertakes to comply with the directions of demand of Jharkhand 

Renewable Energy Development Agency to return the equipment without any demur or 

reservation. 

5. That this Indemnity Bond in irrevocable. If at any time any loss or damage occurs to the 

Equipment or the same or any part thereof is mis-utilised in any manner whatsoever, then 

the Contractor hereby agrees that the decision of the Engineer-in-Charge/ Engineer of 

Jharkhand Renewable Energy Development Agency as to assessment of loss or damage 

to the Equipment shall be final and binding on the Contractor. The Contractor binds itself 

and undertakes to replace the lost and/or damaged Equipment at its own cost and/ or shall 

pay the amount of loss to Jharkhand Renewable Energy Development Agency without 

any demur, reservation or protest. This is without prejudice to any other right or remedy 

that may be available to Jharkhand Renewable Energy Development Agency against the 

Contractor under the Contract and under this Indemnity Bond. 

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually 

comply with the terms and conditions of this Bond to the satisfaction of Jharkhand 

Renewable Energy Development Agency, THEN above Bond shall be void, but otherwise, 

it shall remain in' full force and virtue. 

IN WITNESS WHEREOF, the Contractor has her eunto set its hand through its authorized 

representative under the common seal of the Company, the day, month and year first above 

mentioned 

SCHEDULE No. 1 

Particulars of 

the Equipment 

handed over 

Quantity Particulars of  

Despatch Title  

Documents 

Value of the 

Equipment 

Signature of 

Attorney 

(authorised 

representative) 

as a token of 

receipt 
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For and on behalf of M/s ......................................   

WITNESS  

1. 1. Signature  ..................................   

  2. Name é é é    

           3. Addresséééééééé..  

   4 Designationéééééé...    

 

Authorised representative * 

2. 1. Signature  ...............................   

2. Name  ......................................................................................... (Common Seal) 

3. Address   .................................................................................... (In case of Company) 

* Indemnity Bonds are to be executed by the authorised person and (i) in case of Contracting 

Company under common seal of the Company or (ii) having the Power of Attorney issued 

under common seal of the company with authority to execute Indemnity Bonds, (Hi) In case 

of (ii), the original Power of Attorney if it is specifically for this Contract or a Photostat copy 

of the Power of Attorney if it is General Power of Attorney and such documents should be 

attached to Indemnity Bond. 
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Annexure-IX: Proforma of 'Agreement'  

(To be executed on non-judicial stamp paper) 

This Agreement made this .................................................... day ofééééééé, two thousand 

éééééééééééé..between Jharkhand Renewable Energy Development Agency  

(JREDA), a company incorporated under the Companies Act, 1956, having its Registered Office 

atéééééé. (hereinafter referred to as the 'Owner' which expression shall include its 

administrators, successors, executors and permitted assigns) of the one part and M/séééééé.., a company incorporated under the Companies Act, 1956 having its Registered Office atééééééééé [hereinafter referred to as the 'Contractor' or "X" (name of the Contracting Co.) which expression shall include its administrators, successors, 

executors and permitted assigns] of the other part. 

WHEREAS Jharkhand Renewable Energy Development Agency desirous to  ............ *  .........  

Under ........... **  ................. in  ........... ***  ............... as per NIT No.  ........................ Dated .......20 

AND WHEREAS the Contractor had participated in the above referred Bidding vide their proposal 

No.  ................................................................................................................................................................   

dated  ............................   

AND WHEREAS Jharkhand Renewable Energy Development Agency awarded the Contract to 

the Contractor on terms and conditions of the documents referred to therein, which have been 

acknowledged by the Contractor resulting into a ñContractò. 

NOW THEREFORE THIS DEED WITNESSETH AS UNDER: -  

1.0 Article  

1.1 Award of Contract  

Jharkhand Renewable Energy Development Agency has awarded the Contract to the 

Contractor for the work ofééééééééééééééééééé. on the terms and 

conditions as contained in its Letter of Award Noééé.datedééé and the documents 

referred to therein. The award has taken effect from the aforesaid date of letter of award. 

The terms and expressions used in this Agreement shall have the same meaning as are 

assigned to them in the óContract Documentsô referred to in the succeeding Article. 

2.0 Contract Documents 

2.1 The Contract shall be performed strictly as per the terms and conditions stipulated herein and in 

the following documents attached herewith (hereinafter referred to as "Contract Documents'). 

i)  ................................................................. 's Bidding Documents in respect of Specification No.   issued vide its letter No dated consisting of Invitation to Bid, Instructions to Bidders, General Terms & Conditions of Contract, Special Conditions of Contract and all' other Sections entitled "Conditions of Contract" including all amendments 

issued vide its letter(s) No.(s) .................................................................................................. dated    

(Volume-I) 

ii)  .................... 's Technical Specifications including Amendments issued vide its Letter No   

dated ...........................   (Volume-II)  

iii) "X"s Proposal No ...............................................................................................................  dated along 0with Bid Proposal Sheets, Data Requirements, payment terms and Work Schedules       submitted by "X" entitled as " " 

(Volume-III)  

iv) Agreed Minutes of the meeting held on  ............................................................................................ 

betweenééééé.andééééééééééééééé "X". (Volume-IV) 
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v) ............................................................ 's Letter of Award Noéééé.dated 

éééé..Duly acknowledged by "X". (Volume-V) 

vi) Quality Plans for manufacturing and field activities entitled 'Quality Plan'. 

     (Volume-VI)  

vii) Contract Network (Volume-VII)  

All the aforesaid Contract Documents shall form an integral part of this Agreement, in so far 

as the same or any part conform to the Bidding Documents (Vol. I & II) and what has been 

specifically agreed to by the Jharkhand Renewable Energy Development Agency in its 

Letter of Award. Any matter inconsistent therewith, contrary or repugnant thereto or any 

deviations taken by the Contractor in its Proposal (Vol-III) but not agreed to specifically by 

the Jharkhand Renewable Energy Development Agency in its Letter of Award shall be 

deemed to have been withdrawn by the Contractor. For the sake of brevity, this agreement 

along with its aforesaid Contract Documents shall be referred to as the 'Agreement'. 

3.0 Conditions & Covenants 

3.1 The scope of Contract, Consideration, Terms of Payment, Price Adjustment, Taxes 

wherever applicable, Insurance, Liquidated Damages, Performance Guarantee and all other 

terms and conditions are contained in Jharkhand Renewable Energy Development 

Agency 's Letter of Award Noééééé.datedéééééread in conjunction with other 

aforesaid Contract documents. The Contract shall be duly performed by the Contractor 

strictly and faithfully in accordance with the terms of the Agreement. 

3.2 The scope of work shall also include supply and installation of all such items which are not 

specifically mentioned in the Contract documents, but which are needed for successful, 

efficient, safe & reliable operation of the equipment unless otherwise specifically excluded 

in the Specifications under 'Exclusions' or Letter of Award. 

3.3 Time Schedule 

3.3.1 Time is the essence of the Contract and schedules shall be strictly adhered to. 'X" shall 

perform the work in accordance with the agreed schedule as given in Volume - V & VI of 

Contract documents [clause 2.1 (v & vi) above]. 

3.4 Quality Plans 

3.4.1  The Contractor is responsible for the proper execution of the Quality Plans enclosed in 

Volume-VI. The work beyond the Customer Inspection Points (CIP) will progress only 

with the Jharkhand Renewable Energy Development Agency's consent. The Jharkhand 

Renewable Energy Development Agency will also undertake quality 'surveillance and 

quality audit of the Contractor's/ Sub-Contractor's works, systems and procedures and 

quality control activities. The Contractor further agrees that any change in the Quality Plan 

will be made only with the Employer's approval. The Contractor shall also perform all 

quality control activities, inspection and tests agreed with the Jharkhand Renewable 

Energy Development Agency to demonstrate full compliance with the Contract 

requirements. 
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3.4.2 The Contractor also agrees to provide the Jharkhand Renewable Energy Development 

Agency with the necessary facilities for carrying out inspection, quality audit and quality 

surveillance of Contractor's and its Sub-Contractor's Quality Assurance Systems and 

manufacturing activities. 

These shall include but not limited to the following: 

i) Relevant plant standards, drawing and procedures; 

ii) Detailed Quality Assurance System manuals for manufacturing activities, 

iii) Storage procedures and instructions weld, NOT, heat treatment prior to 

commencement of manufacture; 

iv) Complete set of log sheets (blank) mentioned in the quality plan. 

3.4.3 It is expressly agreed to by the Contractor that the quality tests and Inspection by the 

Employer shall not in any way relieve the Contractor of its responsibilities for quality 

standards, and performance guarantee and their other obligations under the Agreement. 

3.4.4 'X' agrees to submit Quality Assurance Documents package to Jharkhand Renewable 

Energy Development Agency for review and record after completion and within three 

weeks of dispatch of material. 

The package will include the following: 

i) Factory test result/inspection reports for testing required by this Contract or applicable codes and standards; 

ii) Two copies of inspection reports duly signed by Quality Assurance personnel of both 

Jharkhand Renewable Energy Development Agency and 'X' for the agreed Customer 

Inspection Points; 

3.5 It is expressly agreed to by the Contractor that notwithstanding the fact that the Contract is 

termed as Supply -cum-Erection Contract or indicates the break -up of the Contract 

consideration, for convenience of operation and for payment of sales tax on supply portion, 

it is in fact one composite Contract on single source responsibility basis and the Contractor 

is bound to perform the total Contract in its entirety and non - performance of any part or 

portion of the Contract shall be deemed to be a breach of the entire Contract. 

3.6 The Contractor guarantees that the equipment supplied under the Contract shall meet the 

ratings and performance parameters as stipulated in the Technical Specifications  and in the 

event of any deficiencies found in the requisite performance figures, the Jharkhand 

Renewable Energy Development Agency may at its option reject the equipment package 

or alternatively accept it on the terms and conditions and subject to levy of the liquidated 

damages in terms of Contract documents. The amount of liquidated damages so leviable 

shall be in accordance with the Contract documents and without any limitation. 

3.7 It is further agreed by the Contractor that the Contract Performance Guarantee shall in no 

way be construed to limit or restrict the Jharkhand Renewable Energy Development 

Agency 's right to recover the damages/compensation due to short -fall in the equipment 

performance figures as stated in para 3.6 above or under any other clause of the Agreement. 

The amount of damages/compensation shall be recoverable either by way of deductions 

from the Contract price, Contract Performance Guarantee and/or otherwise. 
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The Contract Performance Guarantee furnished by the Contractor is irrevocable and 

unconditional and the Jharkhand Renewable Energy Development Agency shall have the 

powers to invoke it notwithstanding any dispute or difference between the Employer and the 

Contractor pending before any court tribunal, arbitrator or any other authority. 

3.8 This Agreement constitutes full and complete understanding between the parties and terms 

of the presents. It shall supersede any prior correspondence, terms and conditions contained 

in the Agreement. Any modification of the Agreement shall be effected only by a written 

instrument signed by the authorised representative of both the parties. 

4.0 SETTLEMENT OF DISPUTES 

4.1 It is specifically agreed by and between the parties that all the differences or disputes arising 

out of the Agreement or touching the subject matter of the Agreement shall be decided by 

the process of Settlement & Arbitration as specified in Clause and of the General Terms & 

Conditions of the Contract and the provisions of the Indian Arbitration Act, 1940 shall apply 

and Ranchi Courts alone shall have exclusive jurisdiction over the same. 

4.2 Notice of Default 

Notice of default given by either party to the other party under Agreement shall be in 

writing and shall be deemed to have been duly and properly served upon the parties hereto if 

delivered against acknowledgment or by telex or by registered mail with acknowledgment 

due addressed to the signatories at the addresses mentioned herein above. 

IN WITNESS WHEREOF , the parties through their duly authorised representatives have executed 

these presents (execution whereof has been approved by the competent authorities of both the 

parties) on the day, month and year first above mentioned at Ranchi. 

WITNESS: 

(Ownerôs signature) (Printed Name) 

(Designation) (Companyôs Stamp) 

(Contractorôs signature) (Companyôs Name) 

(Designation) (Companyôs Stamp) 

 

*  : Purpose of the Scheme 

**  : Name of the Scheme 

***  : Project Area 

Applicable in case single award is placed on one party on Supply-cum-Erection basis. In case 

two separate awards are placed on single party/ two different parties this clause is to be 

modified suitably while signing the Contract Agreement to be signed separately for two 

awards to incorporate cross-fall breach clause. 
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Annexure-XI: Format of Power of Attorney for Signing Bid 

RfP No: 

POWER OF ATTORNEY  

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.) 

Know all men by these presents, we ..................................................................... (name and address of the 

registered office) do hereby constitute, appoint and authorize Mr. / Ms ............................................ (name 

and residential address) who is presently employed with us and holding the position of   

as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our bid for RfP No: ------------------------------, including signing and 

submission of all documents and providing information / Bids to Jharkhand Renewable Energy 

Development Agency, representing us in all matters before [Insert Name], and generally dealing with 

Jharkhand Renewable Energy Development Agency in all matters in connection with our bid for the 

said Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 

this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 

shall always be deemed to have been done by us. 

For 

 ____________ Signature (Name, Designation and Seal)  

Accepted by 

(Signature) (Name, Designation and Seal) 

(Name, Title and Address of the Attorney) 

Note: The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, lay down by the applicable law and the charter documents of the executants 

(s) and when it is so required the same should be under common seal affixed in accordance 

with the required procedure. 
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Annexure-XII: Information about the Bidding Firm  

(To be submitted in the official letter head of the company) 

SL. No. Particulars 

1.   Name of the Bidder 
  

2.   Address of Bidder with Telephone, Fax, email 
  

3.   Address of the Registered Office   
4.   Address of the works   
5.   GPS Co-ordinate of Registered Office   
6.   GPS Co-ordinate of Factory Campus   

7.   

Name & Designation of Authorized Signatory for 

Correspondence (Attach Power of Attorney as per 

Annexure) 

  

8.   
Nature of Firm (Proprietorship/Partnership /Pvt. 

Ltd./Public Ltd. Co./Public Sector) 

  

9.   
Permanent Account Number (PAN)/TIN (Attach 

proof) 

  

10 .   Firmôs Registration Number (Attach proof)   

11 .   
Sales Tax/Value Added Tax Registration Number 

(Attach proof) 

  

12 .   
Specify the Item Originally Manufactured by the Bidder 

(SPV module/Electronics/Battery) 

  

13 .   

Registration Number of the firm/co. (Copy of 

Registration Certificate issued by Industry Department) 

  

14 .   
Details of in-house testing facility  

(Attach Proof) 

  

15 .   
Office/ Dealer and Service network in 

Jharkhand with TIN No.(Give details) 

  

16 .   Particulars of Earnest Money   

17 .   Place where Materials will be Manufactured   

18 .   
Place where Materials will be Available for 

Inspection 

  

19 .   Other details and remarks, if any   

 

Yours faithfully, 

(Signature of Authorized Signatory) 

Name : 

Designation : 

Company seal : 

(Separate sheet may be used for giving detailed information duly signed) 
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Annexure-XIII: Declaration by the Bidder  

RfP No: --------------------------------  

(To be submitted in the official letter head of the company) 

I/We __________________________________________________________  (here in after referred to 

as the Bidder) being desirous of tendering for the rate contract for work under the above mentioned 

tender and having fully understood the nature of the work and having carefully noted all the terms 

and conditions, specifications etc. as mentioned in the tender document, DO HEREBY DECLARE 

THAT 

1. The Bidder is fully aware of all the requirements of the tender document and agrees with all 

provisions of the tender document. 

2. The Bidder is capable of executing and completing the work as required in the tender. 

3. The Bidder accepts all risks and responsibilities directly or indirectly connected with the 

performance of the tender. 

4. The Bidder has no collusion with any employee of JREDA or with any other person or firm in 

the preparation of the bid. 

5. The Bidder has not been influenced by any statement or promises of JREDA or any of its 

employees, but only by the tender document. 

6. The Bidder is financially solvent and sound to execute the work. 

7. The Bidder is sufficiently experienced and competent to perform the contract to the satisfaction 

of JREDA. 

8. The information and the statements submitted with the tender are true. 

9. The Bidder is familiar with all general and special laws, acts, ordinances, rules and regulations 

of the Municipal, District, State and Central Government that may affect the work, its 

performance or personnel employed therein. 

10 . The Bidder has not been debarred from similar type of work by any SNA/ Government Dept. 

/PSU. 

11 . This offer shall remain valid for Six months from the date of opening of the tender. 

12 . The Bidder gives the assurance to execute the tendered work as per specifications terms and 

conditions. 

13 . The Bidder confirms the capability to supply and install required no. of systems per month. 

14 . The Bidder accepts that the earnest money be absolutely forfeited by JREDA if the Bidder fails 

to undertake the work or sign the contract within the stipulated period. 

(Signature of Authorized Signatory) 

Name: 

Designation: 

Company Seal: 
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Annexure-XIV: Format for Financial Requirement ï Annual Turnover  

RfP No: ---------------------------------   

[On the letterhead of Bidding Company] 

To, 

The Director, 

Jharkhand Renewable Energy Development Agency 

3rd Floor, S.L.D.C. Building, 

Kusai Colony, Doranda, 

Ranchi - 834002 

Dear Sir, 

Sub: Proposal for site survey, planning, design, engineering, assembly, manufacturing, testing, supply, 

loading, transportation, unloading, insurance, delivery at site, handling, storage, installation, 

testing, commissioning of -------- kW of works for Rural Electrification Works of 363 Villages 

in districts of Chatra, Latehar, Garhwa, Palamu, West Singhbhum, Simdega, Sahibganj, 

Gumla, Hazaribagh & Pakur in Jharkhand through Solar Photovoltaic Power Plants 

(Mini/Micro grid) with distribution network & connection to households, along with 5 years 

CMC, under Decentralized Distributed Generation (DDG) Scheme of Deendayal Upadhyay 

Gram Jyoti Yojana (DDUGJY) 

We certify that the Bidding Company had an average Annual Turnover of Rs. -----------   

 ------------  based on audited annual accounts of the last three years ending 31.03.2015. 

Authorised Signatory Statutory Auditor 

(Power of Attorney holder) (Stamp & Signature) 

Date: 
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Annexure-XV: Format For Financial Requirement - Net Worth Certificate 

RfP No: ---------------------------------   

[On the letterhead of Bidding Company] 

To, 

The Director, 

Jharkhand Renewable Energy Development Agency 

3rd Floor, S.L.D.C. Building, 

Kusai Colony, Doranda, 

Ranchi - 834002 

Dear Sir, 

Sub: :  Proposal for site survey, planning, design, engineering, assembly, manufacturing, testing, 

supply, loading, transportation, unloading, insurance, delivery at site, handling, storage, 

installation, testing, commissioning of -------- kW of works for Rural Electrification Works of 

363 Villages in districts of Chatra, Latehar, Garhwa, Palamu, West Singhbhum, Simdega, 

Sahibganj, Gumla, Hazaribagh & Pakur in Jharkhand through Solar Photovoltaic Power 

Plants (Mini/Micro grid) with distribution network & connection to households, along with 5 

years CMC, under Decentralized Distributed Generation (DDG) Scheme of Deendayal 

Upadhyay Gram Jyoti Yojana (DDUGJY) 

This is to certify that Net Worth of ____________________________ {insert the name of 

Bidding Company}, as on 31st March 2015 is Rs ________. The details are appended below.. 

 

 

Particulars  Amount (In Rs.) 

Equity Share Capital   

Add: Reserves   

Subtract: Revaluation Reserve   

Subtract: Intangible Assets   

Subtract: Miscellaneous Expenditure to the extent not 

written off and carried forward losses  

 

Net Worth as on 31st March 2015   

 

 

 

Authorised Signatory  Statutory Auditor 

(Power of Attorney holder)  (Stamp & Signature) 

Date: 
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Annexure-XVI : Format For Covering Letter  

(To be submitted in the official letter head of the company) 

To, 

The Director, 

Jharkhand Renewable Energy Development Agency 

3rd Floor, S.L.D.C. Building, 

Kusai Colony, Doranda, 

Ranchi - 834002. 

Sub:  Request for Proposal (RfP) for Rural Electrification Works of 363 Villages in districts of 
Chatra, Latehar, Garhwa, Palamu, West Singhbhum, Simdega, Sahibganj, Gumla, Hazaribagh 
& Pakur in Jharkhand through Solar Photovoltaic Power Plants (Mini/Micro grid) with 
distribution network & connection to households, along with 5 years CMC, under 
Decentralized Distributed Generation (DDG) Scheme of Deendayal Upadhyay Gram Jyoti 
Yojana (DDUGJY).. 

Sir, 

We are hereby submitting our offer in full compliance with the terms and condition of the 

above NIB No. We have submitted the requisite amount of ñEarnest Moneyò in the form of Bank 

Guarantee, valid for 210 (two hundred ten) days. 

The tender is uploaded on www.jharkhandtenders.gov.in as per the requirement of the website 

separately Technical Bid & Financial Bid. 

We are Appling for the following package: 

S. No. Package Yes/No 

1 Package 1  

2 Package 2  

3 Package 3  

4 Package 4  

5 Package 5  

6 Package 6  

 

(Signature of Authorized Signatory) 

Name: 

Designation: 

Company Seal: 

http://www.jharkhandtenders.gov.in/
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Annexure-XVII : Format For Check List for Technical bid 

Particulars 
Uploaded  

Yes / No 
Page No. 

Annexure-A: Proforma of Joint Undertaking by 

Manufacturer Along with the Bidder/Contractor 

  

Annexure-B: Format for Evidence of Access to or 

Availability of Credit/ Facilities 

  

Annexure-C: Form of Power of Attorney for Joint 

Venture 

  

Annexure-D: Form of Joint Venture Agreement   

Annexure-I: Proforma of Bank Guarantee for Bid 

Guarantee 

  

Annexure-IV: Proforma of Letter of Undertaking   

Annexure-XI: Format of Power of Attorney for Signing 

Bid 

  

Annexure-XII: Information about the Bidding Firm   

Annexure-XIII: Declaration by the Bidder   

Annexure-XIV: Format for Financial Requirement ï 

Annual Turnover 

  

Annexure-XV: Format For Financial Requirement - Net 

Worth Certificate 

  

Annexure-XVI: Format For Covering Letter    

Annexure-XVII: Format For Check List for Technical bid   

Schedule-3: Firm price declaration Schedule   

Schedule-4: Commercial Deviations Schedule   

Schedule-5: Technical Deviation    

Schedule-6: Additional Information Included with this 

Proposal 

  

Schedule-7: Qualifying Requirement Data   

Schedule-8: Guarantee Declaration   

Schedule-9: Bought-out & Sub-Contracted Items   

Schedule-10: Work Completion Schedule   

Schedule-11: Checklist Schedule   
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SECTION ï VIII  

BID PROPOSAL FORMS 
 

 

 

 

 

 

Jharkhand Renewable Energy Development Agency 

Ranchi, Jharkhand 

 

 

 

PRICE BID PROPOSAL SCHEDULES   

(Price ï Bid must be submitted electronically, The appropriate Price Schedules furnish in the 

Bidding  Documents as indicated shall be uploaded on the web portal) 
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Price Bid Proposal Schedules  

(Conditions of Contract) 

PROPOSAL 

Bidders Name & Address:éééééééééééééééééééééééééééééé. 

Bid Proposal Reference: No  ................................................................................... Dated .....................   

Person to be contacted: 

Designation: 

Contact No.: 

Fax/ e-mail address: 

To 

The Director, 

Jharkhand Renewable Energy Development Agency  

3
rd

 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand INDIA  

 

Sub.: Request for Proposal (RfP) for Rural Electrification Works of 363 Villages in districts of 

Chatra, Latehar, Garhwa, Palamu, West Singhbhum, Simdega, Sahibganj, Gumla, Hazaribagh & Pakur 

in Jharkhand through Solar Photovoltaic Power Plants (Mini/Micro grid) with distribution network & 

connection to households, along with 5 years CMC, under Decentralized Distributed Generation 

(DDG) Scheme of Deendayal Upadhyay Gram Jyoti Yojana (DDUGJY) 

the RfP Noéééé..datedéééééééééééééfor Package No 

 .................................................................. (Specification No ............................................... ) 

Dear Sir, 

1.0 We, the undersigned Bidder, having read and examined in detail the specifications and 

documents for ñsite survey, planning, design, engineering, assembly, manufacturing, testing, 

supply, loading, transportation, unloading, insurance, delivery at site, handling, storage, 

installation, testing, commissioning of ------ kW Solar Photovoltaic based Decentralized 

Distributed Generation Systems and documentation of all items/material required to 

complete the Electrification works 10 (Ten) districts of Jharkhand which interlia include 

construction of LT Line & Operation & Maintenance of Plant for five years after 

commissioningò do hereby propose to execute the same under the Package 

Noééééé..(Specification Noéé.) as  detailed in specification and documents. 

2.0 PRICES AND VALIDITY  

2.1 All the prices stated in the bid are firm and no price adjustment is applicable in line with 

the bidding documents. All the prices and other terms and conditions of this proposal are 

valid for a period of 6 (six) calendar months after the date of deadline of bid 

submission. We further declare that prices stated in our Proposal are in accordance with 

your "Instruction to Bidders" included in Condition of Contracts, Volume ï I of Bid 

documents. 

2.2 We do hereby confirm that our bid prices as quoted in Schedule ï1 includes all the import 

duties and levies including license fees lawfully payable by us on imported items and all 

taxes, duties and levies applicable on bought-out components, materials, equipment and 
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other items and confirm that any such taxes, duties and levies additionally payable shall be 

to our account. We further confirm that no tax & duties (except octori/ entry tax) in any 

form shall be payable by Owner for bought out items, which are dispatched by our sub-

suppliers directly to the project site on sale-in-transit basis. Octroi/ entry tax as applicable 

for destination site/state on bought finished item, which shall be dispatched directly from 

our sub vendors works to your site (sale in transit) are not included in the bid price the 

same has been indicated separately in Schedule-1. We understand that applicable octori/ 

entry tax in respect of such items of supply would also be reimbursed to us by the employer 

subject to furnishing of documentary proof. 

2.3 The Bid price, the price components of Bid price viz., Ex-works price, Inland Freight and 

Insurance charges, Erection price component, Other Spares Charges Schedule, etc. are 

quoted by us in Schedule 1 to 4 of this proposal. 

3.0 We have studied clause 14.0 of Section INB, Volume ï I relating to Tax and we hereby, 

declare that if any income-tax, surcharge on income-tax or any other corporate tax is 

attracted under the law, we agree to pay the same. 

4.0 CONSTRUCTION OF THE CONTRACT  

4.1 We declare that we are making the offer on the basis of a divisible supply-cum-erection 

contract on a single source responsibility basis. The supply portion of the contract will 

relate to supply of equipment/ material on ex-works basis with freight and transportation 

including insurance and the erection portion will relate to storage, erection, testing and 

commissioning etc. of equipment/ material as defined in the bidding documents. However, 

we will have no objection in case owner decides to split the subject package into two 

separate contracts, one contract for supply of all equipment on ex-works basis with freight 

and insurance and second contract on erection basis as defined in the bidding documents. 

We declare that the award of two contracts will not in any way dilute our responsibility for 

successful completion of the work as per the bidding documents and that both the contracts 

will have a cross fall breach clause viz. that a breach in one contract will automatically be 

considered as breach of other contract which will confer on the owner the right to terminate 

the other contract at our risk and cost. 

5.0 BID GUARANTEE  

We have enclosed a Bid Guarantee, in the form 

 

of ................................................................................................................   

(Please fill in alternative chosen) 

for a sum ofééééééééééééééééééééééé. 

(Amount in Words & Figures) 

in original and two copies of the original, valid for a period of ............ days beyond the bid validity 

date, in accordance with documents, for package as per the following details: 
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Package No & 

Specification No 

Form of Bid 

Guarantee 

Value of Bid 

Guarantee 

Valid upto and 

including 

    

    

    

 

We have also ensured that the above Bid guarantee furnished by us is in line with the Bid 

documents and complete in respect of following: 

1. Value of non judicial stamp paper purchased in the name of executing bank is as per Stamp 

Act. 

2. Power of Attorney no. and date as well as signature and full name & designation of 

executant along with Bank's stamp are there. 

3. Signature, full name, designation and address of witness are there. 

4. Complete mailing address of the Head Office of the Bank is indicated. 

 6.0 BID PRICE 

We declare that our total price in Indian Rupees is given in para D of Schedule-1 for 

the entire scope of work as specified in your Bidding Documents. 

 7.0 DEVIATIONS  

 7.1 We declare that the Works shall be performed strictly in accordance with the specifications 

and documents except for the variations and deviations, all of which have been detailed out 

exhaustively in the following Schedules, irrespective of whatever has been stated to the contrary 

anywhere else in our proposal. 

Sl. No. Schedule Schedule No. 
1 Commercial Deviations Schedule Schedule ï 6 
2 Technical Deviations Schedule Schedule ï 7 

 

7.2 We confirm that specified stipulation of following Clauses are acceptable to us and no deviation/ 

exceptions are taken on any account, whatsoever in the following Clauses. 

 

a)  Terms of Payment 
b)   Bid Guarantee 
c)   Contract Performance Guarantee & Project Operation Guarantee 
d)   Liquidity Damages for Delay 
e)   Price basis and Payment 
f)   Guarantees 

 

7.3 We have furnished herewith the Guarantee Declaration in Schedule- 8. 
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8.0 PERFORMANCE GUARANTEE  

We declare that the ratings and performance figures of the equipment to be supplied and 

erected by us for this package are guaranteed. 

9.0 BID PRICING  

We further, declare that the prices stated in our Proposal are in accordance with your 

'Instruction to Bidders' included in Conditions of Contract, Volume ï I of Bid 

documents. 

10.0 PRICE BASIS 

We declare that our price components are on FIRM BASIS. 

11.0 ADDITIONAL INFORMATION  

11.1 In addition to the information called for in these Proposal sheets, we have included with 

this Proposal information as listed in Schedule ï 6. We further confirm that such 

additional information does not imply any additional deviation beyond those covered in 

Schedule ï 6 and in case of any contradiction between these additional information and 

other provisions of Bid, the latter will prevail. 

12.0 QUALIFICATION DATA  

We confirm having submitted the Qualification Data in three copies, as required by you 

in your 'Instruction to Bidders' and óSpecial Conditions of Contractô included in Volume 

ï I. Further we have filled in information for qualifying requirement data in Schedule ï

7. In case, you require any further information in this regard, we agree to furnish the 

same in time. 

13.0 WORK SCHEDULE 

If this proposal is accepted by you, we agree to submit engineering data, provide services 

and complete the entire work from time to time, in accordance with Schedules indicated 

in the Proposal. We fully understand that the Work Completion Schedule stipulated in 

this Proposal is the essence of the Contract, if awarded. The Completion Schedule of 

various major key phases of the Work is indicated in Schedule ï 10. 

14.0 CONTRACT PERFORMANCE GUARANTEE & PROJECT OPERATION 

GUARANTEE  

We further agree that if our proposal is accepted, we shall provide an irrevocable 

- Contract Performance Guarantee, of value equivalent to ten percent (10%) of the 

Contract Price valid upto 6 months beyond schedule commissioning of the project 

in the form of Bank Guarantee 

- Project Operation Guarantee (POG) of value equivalent twenty percent (20%) of 

the Contract Price valid upto 60 months from schedule date of commissioning in the 

form of Bank Guarantee in your favour within thirty (30) days from the date of 

issue of Letter of Award and shall enter into a formal agreement with you within 

thirty (30) days from the Letter of Award. 
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15.0 BOUGHT OUT AND SUB-CONTRACTED ITEMS  

We are furnishing herewith in Schedule ï9, the details of bought out items & sub-contracted 

items. 

16.0 CHECK LIST  

We have included a Check List duly filled in, as Schedule ï 11. 

17.0 We, hereby, declare that only the persons or firms interested in this Proposal as 

principals are named herein and that no other persons or firms other that those 

mentioned herein have any interest in this Proposal or in the Contract to be entered 

into, if we are awarded the Contract, and that this Proposal is made without any 

connection with any other persons, firm or party likewise submitting a Proposal and 

that this Proposal is in all respect for and in good faith, without collusion or fraud. 

18.0 *** We, the Partners of the Joint Venture whose signatures are appended below, shall be 

liable jointly & severally for the execution of the Contract, in the event of award, in 

accordance with the terms of the Contract. The In charge for this bid is 

M/séééééé., who is submitting this Bid on behalf of the Joint Venture. The Power 

of Attorney in favour of M/s ééééé... is enclosed. 

Dated this ...........................................  day of .................................. 20 .....   

Signature ............................................  in the capacity of ........................   

 ................................................................  duly authorised to sign for and on behalf of 

(IN BLOCK CAPITALS) 

Note: (i) *** Applicable to Joint Venture bids only. 

  



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 139 | P a g e 

Schedule-1 

List of Banks 

SCHEDULED COMMERCIAL BANKS 

STATE BANK AND ITS ASSOCIATES 

1. State Bank of India 2. State Bank of Bikaner & Jaipur 

3. State Bank of Hyderabad 4. State Bank of Indore 

5. State Bank of Mysore 6. State Bank of Patiala 

7. State Bank of Travancore ------ 

NATIONALISED BANKS 

1. Allahabad Bank  2. Andhra Bank  

3. Bank of Baroda 4. Bank of India 

5. Bank of Maharashtra 6. Canara Bank 

7. Central Bank of India 8. Corporation Bank 

9. Dena Bank 10. Indian Bank 

11. Indian Overseas Bank 12. Oriental Bank of Commerce 

13. Punjab & Sind Bank 14. Punjab National Bank 

15. Syndicate Bank 16. UCO Bank 

17. Union Bank of India 18. United Bank of India 

19. Vijaya Bank ----- 

OTHER PUBLIC SECTOR BANKS  

1. IDBI Bank ----- 

Scheduled Private Sector banks  

1. Axis Bank 2. Federal Bank 

3. HDFC Bank  4. ICICI Bank 

5. IndusInd Bank 6. Karnataka Bank 

7. Kotak Mahindra Bank 8. Yes Bank 

 

 

 

  

https://en.wikipedia.org/wiki/Federal_Bank
https://en.wikipedia.org/wiki/HDFC_Bank
https://en.wikipedia.org/wiki/ICICI_Bank
https://en.wikipedia.org/wiki/IndusInd_Bank
https://en.wikipedia.org/wiki/Karnataka_Bank
https://en.wikipedia.org/wiki/Kotak_Mahindra_Bank
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Schedule-2 

Financial Bid  
Price ï Bid must be submitted electronically. 

The appropriate Price Schedules furnish in the Bidding Documents shall be 

uploaded on the web portal 

 

  



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 141 | P a g e 

Price Schedule 
RfP No: ---------- 

F. Total Package Value 
Sl. No Package No. Total Number of Villages Total Package Price (in Rs.) 

1       
2       
3       
4       
5       
6       
7       

Note: The Price shall be is inclusive of all costs as well as duties and taxes (the custom duty & levies, 

duties on taxes /VAT etc.) paid or payable and such taxes, duties, levies, additionally payable will be 

to the contractorôs account. 

 

 

 

E. Total Village Value 
Sl.  
No 

Village Name Total A (in 

Rs.) 

Total B (in 

Rs.) 

Total C (in 

Rs.) 

Total D (in 

Rs.) 

Total Village Price 

(A+B+C+D)(in Rs.) 

1   A1  B1 C1  D1    
2   A2 

   

  
3   A3      
4          
5          
6          
7          

Note: The Price shall be is inclusive of all costs as well as duties and taxes (the custom duty & levies, 

duties on taxes /VAT etc.) paid or payable and such taxes, duties, levies, additionally payable will be 

to the contractorôs account. 

 

 

Part A:  Plant and Equipment to be supplied shall include 
Sl. 

No Village Name Particular of Items Total Price 

 

1 
  

Cost of SPVPP including module, battery, PCU etc. (All plant equipment and 

auxiliary systems and accessories required for the power plant operation)   

 

  
  

Cost of PDN with necessary control equipment including data logging facility 

between panel and batteries.   

 

    Cost of providing connection and fitting to House- holds& Street lights    

    Cost of Civil work   
Total A1 

2 
  

Cost of SPVPP including module, battery, PCU etc. (All plant equipment and 

auxiliary systems and accessories required for the power plant operation)   

 

  
  

Cost of PDN with necessary control equipment including data logging facility 

between panel and batteries.   

 

    Cost of providing connection and fitting to House- holds& Street lights    

    Cost of Civil work   
Total A2 

3    
 

é    
 

Note: The Price shall be is inclusive of all costs as well as duties and taxes (the custom duty & levies, 

duties on taxes /VAT etc.) paid or payable and such taxes, duties, levies, additionally payable will be 

to the contractorôs account. 

 

 

Part B: Installation & Erection, Testing and Commission shall include 

Sl. No Village Name Erection Part Erection Price 
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1   

Cost of installation & commissioning of SPVPP including module, 

battery, PCU etc. (All plant equipment and auxiliary systems and 

accessories required for the power plant operation)   

 

    

Cost of erection of PDN with necessary control equipment 

including data logging facility between panel and batteries.   

 

    

Cost of providing connection and fitting to House- holds& Street 

lights   

 

    Cost of Civil work   
Total B1 

2   

Cost of installation & commissioning of SPVPP including module, 

battery, PCU etc. (All plant equipment and auxiliary systems and 

accessories required for the power plant operation)   

 

    

Cost of erection of PDN with necessary control equipment 

including data logging facility between panel and batteries.   

 

    

Cost of providing connection and fitting to House- holds& Street 

lights   

 

    Cost of Civil work   
Total B2 

3    
 

é    
 

 

Note: The Price shall be is inclusive of all costs as well as duties and taxes (the custom duty & levies, 

duties on taxes /VAT etc.) paid or payable and such taxes, duties, levies, additionally payable will be 

to the contractorôs account. 

 

 

 

 

Part C: Cost of spare parts for 5 years after commissioning of the systems 
Sl. 

No 

Village 

Name 

Cost of spare parts Cost of 

spare 

parts in 

Rs 

Other levies 

(Please 

specify) in 

Rs 

Mention 

rate of 

percentage 

of Other 

Total 

Price in 

Rs 

1   Cost of spare parts for 5 years after commissioning of the 

systems 

       C1 

2   Cost of spare parts for 5 years after commissioning of the 

systems 

       C2 

3   Cost of spare parts for 5 years after commissioning of the 

systems 

       C3 

4   Cost of spare parts for 5 years after commissioning of the 

systems 

       C4 

5   Cost of spare parts for 5 years after commissioning of the 

systems 

        

6   Cost of spare parts for 5 years after commissioning of the 

systems 

        

7   Cost of spare parts for 5 years after commissioning of the 

systems 

        

8   Cost of spare parts for 5 years after commissioning of the 

systems 

        

9   Cost of spare parts for 5 years after commissioning of the 

systems 

        

10   Cost of spare parts for 5 years after commissioning of the 

systems 

        

11   Cost of spare parts for 5 years after commissioning of the 

systems 

        

12   Cost of spare parts for 5 years after commissioning of the 

systems 

        

13   Cost of spare parts for 5 years after commissioning of the 

systems 

        

Note: The Price shall be is inclusive of all costs as well as duties and taxes (the custom duty & levies, 

duties on taxes /VAT etc.) paid or payable and such taxes, duties, levies, additionally payable will be 

to the contractorôs account. 
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Part D: Cost of providing power in village for 5 years including operation & maintenance of 

DDG power plant, power distribution network &  providing power for 6-8 hrs. per day after 

taking into account the recovery from end users as per tariff. 
Sl. 

No 

Village 

Name 

Cost of providing power Cost of 

providing 

Power 

Other 

levies 

(Please 

specify 

in Rs) 

Mention 

rate of 

percentage 

of Other 

Total 

Price 

1   Cost of providing power in village for five years including 

operation & maintenance of DDG power plant, power 

distribution network & providing power for 6-8 hrs. Per day 

after taking into account the recovery from end users as per 

the tariff in Rs. 

      D1  

2   Cost of providing power in village for five years including 

operation & maintenance of DDG power plant, power 

distribution network & providing power for 6-8 hrs. Per day 

after taking into account the recovery from end users as per 

the tariff in Rs. 

       D2 

3   Cost of providing power in village for five years including 

operation & maintenance of DDG power plant, power 

distribution network & providing power for 6-8 hrs. Per day 

after taking into account the recovery from end users as per 

the tariff in Rs. 

       D3 

4   Cost of providing power in village for five years including 

operation & maintenance of DDG power plant, power 

distribution network & providing power for 6-8 hrs. Per day 

after taking into account the recovery from end users as per 

the tariff in Rs. 

        

Note: The Price shall be is inclusive of all costs as well as duties and taxes (the custom duty & levies, 

duties on taxes /VAT etc.) paid or payable and such taxes, duties, levies, additionally payable will be 

to the contractorôs account. 
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Schedule-3 

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  

IMPLEMENTATION OF RURAL ELECTRIFICATION PROJECT FOR DECENTRALIZED 

DISTRIBUTED GENERATION UNDER DDUGJY SCHEME OF _____________DISTRICT 

(Firm Price Declaration Schedule) 

(Must be submitted in a Separate Envelope) 

Bidder's Name & Address: To 

The Director, 

Jharkhand Renewable Energy Development 

Agency  

3
rd
 Floor, SLDC Building, Kusai, Doranda,  

Ranchi-834002. Jharkhand INDIA  

We declare that our price components are on FIRM BASIS. 

Date : (Signature)  .........................   

Place : (Printed Name) ........................  

(Designation)  ..........................  

(Common Seal)  .......................  
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Schedule-4 

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  

IMPLEMENTATION OF RURAL ELECTRIFICATION PROJECT FOR 

DECENTRALIZED DISTRIBUTED GENERATION UNDER DDUGJY SCHEM E OF 

__________________DISTRICT 

(Commercial Deviations) 

(Must be submitted in a Separate Envelope) 

 

 

Bidder's Name & Address: To 

  

 The Director, 

  Jharkhand Renewable Energy Development 

Agency  

  3
rd
 Floor, SLDC Building, Kusai, Doranda,  

  Ranchi-834002. Jharkhand  INDIA  

. 

Dear Sir, 

Sub.: Commercial Deviations for Package ñRural Electrification Works in ,  ___________ ,and 

 __________ in _________________ District for DDG Programme ò under the DDUGJY 

in Jharkhand. 

The following are the Commercial Deviations and variations from and exceptions to the 

specifications and documents for the subject package. These deviations and variations are exhaustive. 

Except these deviations, the entire work shall be performed as per your specifications and documents. 

Volume/  

Clause 

Reference/  

Page No. 

As specified in the 

Specification 

Commercial deviation 

and variations 

to the         
        
 

Date : (Signature)  ...............................   

Place : (Printed Name) .......................  

(Designation)  ....................   

(Common Seal) ...................   

Note: Continuation sheets of like size and format may be used as per Bidder's requirements and 

annexed to this schedule. 
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Schedule-5  

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  

IMPLEMENTATION OF RURAL ELECTRIFICATION PROJECT FOR 

DECENTRALIZED DISTRIBUTED GENERATION UNDER DDUGJY SCHEME OF 

_________________ DISTRICT 

(Technical Deviations) 

Bidder's Name & Address: To, 

 

 The Director, 

  Jharkhand Renewable Energy Development 

Agency  

  3
rd
 Floor, SLDC Building, Kusai, Doranda,  

  Ranchi-834002. Jharkhand  INDIA  

Dear Sirs, 

Sub : Technical Deviations for Package ñRural Electrification Works in  ______ , ,and  

 _________________ in _____________ District for DDG Programme òunder the 

DDUGJY in Jharkhand. 

The following are the Technical Deviations and Variations from and Exceptions to the 

specifications and documents for the subject package. These deviations and variations are 

exhaustive. Except these deviations, the entire work shall be performed as per your 

specifications and documents. 

Vol./Claus

e 

Ref./Page 

No. 

As specified in the 

specification 

Technical deviation and 

variations to the  

specification         
        

 

Date : (Signature)  ..........................   

Place : (Printed Name) ....................   

(Designation)  ................   

(Common Seal)  .............   

Note:   

1. Continuation sheets of like size and format may be used as per Bidder's requirements and 

annexed to this schedule. 

The deviations and variations, if any, shall be brought out separately for each of the equipment and 

are to be submitted in five copies. 
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Schedule-6  

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  

IMPLEMENTATION OF RURAL ELECTRIFICATION PROJECT FOR 

DECENTRALIZED DISTRIBUTED GENERATION UNDER DDUGJY SCHEME OF 

________________ DISTRICT 

(ADDITIONAL INFORMATION INCLUDED WITH THIS PROPOSAL)  

Bidder's Name & Address: To 

 The Director, 

  Jharkhand Renewable Energy Development 

Agency  

  3
rd
 Floor, SLDC Building, Kusai, Doranda,  

  Ranchi-834002. Jharkhand  INDIA  

We have enclosed with our proposal the following additional information for ñRural 

Electrification Works in 

,  ________________,and  _________________  in  __________________  District for  

DDG Programme under the DDUGJYò in Jharkhand. 

Sl. No. 
Brief Description of 

Information  
Ref. & Page No. 

Date : (Signature) ..............................  

Place : (Printed Name) .....................   

(Designation)  ....................   

(Common Seal)  .................   

Note:  

1. Continuation sheets of like size and format may be used as per Bidder's requirements and 

annexed to this schedule. 
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Schedule-7  

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  

 

IMPLEMENTATION OF RURAL ELECTRIFICATION PROJECT FOR DECENTRALIZED 

DISTRIBUTED GENERATION UNDER DDUGJY SCHEME OF _________________ 

DISTRICT  

(Qualifying Requirement Data) 

 

Bidder's Name & Address: To 

The Director, 

Jharkhand Renewable Energy 

Development Agency  

3rd Floor, SLDC Building, Kusai, 

Doranda,  

Ranchi-834002. Jharkhand  INDIA 

Dear Sir, 

In support of our meeting the Qualifying Requirements for bidders stipulated in 

Annexure ï A of Special conditions of Contract (SCC) of Bidding documents (Bid 

Reféé ), we furnish herewith the details/ documents/ confirmations etc. as follows. 

1.0 (Reference: Clause 23 of SCC) 

1.1 We meet the Stipulated QR as mentioned at Clause 23 of SCC 

 

FORMAT ï A: 

The following is the list of orders executed by us for implementation of rural 

electrification project. The details of which are furnished hereunder in support 

of Qualifying Requirements: 

Sl. 

No 

Customer

s / Client 

Order  

ref. &  

Date 

Name 

of 

Line 

Line 

length 

(Kms.) 

Orde

r 

value 

(Rs. 

in 

lakhs

) 

Date 

of 

commissioning 

Period of 

satisfactory 

operation 

**Role 

of 

contractor 

Userôs 

certificate 

enclosed 

(YES/NO) 
  Bidder / JV ós  

partners name: 

              

                    
1                 

                    
                    

2                 
                    

3                 
                    
                    

4                 
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Note: 1. ** Indicate as a sole Contractor/Partner in a joint venture 

2. Customerôs Certificate to be enclosed by the bidder for the satisfactory operation 

of equipment 

3. Continuation sheets, of like size and format, may be used as per bidderôs 

requirements and shall be annexed to this schedule 

FORMAT ï B: 

The following is the list of orders executed by us for design, supply, installation 

&Commissioning and maintenance of solar power plant: 

The details of which are furnished hereunder in support of Qualifying Requirements: 

Sl. 

No 

Customers / 

Client 

Order  

ref. &  

Date 

Name 

of 

location 

Capacity 

of solar 

power 

plant 

(kW)  

Order 

value 

(Rs. in 

lakhs) 

Date 

of 

commissioning 

Period of 

satisfactory 

operation 

**Role 

of 

contractor 

Userôs 

certificate 

enclosed 

(YES/NO) 

  Bidder / JV ós  

partners name: 
              

                    
1                 

                    
                    

2                 
                    
                    

3                 
                    
                     

Note: 1. ** Indicate as a sole Contractor/Partner in a joint venture 

2. Customerôs Certificate to be enclosed by the bidder for the satisfactory 

operation of equipment 

3. Continuation sheets, of like size and format, may be used as per bidderôs 

requirements and shall be annexed to this schedule 

2.0 (Reference: Clause 23 of SCC) 

2.1We have submitted our bid as a single firm who meets all the qualification requirement set forth in Clause 23 of SCC OR as a Joint Venture/ Consortium of two or more number of firms as partners wherein all partners meet individually the requirement of Clause 23. 

The following documents are enclosed with our bid as (Annexure/Attachment no. to be 

indicated) as per/in support of above 

We have enclosed the following documents for joint venture/consortium. 

i. Joint venture agreement 
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ii. Power of attorney of the joint venture 

3.0 (Reference: Clause 23 of SCC) 

3.1 The details / documents , required in regard to average annual turn-over of Bidder or 
Joint venture Partners or Consortium as per above are included/ furnished in our bid as 
indicated below 

(i) Average annual turnover of the company (Bidder or Lead Partner)for the three best financial years out of last five financial years as annualized is    

(ii) Average annual turnover of the company (other than lead partner)  ................ for the three 
best financial years out of last five financial years as annualized is  .................. (Delete or 
omit if not applicable) 

(iii) Average annual turnover of the company (other than lead partner)  ................ for the three 
best financial years out of last five financial years as annualized is  .................  (Delete or 
omit if not applicable) 

(iv) Average annual turnover of the company (other than lead partner )  ............... for the three 
best financial years out of last five financial years as annualized is  .................  (Delete or 
omit if not applicable) (In case of more no. of partners, the above turnover 
data shall be indicated here for all the partners) 
 

4.0 (Reference: Clause 23 of SCC) 

The details/ documents, required for qualification requirement are included/ furnished 
in our bid as indicated below 

i. Annual Reports 

ii. Profit & Loss statements. 

iii. Balance Sheets for the last five years 
(These documents must be submitted by the sole bidder or all partners of the joint 

venture/consortium.) 

 5.0 Annual Turnover Data for the last five years 

i. By the sole bidder 

 

Annual Turnover Data Rs 
ii. Joint Venture Partners (in case of JV): 

Annual Turnover Data (Indian Rupees) 
Partners Name Year 1 Year 2 Year 3 Year 4 Year 5 
Lead Partner*           
Partner*           
Partner*           
Partner*           
Partner*            

* Partner Name to be indicated 

Date : (Signature)  .......................................   

Place : (Printed Name) ...............................   
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(Designation)  ............................   

(Common Seal)   
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Schedule-8  

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  

IMPLEMENTATION OF RURAL ELECTRIFICATION PROJECT FOR DECENTRALIZED 

DISTRIBUTED GENERATION UNDER DDUGJY SCHEME OF éééééééDISTRICT 

(GURANTEE DECLARATION)  

Bidder's Name & Address:  To, 

The Director, 

Jharkhand Renewable Energy Development 

Agency  

3rd Floor, SLDC Building, Kusai, Doranda, 

Ranchi-834002. Jharkhand  INDIA  

 

Dear Sirs, 

We declare that the ratings and performance figures of the various equipments furnished by us 

for ñRural Electrification Works in éééé., 

ééééé,andééééinéééééééééDistrict for DDG Programme under the DDUGJY 

in Jharkhandò are guaranteed. 

We further declare that in the event of any deficiencies in meeting the guarantees in respect of the 

characteristics mentioned in GTP, Volume II as established after conducting the factory test, you 

may at your discretion, reject or accept the equipment after assessing the liquidated damages as 

specified in relevant clause of Bid Document. 

Date : (Signature)  .........................   

Place : (Printed Name) ........................  

(Designation)  ..........................  

(Common Seal)   
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Schedule-9  

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  

IMPLEMENTATION OF RURAL ELECTRIFICATION PROJECT FOR DECENTRALIZED 

DISTRIBUTED GENERATION UNDER DDUGJY SCHEME OF _______________DISTRICT 

(BOUGHT-OUT & SUB-CONTRACTED ITEMS)  

Bidder's Name & Address: To 

The Director, 

Jharkhand Renewable Energy Development 

Agency  

3rd Floor, SLDC Building, Kusai, Doranda, 

Ranchi-834002. Jharkhand  INDIA  

We hereby furnish the details of the items/sub-assemblies, we propose to buy for the purpose of 

subject package. 

Sl. No 
Item 

Description 

Qty. Proposed be bought/ 

sub contracted 
Source of 

Supply 

1       
2       
3       
4       
5       
6       
7       
8       

 

Date : (Signature)  .............................   

Place : (Printed Name) .....................   

(Designation)  ...................   

(Common Seal) 
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Schedule-10  

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  
IMPLEMENTATION OF  

RURAL ELECTRIFICATION PROJECT FOR  
DECENTRALIZED DISTRIBUTED GENERATION  

UNDER 
DDUGJY SCHEME OF DISTRICT  

(Work Completion Schedule) 

Bidder's Name & Address:                                            To 
The Director, 
Jharkhand Renewable Energy Development 
Agency  
3rd Floor, SLDC Building, Kusai, Doranda, 
Ranchi-834002. Jharkhand  INDIA  

 

We hereby declare that the following Work Completion Schedule shall be followed by us for the 
subject package. 

Sl. No Description of 
Work 

Period in Months 
(from the date of LOA) 

1     
2     
3     
4     
5     
6     
7      

Date : (Signature)  .............................   

Place : (Printed Name) .....................   

(Designation)  ...................   
(Common Seal) 
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Schedule-11  

JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY  
IMPLEMENTATION OF  RURAL ELECTRIFICATION PROJECT FOR  DECENTRALIZED 
DISTRIBUTED GENERATION  UNDER DDUGJY SCHEME OF ______________ DISTRICT  

(Checklist Schedule) 

Bidder's Name & Address:                                          To 
The Director, 
Jharkhand Renewable Energy Development 
Agency  
3rd Floor, SLDC Building, Kusai, Doranda, 
Ranchi-834002. Jharkhand  INDIA  
 

Sl. No Item Description Reference 

Declaration (Strike 
out whichever is not 
applicable) 

1 
Bid Guarantee enclosed (one 
original& two copies) 

Clause 22.0, Section INB, 
Vol-.I & Clause 22 
section SCC, Vol.-I & 
Annexure-1 of Section ï
VII, Vol -I 

Yes/No 

2 Proposal Vol-IB Yes/No 

3 Technical specification     

4 

Bid Proposal Sheet ï Quoted Price 
(Price ï Bid must be submitted 
electronically as per the format uploaded on 
the web portal) 

Schedule 1 of BPS, Vol. IB Yes/No 

5 

Bid Proposal Sheet ï Capital Cost & O&M 
(Price ï Bid must be submitted 
electronically as per the format uploaded on 
the web portal) 

Schedule 2 of BPS, Vol. IB Yes/No 

6 Firm price declaration Schedule filled in Schedule 3 of BPS, Vol. IB Yes/No 

7 Commercial Deviations Schedule filled in Schedule 4 of BPS, Vol. IB Yes/No 

8 Technical Deviations Schedule filled in Schedule 5 of BPS, Vol. IB Yes/No 

9 Additional Information Schedule filled in Schedule 6 of BPS, Vol. IB Yes/No 

  Qualifying Requirement Data  
schedule filled in 

Schedule 7 of BPS, Vol. IB 
  

10 Guarantee Declaration Schedule filled in Schedule 8 of BPS, Vol. IB Yes/No 

11 
Bought out and Sub-contracted items 
schedule filled in Schedule 9 of BPS, Vol. IB Yes/No 

12 Work Completion Schedule filled in 
Schedule 10 of BPS, 
Vol. IB Yes/No 

13 
Documentary evidence of latest IT  
& ST clearance 

  
Yes/No 

14 Check List Schedule filled in 
Schedule 11 of BPS, 
Vol. IB Yes/No 
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SECTION ï IX  

TECHNICAL SPECIFICATIONS 

(SPV POWER GENERATION 

PLANT)  
 

 

 

 

 

 

Jharkhand Renewable Energy Development Agency 

Ranchi, Jharkhand 
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SPV MODULES AND BOS INCLUDING POWER CONDITIONERS/ INVERTER, 

CHARGE CONTROLLER/ MPPT UNITS, STORAGE BATTERIES, CABLES USED 

IN SPV POWER GENERATION PLANT SHOULD STRICTLY HAVE MINIMAL 

TECHNICAL REQUIREMENT/ STANDARDS AS PER LATEST JNNSM 

GUIDELINES  

 

(a)  TECHNICAL SPECIFICATION SOLAR PHOTO VOLTAIC MODULES & 

CELLS ï Mono/ Multi -crystalline Silicon Solar Photo-voltaic Modules: 

 1.1 The PV modules must conform to the latest edition of any of the following IEC/ equivalent 

BIS Standards for PV module design qualification and type approval: 

Crystalline Silicon Terrestrial PV Modules : IEC 61215/ IS14286 

 1.2 In addition, the modules must conform to IEC61730 Part 1-requirements for construction & 

Part 2 ïrequirements for testing, for safety qualification or Equivalent IS (Under Dev.) 

(b)  OTHER DETAILS OF TECHNICAL SPECIFICATION SOLAR PHOTO 

VOLTAIC MODULES ï 

PV modules used in solar power plants/ systems must be warranted for their output 

peak watt capacity, which should not be less than 90% at the end of 10 years and 80% 

at the end of 25 years. All specifications refer to the Standard Test Conditions (STC). 

Above modules should be as per MNRE/ IEC Norms & Tested at Test Centers 

accredited by MNRE. 

1. IDENTIFICATION AND TRACEABILITY  

Each PV module must use a RF identification tag (RFID), which must contain the 

following information: 

(i) Name of the manufacturer of PV Module 

(ii) Name of the Manufacturer of Solar cells 

(iii) Month and year of the manufacture (separately for solar cells and module) 

(iv) Country of origin (separately for solar cells and module) 

(v) I-V curve for the module 

(vi) Peak Wattage, Im, Vm and PF for the module 

(vii) Unique Serial No and Model No of the module 

(viii) Date and year of obtaining IEC PV module qualification certificate 

(ix) Name of the test lab issuing IEC certificate 

(x) Other relevant information on traceability of solar cells and module as per ISO 

9000 series. 

RFID shall be mandatorily placed inside the module laminate 

2. POWER CONDITIONING UNIT (PCU):  

PCU should comprise of inverter, charge controller, visual display and necessary 
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protections. Power Conditioners/ Inverters including MPPT and Protections must 

conform to IEC 61683/ IS 61683, IEC 60068-2 (1, 2, 14, 30)/ Equivalent BIS Std., for 

Efficiency Measurements and Environmental Testing In case if the Charge controller 

is in-built in the inverter, no separate IEC test is required and must additionally 

conform to the relevant national/international Electrical Safety Standards wherever 

applicable. The PCU should be design in such a way that if grid power reaches the 

village before 5 years then the power produced from the DDG project can be 

exported to the grid and imported from the grid, as and when required. 

2.1. Main Features of the PCU: 

The PCU of systems should be equipped with a data logger for collecting & 

recording the hourly data of particular voltage, current of SPV array, battery status, 

output voltage, load current & frequency, units of energy consumed. It should have 

data storage capacity of minimum 3 months period. There should be a easily 

accessible emergency stop switch. 

2.2. Technical Specification: 

Switching elements IGBT 
Type of Charger MPPT 

MPPT Range AS APPLICABLE 

Nominal Inverter / inverters Capacity As per design to supply the desired 
power to meet load 

output voltage 220 volts 1 phase + 5% or 415 Volt 3-
Phase 

Battery Bank nom Volt 48V to 240V 

Inverter Surge Rating @ 40 deg. C 105 % > 60 sec 

Inverter Output Frequency 50+/- 0.5% 

Inverter THD <5% 

Inverter Efficiency @ 40 deg. C, nominal 
Load 

>90% 

Operating Ambient Temperature 0 to 50 deg. C 

Humidity 95% max. Non condensing 

Enclosure Free standing, IP 21 

Cooling Temperature controlled fan forced 

Protections 1. Short Circuit 
2. Overload 
3. Over Temperature 
4. Over voltage 
5. Lighting 
6. Phase imbalance (in case of three 
phase output) 
7. Reverse polarity 

 

3.  PROTECTION & SAFETY:  

Specifically the inverter should be three phase static solid state type power 

conditioning unit. Both AC & DC lines shall have suitable MCB/ MCCB and 

contractors to allow safe start up and shut down of the system. PCU should have 

protections for overload, surge current, high Temperature, over/ under voltage and 

over/ under frequency & reverse polarity. The complete operation process & safety 
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instructions should printed on the sticker & suitably pasted on the PCU. The inverter 

shall have provision for input & output isolation (automatic & manual).  

Each solid state electronic device shall have to be protected to ensure long life of the 

inverter as well as smooth functioning of the inverter. Inverter should have safety 

measures to protect inverter from reverse short circuit current due to lightening or line 

faults of distribution network. 

PCU should be suitably placed in control room on a suitable wooden or concrete 

platform with complete  safety measure as per norms.  

4.  TECHNICAL SPECIFICATION OF TUBULAR BATTERY ï 

The batteries must be conforming to the latest edition of any of the following IEC/ 

equivalent BIS Standards/ MNRE guidelines for design qualification and type 

approval: 

IEC 61427/ IS 1651/ IS 133369. 

i) The battery bank capacity should be as specified in the tender document of or 

VRLA type. 

ii) 75% of the rated capacity of the battery should be between fully charged & load 

cut off conditions 

iii) The minimum rating of battery voltage (V) and Ah at C/10 rate of discharge 

of different villages are already show above. 

The general specifications shall be as under: 

(A) The battery bank shall consist of required number of deep-discharge 

electrochemical storage cells, suitably interconnected as required. Parallel 

connections of storage cells will be discouraged. 

(B) The cells shall be capable of deep discharge and frequent cycling with long 

maintenance intervals and high columbic efficiency. Automotive or car 

batteries shall not be accepted. 

(C) The nominal voltage and capacity of the storage bank shall be selected and 

specified by the supplier in the bid. 

(D) The self-discharge rate of the battery bank or individual cell shall not exceed 

four (4) percent per month. 

(E) The permitted maximum depth of discharge (DOD), shall be specified by the 

supplier in the bid. Supplier should also specify the expected life of the Battery bank. 

(F) The cells shall include explosion proof safety vents. 

(G) The cells shall include the required number or corrosion resistant inter-cell required 

chemicals electrolyte packed in separate containers. Full instructions and technical 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 160 | P a g e 

details shall be provided for electrolyte filling and battery recharging at site for the 

first time. 

(H) The cells shall preferably be supplied in dry charged condition, complete with all 

required chemicals electrolyte packed in separate containers. Full instructions and 

technical details shall be provided for electrolyte filling and battery recharging at site 

for the first time. 

(I) If the cells are supplied in uncharged conditions, then the supplier shall provide full 

instructions for first time charging including, but not limited to, the following: 

¶ A checklist of all items required: Minimum specification with possible 

alternatives of the required battery charger for first time charging. 

¶ Instruction of electrolyte filling, battery charging etc. and instructions on the 

transportation of charged batteries, if required. 

(J) Suitable number of corrosion resistant and acid-proof storage racks shall be supplied 

to accommodate the cells tester and other accessories. The rack design shall be such 

that minimum space is required, without any way obstructing the maintenance 

requirements. For metallic racks, standards specified for control panel enclosures and 

other metallic shall govern. 

(K) All the connectors should be insulated except for the end portions. 

(L) All technical and other details pertaining to the storage cells shall be supplied 

including but not limited to the following: - 

1. Rated voltage and ampere-hour capacity of each storage cell as the rated discharge 

rate. 

2. Permitted maximum DOD. 

3. Self discharge rate. 

4. Cycle life of the storage cell and the anticipated life (in years) of the battery bank. 

5. Total number of storage cells in use. 

6. Details on cell interconnections, if any. All the connectors should be insulated 

except at both ends from where the connectors are connected to battery terminals. 

Every cell should have proper numbering marked clearly for its identification. 

Only pre-insulated connectors should be used. 

5. TECHNICAL SPECIFICATION SPV STRUCTURE ï 

 

A) MOUNTING STRUCTURE FOR SPV PANELS 

These support structure are to be manufactured with Extruded Aluminum/ GI. These 

structures are to be designed for suitable mounting on RCC structure on Rooftop/ Ground 

with fixed angle to maximize the power generation. These structures are to be easily 

transportable, with ease in assembly at site. These structures are to be designed to withstand 

wind up to 150 Km/hr from backside of the panels, as per specific requirement at Site. 

The structures should be designed for either fixed tilt with provision for seasonal adjustment 



RfP for Rural Electrification Works in the Districts of Jharkhand under DDUGJY 

Jharkhand Renewable Energy Development Agency (JREDA) 161 | P a g e 

OR Daily manual tracking three times a day along with seasonal adjustment provision to 

maximize the power generation ï 

a. The material should be rust proof and long lasting. 

b. Specialized structures compatible for on roof and on ground installation as well 

(Participant awarded with Work-order for specific location shall visit where the 

installation is to be done) 

c. Easily able to with stand wind speeds upto150kmph 

B) Battery Rack: 

Placement of battery should be such that maintenance of the battery could be carried out 

easily. The non-reactive acid proof material should be provided to cover the entire floor 

space covering the battery rack. Battery rack should compulsorily be placed on the 

appropriate rubbers pads to avoid the contact of wooden racks with the floor, to protect 

wooden rack particularly from termite. 

6. LIGHTNING AND OVER VOLTAGE PROTECTION:  

The SPV Power Plant should be provided with lightening and over voltage protection. The 

principal aim in this protection is to reduce the over voltage to a tolerable value before it 

reaches the PV or other subsystems components. The source of over voltage can be 

lightening or any other atmospheric disturbance. The Lighting Arrestor (LA) is to be made of 

1
1
/4" diameter (minimum) and 12 feet long GI spike on the basis of the necessary 

meteorological data of the location of the projects. Necessary foundation for holding the LA 

is to be arranged keeping in view the wind speed of the site and flexibility in maintenance in 

future. Each LA shall have to be earthed through suitable size earth bus with earth pits. The 

earthing pit shall have to be made as per IS 3043. LA should be installed to protect the array 

field, all machines and control panels installed in the control rooms. Number of LA shall 

vary with the capacity of SPV Power Plant & location. The LA installations should be got 

approved from APDC prior to installation. 

7. EARTHING PROTECTION:  

PV Array structure should be grounded properly. In addition the lightening arrestor/ masts 

should also be provided inside the array field. Provision should be kept for shorting and 

grounding of the PV array at the time of maintenance work. All metal casing/ shielding of 

the plant should be thoroughly grounded in accordance with Indian Electricity Act/ IE rules 

as amended up to date. After earthing each resistance should be tested in presence of the 

representative of JREDA by calibrated earth tester. The Participant shall make all testing 

arrangements. The earthing pit shall have to be made as per IS: 3043. All the array structures, 

equipments & control systems should be compulsorily connected to the earth. Number of 

earthing shall vary with the capacity of SPV Power Plant & location. The earthing 

installations should be approved from JREDA prior to installation. 

8. AJB 

This shall consist of suitable polycarbonate/ powder coated metal casting. In this box/ boxes 
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a separate arrangement which shall consist of SPDs and DC connector of suitable 

specifications for Array which can withstand respective flow of current. 

9. DCDB 

DCDB with the purpose of providing the option for isolating the battery bank. There shall be 

copper bus bars of suitable rating. These can either be independent or integrated in the PCU. 

10. AC DISTRIBUTION BOARD (ACDB):  

This shall consist of box of suitable powder coated metal casting. One feeder per phase shall 

be provided in ACDB with MCB of suitable capacity installed at each feeder in the ACDB. 

One Electronic Energy Meter, ISI make, Single/ Three Phase, (as per requirement) of good 

quality shall also be installed in ACDB suitable placed to measure the consumption of power 

from SPV Power Plant. Proper rating MCB shall be installed at every feeder (in case of single 

phase output also, there shall be three feeders) to protect feeders from the short circuit current 

as per the requirement of the site & instructions of JREDA. A separate dedicated feeder from 

conventional line to PCU as well as ACDB should also be installed, as per JREDAós 

instruction. 

A separate change over switch of proper rating should also be suitably installed in the ACDB 

to isolate the existing connected load from the Solar System & cater the power to the existing 

load from convention power (Mains), in case of emergency. ACDB should be connected 

between PCU & Load. 

11. BATTERY PROTECTION PANEL (BPP):  

This shall consist of box of suitable powder coated metal casting. BPP should be installed to 

make provision to isolate the battery bank. Proper rating HRC fuse & MCCB/ Isolator for DC 

application should be suitably installed. BPP should be connected between Battery Bank & 

DCDB. This can be integrated in the PCU. 

12. DANGER BOARDS: 

Danger boards should be provided as and where necessary as per IE Act/ IE Rules as 

amended up to date, as per the instructions of JREDA & affixed at various appropriate 

locations. 

13. CABLES/WIRE:  

All connections should be properly made through suitable lug/ terminal crimped with use of 

suitable proper cable glands. The size of cables/ wires should be designed considering the 

line loses, maximum load on line, keeping voltage drop within permissible limit and other 

related factors. For normal configuration the minimum suggested sizes of cables are: 

Module to module/ AJBs - minimum 4 sq mm (single core) 

AJBs to MJBs - minimum 10/16 sq mm (two core), with respect to current 

ratings of designing 

MJBs to DCDB - minimum 25 sq mm (single core) or as per design & rating 

DCDB to PCU - minimum 25 sq mm (single core) or as per design & rating 
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Battery to BPP - minimum 25 sq mm (single core) or as per design & rating 

BPP to DCDB - minimum 25 sq mm (single core) or as per design & rating 

DCDB to PCU - minimum 25 sq mm (single core) or as per design & rating 

PCU to ACDB - as per design & rating 

The size & rating of the cables may vary depending on the design & capacity of SPV 

Power Plant. Participant should compulsorily get the design & rating of the cables 

approved from JREDA prior to the installation. 

14. JUNCTION BOXES:  

All the Junction Boxes/ Enclosures for Inverters/ Charge Controllers/ Luminaries should be 

IP 54(for outdoor)/ IP 21(for indoor) as per IEC 529 Junction Boxes for Cables from Solar 

Array: The junction boxes shall be made up of FRP/ PP/ ABS (with prior approval of) with 

dust, water and vermin proof. It should be provided with proper locking arrangements. 

15. Power Distribution Network  

Installation of Power Distribution Network : 

To supply, install & commissioning of Power Distribution Network at the site which shall 

operate on the electrical power produced by the SPV Power plant installed at the concerned 

site in the following manner: 

(a) Installation of minimum three domestic light points - using high power factor of 3 

nos. LED lamp of 11 watt & one socket point (60W) & one socket point (100 W) 

thus a total of 193 W upto 200 W will be taken with proper switching arrangement, 

in every selected house hold of the village with complete fittings of wiring in proper 

manner within conduit installed on saddle/ casing capping with prior approval of 

JREDA. In house wiring should be done with Heavy duty wire/ cable. P.V.C. 

Insulated twisted bright annealed Copper wire of 1.5 Sq. mm (3core) or 2.5 Sq. mm 

(2core) size. Make: Finolex or Havells or equivalent make. Every light point & 

socket point should be provided with individual switch of suitable current rating. 

(b) Installation of domestic connection to every household through service pipe as per 

the standard electrical fittings. Shall use cable of Aluminum wire P.V.C. Insulated 

sheathed and single core cable, IS694/1990 of 6Sq.mm. 

(c) Installation of appropriate load limiting switch/ fuse for controlling domestic/ street 

lighting connections, as per requirement of the site. 

(d) Supply, installation & grouting of MS Poles as per JREDA norms (or if the tenderer 

has better drawing he may attach the same with additional offer) for overhead/ 

underground distribution network of cables at village/ site. All the poles/ street 

lights should be numbered by oil paint in the specified format of JREDA. Two 

numbers of MS sign boards (each of 2ó x 2.5ó size) has to be supplied, painted (in 

the same manner as pole painting instructions) & clamped on the poles of the PDN 

as per JREDAôs instructions. 

(e) Supply, installation & commissioning of overhead cabling from pole to pole & pole 

to house. Cabling between pole to pole should be done as per standard norms of 

JREDA. 

http://6sq.mm/
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(f) Supply, installation & commissioning of cabling from pole to pole & pole to house. 

Cabling between pole to pole/ pole to house can also be done as per bidders design 

with prior approval of JREDA. 

(g) Supply, installation & commissioning of required numbers of poles with 30 W LED 

Street light luminary. 

(h) Supply & installation of earthing kits, stay wire sets with complete set for poles etc. 

as per norms where ever required. 

Note:  

i) All cables should be of copper tested for General Test and Measuring Method PVC 

insulated cables as per IEC 60227/ IS 694 and IEC 60502/ IS 1554. 

ii) All the materials to be consumed in the power distribution network should be of best 

Quality confirming to specification & should be with prior approval of JREDA. 

iii)  

16. Operation & Maintenance: 

Operation & maintenance of SPV Power Plant along with the Power Distribution Network 

system installed at site has to be done. Tenderer shall be responsible for supplying required 

quantum of power for 6-8 hours per day at the identified timing, at least for 25 days in a 

month for a period of five years. Tenderer shall also be responsible for providing training/ 

capacity building to villagers/ users for safe usage of power & running of power plant. 

Tenderer shall also be responsible for collection of tariff from the end users, as per the 

norms of JREDA/ MoP, GOI. Reporting of the progress of the project has to be submitted in 

the prescribed format to JREDA every month during the BOMT period. 

 

 

 

 

 

 


