

**ENERGY DEPARTMENT
GOVERNMENT OF JHARKHAND**


TENDER EXTENSION NOTICE

Due to unavoidable reasons the due date of submission & opening of bids under JREDA NIBs is extended as mentioned hereunder:-

Sr. No.	NIB No.	Details of Work	Revised date & time of submission of Bids	Revised date & time of opening of Bids
1	18/JREDA/SPV/SWPS/2013-14	Installation & Commissioning of Solar Water Pump set under SPV Programme 2012-13	13.09.2013 up to 2.00 PM	13.09.2013 at 2.30 PM
2	19/JREDA/ST/SWHS/2013-14	Rate Contract for Supply, Installation & Commissioning of Solar Water Heating System in the State of Jharkhand.	13.09.2013 up to 2.30 PM	13.09.2013 at 3.00 PM

Due date of opening of the price part of the tenders received under following NIBs is fixed as mentioned below:

Sr. No.	NIB No.	Details of Work	Date & time of opening of Price bids
1	10/JREDA/SPV/SPP/IREP/2013-14	Design, Manufacture, Testing, Supply, Installation & Commissioning of indigenous Solar Photovoltaic Power Plants and associated work for Village Electrification including five years CMC on Turnkey basis of different capacities in eight villages of Jharkhand.	13.09.2013 at 4.00 PM
2	11/JREDA/SPV/SPP/NETARHAT/2013-14	Design, Manufacture, Testing, Supply, Installation & Commissioning of indigenous Solar Photovoltaic Power Plants of different capacities including five year CMC on Turnkey basis in Netarhat School of Jharkhand.	13.09.2013 at 4.30 PM
3	21/JREDA/SL(LED)/2013-14	Supply of indigenous 12500 Nos. LED Based Solar Lantern across the State of Jharkhand.	13.09.2013 at 5.00 PM


Project Director,
JREDA, Ranchi