

CORRIGENDUM


Sub: Design, Manufacture, Testing, Supply, Installation & Commissioning of indigenous Solar Photovoltaic Power Plants and associated work for Village Electrification including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis of Different Capacities in two Villages of Jharkhand.

In light of queries received from Prospective Bidders up to 16.11.2013 and discussions held, the NIB No: 26/JREDA/SPV/SPP/IREP/ 2013-14 for Design, Manufacture, Testing, Supply, Installation & Commissioning of indigenous Solar Photovoltaic Power Plants and associated work for Village Electrification including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis of Different Capacities in two Villages of Jharkhand is hereby revised up to the following extent:

Page 19: Clause 4. Battery room and control room

“The control room & the battery room shall be provided by the end users” is hereby deleted.

The above changes shall form integral part of NIB and all other terms & conditions of NIB No: 26/JREDA/SPV/SPP/IREP/ 2013-14 will remain same.



Director
JREDA