

JREDA
Energy Department, Govt. of Jharkhand

Tender Extension Notice

Sr. No.	NIB No.	Details of Work	Due date of submission of Bids	Revised date of submission of Bids	Date of Opening of Bids
1.	28/JREDA/SPV/Rooftop/2013-14	Design, Manufacture, Testing, Supply, Installation & Commissioning of Indigenous Rooftop Grid Connected SPV Power Plants including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis in the state of Jharkhand.	21.04.2014 up to 3.00 PM	28.04.2014 up to 3.00 PM	28.04.2014 at 4.00 PM
2.	29/JREDA/SPV/SL(CFL)/2013-14	Manufacture, Testing & Supply of Indigenous CFL based Solar Lanterns under SPV Programme for financial year 2013-14 across the state of Jharkhand.	21.04.2014 up to 3.00 PM	28.04.2014 up to 3.00 PM	28.04.2014 at 3.30 PM
3.	30/JREDA/BEE/SLS(LED)/2013-14	Supply, installation, testing & commissioning of Energy Efficient LED street lights with fixtures suitable for AC from Randhir Verma Chowk to Butimore.	21.04.2014 up to 3.00 PM	28.04.2014 up to 3.00 PM	28.04.2014 at 3.30 PM
4.	31/JREDA/SPV/SHLS(CFL)/2013-14	Manufacture, Testing, Supply, Installation & Commissioning of Indigenous CFL Based Solar Home Lighting Systems including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis in the state of Jharkhand.	21.04.2014 up to 3.00 PM	28.04.2014 up to 3.00 PM	28.04.2014 at 3.30 PM
5.	32/JREDA/SPV/SSLS(CFL)/2013-14	Manufacture, Testing, Supply, Installation & Commissioning of Indigenous CFL Based Solar Street Lighting Systems including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis in the state of Jharkhand.	21.04.2014 up to 3.00 PM	28.04.2014 up to 3.00 PM	28.04.2014 at 3.30 PM

Other terms & conditions of the NIBs will remain unchanged.

Sd/-
Director,
JREDA, Ranchi