



Jharkhand Renewable Energy Development Agency

(State Govt. Agency Under Department of Energy)

Letter No. /329/2014-15

Ranchi, Date 23/08/2014

To,

- | | |
|--|------------------------|
| 1. M/s Premier Solar Systems (P) Ltd., Hyderabad | Item1 Group A |
| 2. M/s BNK Energy Alternative, New Delhi | Item1 Group A |
| 3. M/s Luminous Powertech Ltd., New Delhi | Item1 Group A & Item 2 |
| 4. M/s Vikram Solar Pvt. Ltd., Kolkata | Item1 Group A |
| 5. M/s PEC Ltd., New Delhi | Item1 Group A |
| 6. M/s Kirti Solar Ltd., Kolkata | Item1 Group B |
| 7. M/s S.G. Enterprises, Ranchi | Item1 Group B & Item 2 |
| 8. M/s Sunwatt Soltech Pvt. Ltd., Hyderabad | Item1 Group B & Item 2 |
| 9. M/s Bharat Electronics Ltd, Jalahalli, Bangalore | Item1 Group C & Item 2 |
| 10. M/s Sungrace Energy Solution Pvt. Ltd., Ranchi | Item1 Group C |
| 11. M/s Jaiswal Batteries Services, | Item1 Group C & Item 2 |
| 12. M/s Statcon Power Controls Ltd., Noida | Item1 Group E & Item 2 |
| 13. M/s Exicom Tele Systems Ltd., New Delhi | Item1 Group E |
| 14. M/s Minda Industries Ltd., New Delhi | Item1 Group E & Item 2 |
| 15. M/s Bhattacharya Engineering, Howrah | Item1 Group F & Item 2 |
| 16. M/s Photon Energy Systems Ltd., Hyderabad | Item1 Group F & Item 2 |
| 17. M/s Nano Bright Solar Technology Pvt. Ltd, Lucknow | Item1 Group F & Item 2 |
| 18. M/s Annapuran Export, Burdwan | Item2 |
| 19. M/s SunCraft Energy Pvt. Ltd., Kolkata | Item2 |

Sub:- Opening of Price Bid (Part-II), on 26.08.2014 at 3:00 PM

Ref :- JREDA NIB No. 28/JREDA/SPV/Rooftop/2013-14 for Manufacturing, Testing, & Supply, installation of SPV Power Plant under Item 1 different category for financial year 2013-14 for Jharkhand Renewable Energy Development Agency (JREDA)

Sirs,

We are pleased to inform you that the Your firm has been found technically eligible for the referred NIB & found eligible for opening of Price Part-II

A meeting has been conveyed at the office chamber of undersigned for opening the Price Bid (Part-II) of eligible bidders.

So, it is requested to attend the meeting or send your representative at venue mentioned above on 26th August 2014 at 3:00 P.M.

Yours faithfully,

Swind
23/08/14
Project Director