

## **Corrigendum-V for Date Extension: RfP No. 01/JREDA/SPV/DDG-363/2016-17**

**Sub: Request for Proposal (RfP) for Rural Electrification Works of 363 Villages in districts of Chatra, Latehar, Garhwa, Palamu, West Singhbhum, Simdega, Sahibganj, Gumla, Hazaribagh & Pakur in Jharkhand through Solar Photovoltaic Power Plants (Mini/Micro grid) with distribution network & connection to households, along with 5 years CMC, under Decentralized Distributed Generation (DDG) Scheme of Deendayal Upadhyay Gram Jyoti Yojana (DDUGJY).**

Due to unavoidable reasons, the last date & time for receipt of online bids submission, submission of original copies of Bid fee & EMD (offline) and technical bid opening date is hereby extended as following:

<b>S. No.</b>	<b>Original</b>	<b>Read as/Amendment</b>
1.	Last date & time for receipt of online bids <b>06.05.2016 (Friday) upto 05:00 PM</b>	Last date & time for receipt of online bids <b>11.05.2016 (Wednesday) upto 05:00 PM</b>
2.	Submission of original copies of Bid fee & EMD (Offline) <b>06.05.2016 and 07.05.2016 up to 5.00 P.M</b>	Submission of original copies of Bid fee & EMD (Offline) <b>11.05.2016 and 12.05.2016 up to 5.00 P.M</b>
3.	Technical Bid Opening Date <b>09.05.2016 (Monday) at 03:00 PM</b>	Technical Bid Opening Date <b>13.05.2016 (Friday) at 03:00 PM</b>

Sd/-

Director,  
JREDA, Ranchi